
CERTIFIED COPY OF ORDER 


STATE OF MISSOURI 

County of Boone 
) ea. 

March Session of the January Adjourned Term. 20 08 

In the County Commission of said county, on the 3rd day of April 20 08 

the following, among other proceedings, were had, viz: 

Now on this day, the County Commission of the County of Boone does hereby award bid 07- 
13MAR08 -Marshall Lane Bridge Project, Riley Road Bridge Project & Rolling Hills Road 
Bridge Project to Boone Construction Company. It is further ordered the Presiding Commissioner 
is hereby authorized to sign said contract. 

Done this 3rdday of April, 2008. 
Ke&eth M. Pearson 

ATTEST: 

'Kar&n M. Miller 
~ist 'rictI Commissioner 

Clerk of the County Commission 

Skip E I ~ A  
District I1 Commissioner 



STATE OF MISSOURI 

County of Boone I, ............................................................................................................
Clerk 

of the County Commission, in and said County, hereby certify the above and foregoing to be a true copy of the proceedings of our 

said County Commission, on the day and year above written, as the same appears of record in my office. 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seal of said Commission, at  office in 

Columbia, Missouri, this the ..................................................................day of .................................................. 

20............................. .............................................................................................................................. 


Clerk County Commission 

By ....................................................................................................... D.C. 



CONTRACT AGREEMENT 


THIS AGREEMENT, made and entered into by and between the County of Boone through the Boone 
Countv Commission (hereinafter referred to as the Owner), and Boone Construction Company 
(hereinafter referred to as the Contractor). 

WITNESSETH: That for and in consideration of the acceptance of Contractor's bid and the award of this 
contract to said Contractor by the Owner and in further consideration of the agreements of the parties herein 
contained, to be well and truly observed and faithfully kept by them, and each of them, it is agreed between 
the parties as follows, to wit: 

The Contractor at his own Expense hereby agrees to do or furnish all labor, materials, and equipment called 
for in the bid designated and marked: 

BID NZMBER 07-13MAROS 

Marshall Lane Bridge Project, Riley Road Bridge Project & Rolling Hills Road Bridge Project 


Project Numbers: 07-537,07-535,06-337 

BOONE COUNTY, MISSOURI 


and agrees to perform all the work required by the contract as shown on the plans and specifications. The 
contract award includes Marshall Lane Bridge for $141,055.00, Riley Road Bridge for $20,368.75 and 
Rolling Hills Road Bridge for $1 6,852.40 for a total contract amount of $178,276.1 5. 

The following contract documents and any applicable Addenda are made a part hereof as hlly as if set out 
herein: Change orders issued subsequent to this contract shall be subject to the terms and conditions of the 
agreement unless otherwise specified in writing. 

Notice to Bidders 
Bid Response 
Statement of Bidders Qualifications 
Instructions to Bidders 
Bid Form 
Anti-Collusion Statement 
Signature and Identity of Bidder 
Bidders Aclcnowledgment 
Insurance Requirements 
Contract Conditions 
Contract Agreement 
Performance Bond 
Labor & Material Payment Bond 
General Specifications 
Technical Specifications 
Special Provisions 
Affidavit-Prevailing Wage 
State Wage Rates-Annual Wage Order No. 14 
Boone County Standard Terms and Conditions 
Plan Sheets 
Traffic Control Plan 
USACE Permit Conditions 
Geotechnical Report 

http:$141,055.00




It is understood and agreed that, except as may be otherwise provided for by the "General Specifications, 
and "Technical Specifications," and "Special Provisions" the work shall be done in accordance with the 
"Missouri Standard Specifications for Highway Construction, 1999", a copy of which can be obtained from 
the State of Missouri, Missouri Highway and Transportation Division in Jefferson City, Missouri. Said 
Specifications are part and parcel of this contract, and are incorporated in this contract as hlly and 
effectively as if set forth in detail herein. 

The Contractor further agrees that he is hlly informed regarding all of the conditions affecting the work to 
be done, and labor and materials to be furnished for the completion of this contract, and that his information 
was secured by personal investigation and research and not from any estimates of the Owner; and that he 
will make no claim against the Owner by reason of estimates, tests, or representation of any officer, agent, 
or employees of the Owner. 

The said Contractor agrees further to begin work not later than the authorized date in the Notice to Proceed, 
and to complete the work within the time specified in the contract documents or such additional time as may 
be allowed by the Engineer under the contract. 

The work shall be done to complete satisfaction of the Owner and, in the case the Federal Government or 
any agency thereof is participating in the payment of the cost of construction of the work, the work shall 
also be subject to inspection and approval at all times by the proper agent or officials of such government 
agency. 

The parties hereto agree that this contract in all things shall be governed by the laws of the State of 
Missouri. 

Contractor agrees it will pay not less than the prevailing hourly rate of wages to all workers performing 
work under the contract in accordance with the prevailing wage determination issued by the Division of 
Labor Standards of the Department of Labor and Industrial Relations for the State of Missouri and as 
maintained on file with the Boone County Public Works Department. 

The Contractor M e r  agrees that it shall forfeit as a penalty to the County of Boone the sum of $10.00 for 
each worker employed for each calendar day or portion thereof such worker is paid less than the stipulated 
rates set forth in the prevailing wage determination for the project for any work done under this contract by 
the Contractor or by any Subcontractor employed by the Contractor pursuant to the provisions of Section 
290.250 RSMo. The Contractor further agrees that it will abide by all provisions of the prevailing wage 
law as set forth in Chapter 290 RSMo. and rules and regulations issued thereunder and that any penalties 
assessed may be withheld from sums due to the Contractor by the Owner. 

The contractor agrees that he will comply with all federal, state, and local laws and regulations and 
ordinances and that he/she will comply and cause each of h i s k  subcontractors, and directives pertaining 
to nondiscrimination against any person on the grounds of race, color, religion, creed, sex, age, ancestry, or 
national origin in connection with this contract, including procurement of materials and lease of equipment; 
therefore, in accordance with the special provisions on that subject attached hereto, incorporated in and 
made a part of the Contract. 

The Contractor expressly warrants that hdshe has employed no third person to solicit or obtain this contract 
in his behalf, or to cause or procure the same to be obtained upon compensation in any way contingent, in 
whole or in part, upon such procurement; and that he has not paid, or promised or agreed to pay to any third 





person, in consideration of such procurement, or in compensation for services in connection therewith, any 
brokerage, commission or percentage upon the amount receivable by him hereunder; and that he has not, in 
estimating the contract price demand by him, included any sum by reason of such brokerage, commission, 
or percentage; and that all moneys payable to him hereunder are free from obligation of any other person for 
services rendered, or supposed to have been rendered, in the procurement of this contract. He further agrees 
that any breach of this warranty shall constitute adequate cause for the annulment of this contract by the 
Owner, and that the Owner may retain to its own use from any sums due to or to become due hereunder an 
amount equal to any brokerage, commission, or percentage so paid, or agreed to be paid. 

The Owner agrees to pay the Contractor in the amount: 

One Hundred Seventv Eight Thousand Two Hundred Seventv Six Dollars And Fifteen Cents 
$178,276.15). 

as full compensation for the performance of work embraced in this contract, subject to the terms of payment 
as provided in the contract documents and subject to adjustment as provided for changes in quantities and 
approved change orders. 

IN WITNESS WHEREOF, the parties hereto have signed and entered this agreement on 
at Columbia, Missouri. 

OWNER: BOOM COUNTY, MISSOURI -By: 

Authorized Representative Printed Name 

Title: 


ATTEST: 

Wendy No en, County Clerk 

AUDITOR CERTIFICATION 
In accordance with RSMo 55.660, I hereby certify that a sufficient unencumbered appropriation balance 
exists and is available to satisfy the obligation(s) arising from this contract. (Note: Certification of this 
contract is not required if the terms of the contract do not create a measurable county obligation at this 

2045171 100 - $178,276.15

3/4R 
Date Appropriation Account 





Notes: 

All items shown on the project plan sheets and not included in the bid items shall be deemed incidental 
to the project and included in the unit prices given. In case of error in the extension, the unit price times 
the estimated quantity will govern. 

It is the intent of the County to award this contract to the lowest bidder based on the total combined bid 
for all three projects. However, the County reserves the right to remove any of the projects from the 
contract, which, in its judgment is deemed to be in the best interest of the County. 

BIDDER has examined copies of all the Bidding Documents and of the following Addenda (receipt of 
all which is hereby acknowledged): 

DATE ADDENDUM NUMBER 

COMPANY NAME: I 5 Q D d E  i - ; i& i j~ l r r f , b ,~ Lh 
ADDRESS: 510 1 1 d i d  .~ I Z U  h r , , ~-,z/ 

CITY, STATE, ZIP 6 1 u n i ~ i 3 ,IIW L U ~ Z L . ~  

PHONE NUMBER: (573j 474- 10 I 

AUTHORIZED REPRESENTA1-IVE: 





BID FORM 

Marshall Lane Bridge Project, Riley Road Bridge Project & Rolling Hills Road Bridge Project 

Project Nos. 07-537, 07-535 & 06-337 


All items shown on the project plan sheets and not included in the bid items shall be deemed incidental 
to the project and included in the unit prices given. In case of error in the extension, the unit price times 
the estimated quantity will govern. 





Description 

17 Mobilization 

& Traffic Control 

x Removals 

2 2  PZ-27 Sheet Pile Wall 
0
2 ,  BCPW Class D Concrete 

K-3 I./ Reinforcing Steel (Epoxy Coated) 

-. Railing.4c 

a t shot ROC^ 


3', Road Rock 

A G 
J Seeding/Fertilizing/Mulching 

Total AMOUNT OF BID for all three projects: 

Unit 
Quantity Unit Price Extended Total 

1 LS $c;ODzcs 3t%3?9m 

1 LS /9sem / 93 iaa  

1 LS .?%&YJ~ a 

200 I SF 1 fob5 1 L)&M& 
8.2 CY 

704 LBS \ &_a 
42 LF I 
45 TONS 1433~ ~3~ 7 s  

36 TONS I@- 5$?dEer 
1 LS I 1 ~ 0 ~ ~) ( &a 
Subtotal for Riley Road: 29 %p--

?\q ti! Z\  &I3 





BID RESPONSE 

TO: COUlVTY OF BOONE, MISSOURI 

SUBJECT: Marshall Lane, Riley Road and Rolling Hills Road Bridge Projects 

THE UNDERSIGNED BIDDER, having examined all specifications, and other proposed cor~tract 
documents, and all addenda thereto; and being acquainted with and fully understanding (a) the extent 
and character of the work covered by this proposal; (b) the location, arrangement, and specified 
requirements of the proposed work; (c) local conditions relative to labor, transportation, hauling, and 
delivery facilities; and (d) all other factors and conditions affecting or which may be affected by the 
work. 

HEREBY PROPOSES to furnish all required materials, supplies, equipment, tools, and plant; to 

perform all necessary labor and supervision; and to install, erect, equip, and complete all work 

stipulated in, required by, and in accordance with the proposed contract documents, specifications, and 

other documents referred to herein (as altered, amended, or modified by all addenda hereto) for and in 

consideration of the prices stated herein. All prices stated herein are firm and include Missouri Sales 

and Use Tax and all other taxes which might be lawfully assessed against or in connection with the 

work proposed herein. 


SECTION I 

THE UNDERSIGIVED BIDDER UNDERSTANDS that the specifications, contract, and bond governing 

the construction of the work contemplated are those known and designated as the Boone County, 

Missouri, Roadwav Regulations, Chapter II,Road, Bridge, & Righi of WGRegulations, Effective 

Date: May 13, 2004, together with the "General Specifications and Technical Specifications", if any, 

attached to this proposal. 


THE UNDERSIGNED BIDDER UNDERSTANDS that the quantities given in the following itemized i 
proposal are not guaranteed by the Owner, but are used for the purpose of comparing bids and 
awarding the Corrtract, and may or may not represent the actual quantities encountered on the job; and 
that the sum of the products of the quantities listed in the following itemizedproposal, multiplied by the 
unit price bid shall all constitute the gross sum bid. 

THE UNDERSIGNED BIDDER submits the following itemized proposal and hereby authorizes the 
Engineer to correct any multiplication of "Unit Price" by "Quantity" as shown under "Extended Total". 

SECTION I1 
1 hereby agree to complete the work herein specified before the completion date and to allow a 
deduction of $400.00 dollars per calendar day from the final payment as liquidated damages for each 
day that completion is delayed beyond the specified completion date. 

SECI'ION Ill 
Acknowledgment of receipt of any and all Addenda, if applicable, shall be included with the bid 
documents at the time of the submittal to Boone County for consideration. 





SECTION IV 
The undersigned agrees and understands that the County has the right to reject any and all bids, to 
waive informalities or other requirements for its benefit, aid to accept such proposal as it deems to its 
best interest. 

SEC'I'ION V 
If this proposal is accepted, the undersigned hereby agrees that work will begin no later than the date 
specified in the Notice to Proceed and will be diligently prosecuted at such a rate and in such manner 
as is necessary for the completion of the work herein specified before the completion date. 

The Contractor further agrees that, should he fail to complete work in the time specified or such 
additional time as may be allowed by the Owner under this Contract, the amount of liquidated damages 
to be recovered on this project shall be in accordance with Section II of the Bid Response. 

Accompanying this proposal is a certified check, treasurer's check or cashier's check, or a bidder's 
bond payable to the Owner for five percent of AMOUNT OF BID. If this proposal is accepted and the 
undersigned fails to execute the Contract and furnish a contract bond as required, then the proposal 
guaranty shall be forfeited to the Owner. 

Firm Name: 

By: 

/ 

Title: g e ~ i d ~ d f  

Address: 4i41 1  -b,<ukdd dk~hu).m 
City, State, Zip: ( l _ o \ d m b i a i  \U\O ~ 5 2 0 2  

Phone: (573)  474 /a/,-

Fax: (5731 474 - / 2 z L  

Date: ~ j / 1 3/ OB 





STATEMENT OF BIDDER'S QUALIFICATIONS 


Each bidder for the work included in the specifications and plans and the Contract Documents shall 
submit with their bid the data requested in the following schedule of information. This data must be 
included in and made a part of each bid document and be contained in the sealed envelope. Failure to 
corr~ply with this instruction may be regarded as justification for rejecting the Contractor's proposal. 

n 

1. 	 Name of Bidder: 

2. Business Address: ~ , L I Ix?odd h S # J k ~ n l pd. 

I , D hszaz 
3. WhenOrganized: f l p r ; l  15 1 9 ~ ~ 7  

4. When Incorporated: npr; L IS., 1 9 B ~  

5. If not incorporated, state type of business and provide your federal tax identification number: 

6. Number of years engaged in contracting business under present firm name: 

J /  

7. 	 If you have done business under a different name, please give name and location: 

8. 	 Percent of work done by own staff: 

9. 	 Have you ever failed to complete any work awarded to your company? If so, where and 

why?: hi& 
10. 	 Have you ever defaulted on a contract? h l ~  
11. 	 List of contracts completed within the last four years, including value of each: 

12. 	 List of projects currently in progress: 

3L-L:  AfjdLhfL2! 

* Attach additional sheets as necessary * 





BOONE CONSTRUCl +dN CO. 
Open Projects 

Job No Project Name Project No Value Contract Date General Contractor Scope of Work 
2006 PROJECTS 

06006 Camden Rt. 5 15P0592 $ 2,028,143.08 06/14/06 Boone Construction Co. MODOT Bridge - Grading 
Prime Mike O'Malley Paving 

93 Morgan Street 
Camdenton, MO 65020 

06007 Clark Rt. 61  J3PO423B $ 2,918,267.30 06/20/06 Chester Bross Construction MoDOT Bridge 
P.O. Box 430 Macy Rodenbaugh, R.E. 
Hannibal, MO 63401 P.O. Box 1067 

Hannibal, MO 63401 
06014 St. Clair Rt. 13 17P0428 $ 3,738,696.70 08/10/06 Ideker Inc MODOT Bridges 

P.O. Box 7140 Teri Smith, R.E. 
St. Joseph, MO 64507 600 West Outer Road North 

Nevada, MO 64472 
2007 PROJECTS 

07-001 Gentry Co. Rt. H 3150878 / JlS0933 $ 478,127.75 01/26/07 b o n e  Construction Co MoDOT Replace Bridge Deck 
Prime Larry Jacobson 

28320 250th Street 

Maryville, MO 64468 

07-002 Carroll Co. BRO-8017 (47) $ 105,466.75 03/02/07 b o n e  Construction Co Shafer, Kline &Warren, Inc. Bridge 

Prime P.O. Box 366 

Macon, MO 63552 

07-003 Cass Co. Rt. 58 J4P1488 $ 785,778.84 03/30/07 Boone Construction Co MoDOT I-Girder Bridge 

Prime Jon Voss, R.E. 
1057 E. Gaines 

Clinton, MO 64735 

07-004 Johnson Co. Rt. 131 J4S0957 $ 434,126.37 03/30/07 Boone Construction Co MoDOT Bridge Replacement 

Prime Brian Iles, R.E. 

201 Wollard Blvd. 

Richmond, MO 64085 

07-005 Callaway Co. Rt. B J5S0503 $ 323,171.84 03/30/07 b o n e  Construction Co MoDOT Bridge Deck 

Prime Charles Sullivan, R.E. 

511 Conley Road 

Columbia. MO 65201 

07-006 Cole Co. Rt. U J5S0603 $ 177,706.40 03/30/07 b o n e  Construction Co. MoDOT Bridge Replacement 

Prime Terry Imhoff, R.E. 

5617 Red Eagle Dr. 

Jefferson City, MO 65109 









BOONE CONSTRUCTION CO 
CLOSED P[ iCTS 

J o b  No. Project N a m e  
2003 PROJECTS 

Project No. Value Conbat3 D a b  General Contncbr S c a p e o C W ~  

03001 GRUNDY BRO-040(21) $ 309,689.50 01/21/03 b o n e  Construction Co. Shafer, Kline &Warren Bridge 
Prime P.O. Box 366 

Macon, MO 63552 
660-385-6441 

03002 MONTGOMERY BRO-070(12) $ 207,915.20 01/13/03 Boone Construction Co. Harrington & Cortelyou, Inc. Bridge 
Prime Attn: Steve Shafer 

911 Main St, Suite 1900 
Kansas City, MO 64105-5333 
816-421-8386 

03003 Emergency Room Upgrade V255C657Al-0193 $ 11,518.00 01/03/03 Boone Construction Co. Pat Czajkowski, Contracting Building Renovation 
John Cochran Division, VAMC Prime # 1  Jefferson Barracks Dr 
St. Louis, Missouri St. Louis, MO 63125-4199 

(314)894-6575 
03004 SCHUYLER RT 63 J2P0464 $ 689,589.00 04/03/03 Norris Asphalt Paving Co. Phil Sandifer, Re, MoDOT Bridge 

P.O. Box 695 P.O. Box 8 
Ottumwa, IA 52501 Kirksville, MO 63501 
641-682-3427 660-785-2470 

03005 BUILD RAMP #J V255C657Al-0203 $ 10,780.00 03/27/03 Boone Construction Co. Pat Czajkowski, Contracting Building Renovation 
Prime # 1  Jefferson Barracks Dr 

St. Louis, MO 631254199 
(314)894-6575 

03006 DAVIESS RT 6 JlP0760C $ 278,001.50 04/18/03 Norris Asphalt Paving Co. John Hackworth, RE, MoDOT Box Culverts 
P.O. Box 695 1505 N. Harris St. 
Ottumwa, IA 52501 Cameron, MO 64429 
641-682-3427 (816)632-7304 

03007 DAVIESS BRO-B031(22) $ 164,866.60 04/14/03 Boone Construction Co. Shafer, Kllne & Warren Bridge 
Prime P.O. Box 366 

Macon, MO 63552 
660-385-6441 

03008 DNR Green Office Bldg XOO56-01 $ 28,520.00 04/07/03 Prof Contr. &Engineers University of Missouri Building Renovation 
P.O. Box 7509 Stadium Blvd DoorsIHardware 
Columbia, MO 65205 Columbia, MO 65201 

03009 LINN COUNTY BRO-058(30) $ 284,109.10 05/06/03 Boone Construction Co. Rhodes, Sayre, & Assoc Bridge 
Prime 401 W Helm St 

Brookfield, MO 64628 
660-258-7745 

03010 JOHNSON COUNTY-WHITEMAN AFB b o n e  Construction Co. Travis Wright, Whiteman AFB Bridge Demolition 
Prime Air Combat Command 509 CONS 

727 Second St, Suite 124A 
Whiteman, AFB, MO 65305 

03011 CITY OF CHILLICOTHE BROADWAY $ 510,036.30 05/27/03 Boone Construction Co. Shafer, Kline &Warren, PA Paving 
Prime 121 Washington Street Pipe 

Chillicothe, MO 64601 
660-385-6441 

03012 CHILUCOME-RYAN/MlTCHELL 932 $ 390,862.50 06/30/03 Boone Construction Co. Shafer, Kline & Warren, PA Paving 
Prime 121 Washington Street Pipe 

Chillicothe, MO 64601 
660-385-6441 

03013 REMODEL 8-48 V255C657A10216 $ 70,000.00 06/20/03 Boone Construction Co. Pat Czajkowski, Contracting Building Renovation 
Prime # 1  Jefferson Barracks Dr 





BOONE CONSTRUCTION CO 
CLOSED P lCTS 

Job No. Project Name PmjectNo. Value Con- Date General Conbactor Enplneer/Ormer Scope ofWork 
St. Louis, MO 63125-4199 
(314)894-6575 

03014 OLD PHARM-NEURO V255C657A10217 $ 349,755.00 06/20/03 Boone Construction Co. Pat Qajkowski, Contracting Building Renovation 
Prime # 1  Jefferson Barracks Dr 

St. Louis, MO 631254199 
(314)894-6575 

03015 NHCU FIRE ALARM VZSSC657A10219 $ 185,000.00 06/17/03 Boone Construction Co. Sean Jackson (10N15-90) Building Renovation 
Prime Veteran's Administration 

4101 South 4th Street 
Leavenworth, W 66048 
(913)758-4133 

03016 COMMANDER DR V255C657A10220 $ 99,885.00 06/19/03 Boone Construction Co. Sean Jackson (10N15-90) Pavement Repair 
Prime Veteran's Administration Asphalt 

4101 South 4th Street 
Leavenworth, KS 66048 
(913)758-4133 

03017 REMOVE ASBE-OS V255C657A50221 $ 47,434.00 06/20/03 bone  Construction Co. Steve Roehr (10N15-90) Building Renovation 
Prime Veteran's Administration 

4101 South 4th Street 
Leavenworth, KS 66048 
(913)758-4133 

03018 REVETMENT REPAIR DACW6603C0007 $ 2,898,160.00 06/17/03 Boone Construction Co. Archie Ringgenberg Levee Repair 
Prime St. Louis Corp of Engineers Rock 

1222 Spruce Street 
St. Louis, MO 63103 
314-331-8511 

03019 CALHOUN PT 06/18/03 Boone Construction Co. Archie Ringgenberg Berm Rehab 
Prime St. Louis Corp of Engineers 

1222 Spruce Street 
St. Louis, MO 63103 
314-331-8511 

03020 RAY COUNTY BRO-089(13) $ 189,458.33 07/09/03 Boone Consbuction Co. MECO Engineering Co, Inc. Bridge 
Prime P.O. Box 714 

Jefferson City, Mo 65102 
573-221-4048 

03021 CLARK BRO-023(17) $ 254,928.21 07/14/03 b o n e  Construction Co. S & V Consultants Bridge 
Prime P.O. Box 154 

Jefferson City, Mo 65102 
573-634-3551 

03022 BOONVILLE POLICE F A C I W  $ 6,850.00 06/10/03 Coil Construction Co. City of Boonvilie Building Renovation 
209 E. Broadway 4th and Morgan Street DoorsIHardware 
Columbia, MO 65205 Boonville, Missouri 65233 
573-874-1444 

03023 SHELBY BRO-102(16) $ 279,494.42 07/21/03 bone  Construction Co. Shafer, Kline &Warren Bridge 
Prime P.O. Box 366 

Macon, MO 63552 
660-385-6441 

03024 MKT TRAIL BRIDGE N0.6 $ 99,859.00 07/29/03 Boone Construction Co. City of Columbia Bridge 
Prime Atnn: Tony St. Romaine, CPPO 

P.O. Box 6015 
Columbia, MO 65201 





BOONE CONSTRUCTION CO 
CLOSED PF CTS 

Job No. 

03025 

Project Name 

CEDAR BRIDGE 

Project No. 

# 1550019 $ 

Value 

152,581.00 

CMlbact Dab 

07/28/03 

03026 SANFORD KIMPTON BLDG $ 29,000.00 07/25/03 

03027 Mercer/Putnam Rt.136 $ 77,477.92 08/14/03 

03028 HOWARD COUNTY $ 48,515.00 08/29/03 

03029 Stephens Park $ 63,370.00 09/19/03 

03030 

03032 

Davies RT. 35 

Boone-Maupin Lane 

$ 

$ 

560,606.10 

145,276.40 

09/19/03 

09/25/03 

03033 Katy Trl. Slope Fail $ 149,607.50 10/15/03 

03034 

03035 

03036 

Grundy County 

Saline Rt. ZZ 

Marion Rt. 36 

$ 

$ 

$ 

278,777.50 

490,441.90 

43,604.75 

10/14/03 

10/17/03 

10/17/03 

03037 

03038 

Carroll County Rt. D 

Adair County 

10/17/03 

10/22/03 

General Contracbw 

Boone Construction Co. 
Prime 

Coil Construction o f  Sedalia 
1803 W. Main Sbeet 
Sedalia, Mo 65301 
660-827-0886 

APAC Missouri, Inc. 
P.O. Box 913 
Columbia, MO 65205-0913 
573-442-0416 
Boone Construction Co. 
Prime 

Boone Construction Co. 
Prime 

Boone Construction Co. 
Prime 

b o n e  Construction Co. 
Prime 

Boone Construction Co. 
Prime 

Boone Construdion Co. 
Prime 

Boone Construction Co. 
Prime 

b o n e  Construction Co. 
Prime 

Boone Construction Co. 
Prime 

Boone Construction Co. 
Prime 

Englneer/Owner ScopeotWork 
573-874-7376 
Scott Consulting & Englneering,PC Bridge 
550 St. Louis Street 
Springfield, Mo 65806 
417-866-8644 
City of Columbia/bone County Building Renovation 
#2 Guitar Street Doors/Hardware 
Columbia, Mo 65201 
573-874-7687 

Phil Sandifer, Re, MoDOT Box Bridge 
P.O. Box 8 
Kirksville, MO 63501 
660-785-2470 
Howard County Commission Bridge 
Howard County Courthouse 
1Courthouse Square 
Fayette, MO 65248 
City of Columbia Bridge 
Marjorie Finlay 
Parks Management Center 
1507 Business Loop 70 W. 
Columbia, MO 65202 
John Hackworth, RE, MoDOT Pavement Repair 
1505 N. Harris Street 
Cameron, MO 64429 
b o n e  County Purchasing Bridge 
b o n e  County Public Works 
Attn: John P. Watkins I1  
5551 Highway 63 South 
Columbia, MO 65201 
State of Missouri Slope Failure 
A M :  A.3. Kemple 
P.O. Box 809 -Truman Building 
Jefferson City, MO 65102 
Shafer, Kline &Warren Bridge 
P.O. Box 366 
Macon, MO 63552 
Phillip Raines, RE, MoDOT Bridge 
P.O. Box 172 
Marshall, MO 65340 
MoDOT Paving 
A M :  Macy 3. Rodenbaugh, RE 
1711C Highway 61 S. 
Hannibal, MO 63401 
James Gillespie, RE,MoDOT Bridge 
1302 Mitchell Ave. 
Chillicothe, MO 64601 

Shafer, Kline &Warren Bridge 
P.O. Box 366 
Macon, MO 63552 









BOONE CONSTRUCTION CO 
CLOSED PF .CTS 

Job No. 

04013 

04014 

04015 

04016 

04018 

04019 

Project Name 

SW Campus Housing 

Lawrence Co. Rt. 1-44 

Crawford 1-44 

Pettis 

Linn 

Drill Dowell Bars 

2005 PROJECTS 
05001 

05003 

05004 

05005 

05006 

05007 

05008 

05009 

Audrain/Callaway Rt. 54 

Buchanan 

Andrew 

Gentry Rt. DD 

Daviess Rt. B 

Laclede 

Nodaway 

Boone - Auburn Hills Columbia 

ProjectNo. Value Conbact Date General Conbactor Scope ot Work 
Des Moines, IA 50306-1486 

45-3148 $ 226,000.00 9/16/2004 Walton Construction Co. Curators of University of MO Remodel 
3252 Roanoke 130 General Services Building 
Kansas City, MO 64111 University of Missouri Columbia 
Phone:(816)753-2121 Columbia, MO 65211 

Phone: (573) 882-1133 
$ 226,300.57 10/28/04 Koss Construction Company MoD0t hmt .  Repair 

5830 SW Drury Lane Michael Middleton 
Topeka, KS 66604 P.O. Box 855 

Carthage, MO 64836 
$ 218,586.80 10/07/04 Emery Sapp & Sons, Inc. MoDot Pavmt. Repair 

26028 N. Stadium Blvd. John Sanders, R.E. 
Columbia, MO 65202 P.O. Box E 

Rolla, MO 65402 
$ 5,700.00 11/04/04 Boone Construction Co. Barr Engineering Bridge 

Prime 3236 Emerald Lane 
Jefferson Clty, MO 65109 

$ 837,042.95 12/07/04 Boone Construction Co. Rhodes Engineering Bridge 
Prime 401 West Helm 

Brookfield, MO 64628 
$ 3,547.50 Boone Construction Co. Columbia Curb &Gutter Drill Dowell Bar 

4105 1-70 Drive SE 
Columbia, MO 65201 

$ 54,903.90 02/01/05 Chester Bross Construction MoDOT Bridge Rehabilitation 
P.O. Box 430 1303 Christopher Drive 
Hannibal, MO 63401 Mexico, MO 65265 

$ 158,294.00 01/12/05 Boone Construction Co Harrington & Cortelyou, Inc Bridge Rehab 
Prime 911 Main St. Suite 1900 

Kansas City, MO 64105-5333 
$ 326,568.70 03/07/05 Boone Construction Co. Bartlett &West Engineers Bridge 

Prime 1322 N. 36th Street 
St. Joseph, MO 64506 

$ 708,002.75 02/18/05 Boone Construction Co. MoDOT Bridge 
Prime Larry Jacobson, RE, MoDOT 

28320 250th Street 
Maryville, MO 64468 
(660) 582-3300 

$ 680,882.70 02/18/05 Boone Construction Co. MoDOT Bridge 
Prime John Hackworth, RE, MoDOT 

1505 N. Harris Street 
Cameron, MO 64429 
(816) 632-7304 

$ 657,540.25 04/01/05 Boone Construction Co. Laclede County/ Meco Engineering Bridge 
Prime Stephen J. Meyer 

P.O. Box 714 
Jefferson Clty, MO 65102 

$ 471,488.08 04/27/05 Boone Construction Co. Nodaway Co. Commissioner Bridge 
Prime Snyder &Associates (Bob Burnett) 

4730 Frederick Ave 
S t  Joseph, MO 64506 , 

$ 237,530.70 05/16/05 Boone Construction Co. City of Columbia - Sarah Talbert Sidewalk 





BOONE CONSTRUCTION CO 
CLOSED PR 3TS 

Job No. 

05010 

05011 

05012 

05013 

05014 

05015 

05016 

05017 

05018 

05020 

05022 

05023 

05024 

05025 

Prow Name 

Saline - Rt. 65 

Dekalb Rt. 177 

Daviess 

Katy Trail Repairs 

b o n e  1-70 

Boone - Soft Pit Hill Road 

Harrison 

Jackson Rt. 24 

Daviess 

Boone - Callanan Creek Rd. 

Gasconade Rt. BB 

Gasconade Rt. 100 

Barton Rt. 160 & Rt. T 

Nodaway Rt. Y 

ProjectNo. Value CanbactDate General Can- EngIneerlOwner Scope of Work 
Prime P.O. Box 6015 

Columbia MO 65205-6015 
32P0743 $ 421,263.40 05/20/05 b o n e  Construction Co. Phillip Ralnes, RE, MoDOT Paving 

Prlme P.O. Box 172 
Marshall, MO 65340 
(660) 886-2115 

BRO-8032 (29) $ 473,601.90 05/16/20050 bone  Construction Co. Dekalb Co. Commissioner Bridge 
Prime McDonald & Warger 

P.O. Box 236 
Liberty, MO 64069 

BRO-803 l(26) $ 428,571.31 07/25/05 Boone Construction Co. Davless Co. Commissioner Bridge 
Prime Snyder & Associates 

Bob Burnett 
4730 Frederick Ave 
St. Joesph, Mo 64506 

$ 96,169.25 07/28/05 bone  Construction Co. State of Missouri Trail Repairs 
Prime Division of Design & Const. 

A.J. Kemple 
P.O. Box 809 -Truman Building 
Jefferson City, MO 65102 

3510878/3510880 $ 673,806.50 08/01/205 APAC - Beth Crum MoDot - Bert Maddox Pavement Repair 
3510881 P.O. Box 1117 511 Conley Rd. 

Columbia, MO 65205 Columbia, MO 65201 
9601 $ 80,569.96 07/18/05 Boone Construction Co. bone  County Public Works Road Alignment 

Prlme John Watkins 
5551 Highway 63 South 
Columbia, MO 65201 

BRO-8041 (28) $ 258,483.30 08/15/05 bone  Construction Co. McDonald & Warger Bridge 
Prime P.O. Box 236 

Liberty, MO 64069 
J4S1751 $ 80,000.00 08/24/05 Keith Contracting, L.L.C MoDOT Pavement Repair 

1101 E. Walnut 
Columbia, MO 65201 

BRO-8031 (24) $ 506,020.57 08/29/05 Boone Construction Co. Daviess Co. Commissioner Bridge 
Prime Shafer, Kline &Warren 

P.O. Box 366 
Macon, MO 63552 

9822 $ 81,286.80 11/04/05 bone  Construction Co. b o n e  County Public Works Road Culvert 
Prime Darin Sapp 

5551 Highway 63 South 
Columbia, MO 65201 

36S0673 $ 57,923.75 11/09/05 Boone Construction Co. Terry Imhoff, RE, MoDOT Bridge Removal -
Prime 5617 Red Eagle Drive Relocate Road 

Jefferson City, MO 65109 
J5W523 $ 597,225.34 11/09/05 bone  Construction Co. Jerod Noland, RE, MoDOT Deck Replacement 

Prime 1303 Christopher Dr. 
Mexico, MO 65265 

37W678 / J7S0688 $ 718,796.70 11/09/05 bone  Construction Co. Teri Smith, RE, MoDOT Bridge Replacbment 
Prime P.O. Box 217 

Nevada, MO 64836 
31S0829 $ 594,084.55 12/08/05 Boone Construction Co. Larry Jacobson, RE, MoDOT Bridge 





BOONE CONSTRUCTION Cf 
CLOSED PI. LCTS 

Job No. Project Name Project NO. Value Conbact Date General Conbactor 
Prime 

05026 Caldweil Rt. D Boone Construction Co. 
Prime 

05027 Clinton Rt. 69 Boone Construction Co. 
Prime 

05028 Pettis Rt. 65 APAC 

0529 Livingston Rt. 65 Emery S ~ P P  

2006 PROJECTS 
06001 Ray Rt. A b o n e  Construction Co 

Prime 

06002 

06003 

06004 

St. Charles Rt. 79 

Buchanan / Platte Rt. 29 

Boone Rt. V 

Magruder Construction 
Eolia, MO 63344 
St. Joseph Fuel and Oil 
1207 South 4th Street 
St. Joseph, MO 64501 
Boone Construction Co 
Prime 

06005 Scotland Rt. AA Boone Construction Co 
Prime 

06008 Sullivan Boone Construction Co 
Prime 

06009 Highway Patro C & G Boone Construction Co. 
Prime 

06010 b o n e  Co. (Booth Lane) Boone Construcb'on Co. 
Prime 

06011 Cole Co. (Campbell Rd.) Boone Construction Co. 
Prime 

06012 Wright Rt. 38 b o n e  Construction Co. 
Prime 

06013 Osage Rt. C b o n e  Consbuction Co. 
Prime 

Englneer/Owner 
28320 250th Street 

Maryville, MO 64468 

John Hackworth, RE, MoDOT 

1505 N. Harris Street 

Cameron, MO 64429 

John Hackworth, RE, MoDOT 

1505 N. Harris Street 

Cameron, MO 64429 

MoDOT 


MoDOT 


MoDOT 

James Gillespie, RE. 

1302 Mitchell Ave. 

Chillicothe, MO 65201 

MoDOT 


MoDOT 


MoDOT 

Charles Sullivan, R.E. 

511 Conley Rd. 

Columbia, MO 65201 

MoDOT 

Jeffery L. Gander, R.E. 

P.O. Box 254 

Macon, MO 63552 

Great River Engineering 

Michael Purol 

P.O. Box 29 

Bowling Green, MO 63334 

Jefferson Asphalt Company 

Mike Huff 

P.O. Box 104868 
Jefferson City, MO 65110-4868 
b o n e  County Public Works 
John P. Watkins, I1 
5551 Highway 63 South 
Columbia, MO 65201 
Cole County Dept. of Public Works 
Eric Landwehr, P.E. 
5055 Monticello Road 
Jefferson City, MO 65109-9182 
MoDOT 
John L. Sanders 
2549 North Mayfair 
Springfield, MO 65803 
MoDOT 
Terry Imhoff, R.E. 

Pavement / Box 

Bridge 

Pavement Repair 

Bridge Deck 

Bridge 

Bridge 

Guard Rail / Cable 

Bridge 

Bridge - Grading 
Paving 

Bridge 

Curb & Gutter 

Pavement Repair 

Low Water Crossing 

Bridge Deck , 

Replacement 


Bridge 





BOONE CONSTRUCTION CO 
CLOSED P iCTS 

Job No. Project Name ProjectNo. Value 0x1- Date General Conhctor 

06015 

06016 

St. Clair Rt. 13 

Dalton Cardiovascular 
Research Center 

J7P0793 

CP061561 

$ 

$ 

16,028.00 

174,450.00 

09/12/06 

08/23/06 

Keith Contracting, LLC 
1101 E. Walnut 
Columbia, MO 65201 
Boone Construction Co 
Prime 

06017 Columbia Fire Station $ 27,500.00 10/24/06 Wisch &Vaughn Construction 
Attn: David Cundiff 
P.O. Box 104388 
Jefferson City, MO 65110 

EngIneerjOwner ScopeofWodc 
5617 Red Eagle Drive 
Jefferson City, MO 65109 

Concrete Pavement 

Curators of the University Dalton Cardiovascular 
Planning, Design & Construction Research Center 
1130 General Services Building Renovate Rooms: 
University of Missouri - Columbia 209 - 226 and 229 
Columbla, MO 65211 

Concrete Pavement 





ANTI-COLLUSION STATEMENT 

STATE OF NllSSOURl 

COUNTY OF dL2xcJ[,,/ 

3 /-
E I .  J&rs , being first duly sworn, deposes and 

says that he is 
1 

'XCL;A hi t 
(Title of Person Signing) 

~7 

of I J ~ E  &&d~ b d d T b  

(Name of Bidder) 

that all statements made and facts set out in the proposal for the above project are true and correct; 
and the bidder (person, firm, association, or corporation making said bid) has not, either directly or 
indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in 
restraint of free competitive bidding in connection with said bid or any contract which may result from 
its acceptance. 

ancially interested in, or financially affiliated with, any other 

Sworn to before me this /3r+r day of L"fld , 20 

A& 
Notary Public 

My Commission Expires &.,, 1 & , I  

0 


GAIL STORIE 

NotPry Public- Notary Seal 


STATE OF MISSOURI 

Montgomery County 


My Commission Expires: May 1, 2011 

Commission #07622062 






SIGNATURE AND IDENTITY OF BIDDER 


The undersigned states that the correct LEGAL NAME and ADDRESS of (1) the individual Bidder, (2) 
each partner or joint venture (whether individuals or corporations, and whether doing business under 
fictitious name), or (3) the corporation (with the state in which it is incorporated) are shown below; that 
(if not signing with the intention of binding himself to become the responsible and sole Contractor) he is 
the agent of, and duly authorized i n  writing to sign for the Bidder or Bidders; and that he is signing and 
executing this (as indicated in the proper spaces below) as the proposal of a: 

( ) 	 sole individual ( ) partnership ( ) joint venture 

corporation, incorporated under laws of the state of m ;s.so~Q 


- t?9~  
Dated hp:[ 11 ,w 
Name of indiv~dual, all partners, or joint 
venturers: 	 Address of each: 

Address of principal place of business in 
doing business under the name of: Missouri: 

(If using a fictitious name, show this name above in addition to legal names.) 

s 0 C d E  P_ohi~ t~chQi ? J Z ~ ~ ~ J  i2ca d  	 ~ L I I  Si-a+;o,d 
(If a corporation - show its name above) 

ATTEST: 

/ (Secretary) 

NOTE: If the Bidder is doing business under a FICTITIOUS NAME, the Proposal shall be executed in 
the legal name of the individual, partners, joint venturers, or corporation, with the legal address shown, 
and the REGISTRATION OF FIC'TITIOUS NAME filed with the Secretary of State, as required by 
Section 417.200 to 417.230, RS Mo. shall be attached. If the Bidder is a CORPORATION NOT 
ORGANIZED UNDER THE LAWS OF MISSOURI, it shall procure a CERTIFICATE OF AUTHORITY 
TO DO BUSINESS IN MISSOURI, as required by Section 351.570 and following, RS Mo. A 
CERTIFIED COPY of such Registration of Fictitious Name or Certificate of Authority to do Business in 
Missouri shall be filed with the Engineer. 





BIDDER'S ACKNOWLEDGMENT 


(Complete and fill out all parts applicable, and strike out all parts not applicable.) 

State of 5501A1?m; 
County of Jf3Ujkl 

On this I 3 day of 2 0  08 

before me appeared ~ F R K ~  'iL ~ E S to me personally known, who, I .  
being by me first duly sworn, did s a j  that he executed the foregoing Proposal with full knowledge 
and understanding of all its terms and provisions and of the plans and specifications; that the 
correct legal name and address of the Bidder (including those of all partners of joint ventures if fully 
and correctly set out above; that all statements made therein by or for the Bidder are true; and 

(if a sole individual) acknowledged that he executed the same as his free act and deed. 

(if a partnership or joint venture) acknowledged that his executed same, with written authority from, 
and as the free act and deed of, all said partners or joint ventures. 

(if a corporation) that he is the -&I dE,/
President or other agent 

--3 
of b > n h ] ~  ;that the above Proposal was signed and sealed 
in behalf orsaid corporation by authority o f  its board of directors; and he acknowledged said 
proposal to be the free act and deed of said corporation. 

Witness my hand and seal at the day and year first above written. 
P 

(SEAL) Notary Public 

GAIL STORE 
Notary Public- Notary Seal 

STATE OF MISSOURI 
Montgomery County 

W Commission Expires: May 1,201 1 
Commission #07622062 





I BID BOND 


conforms with The American Institute of 

'chitects, A.I.A. Document No. A-310 


KNOW ALL BY THESE PRESENTS, That we, Boone Construction Co. 

P.O. Box 853, Columbia, MO 65205 

as Principal, hereinafter called the Principal, 

and the Western Surety Company 

of 390 S. WoodslVlill Road, Suite 200, Chesterfield, MO 63017 ,a corporation duly organized under 

the laws of the State of South Dakota ,as Surety, hereinafter called the Surety, are held and firmly bound unto 

Boone County Commission 

801 E. Walnut, Columbia, MO 65201 as Obligee, hereinafter called the Obligee, 


Dollars ($ 5% of Bid Amount ) , for the payment of which sum well and truly to be made, the said Principal and the said 
Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has submitted a bid for Bridge Rehabilitation-Marshall Lane over a Tributary to Cedar Creek 

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee 
in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with 
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in 
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the 
Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such 
larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this 
obligation shall be null and void, otherwise to remain in full force and effect. 

Signed and sealed this 13th day of 

/ Witness 

Witness 
Brandi Bullock Attorney-in-Fact 

S-0054lGEEF 12/00 

FRP 





# : Western Surety Companya 

POWER O F  A T T O R N E Y  APPOINTING INDIVIDUAL ATTOIINEY-IN-FACT 

KIIO,~ :\I1 k lcn I l y  'l'llcsc I'rcscnts. Thai W I ~ S ' I I i I ~ N  S11Rl i lY  COMPANY.  ;ISoulh I l a k o ~ ; ~  corporalton. 1s: 3 d111y o r g ; ~ n i ~ c d  and c s ~ s ~ ~ ~ ~ ; c o r p o r ; , t ~ , ~ ~  

I~avlnp11s p r~ l l c lpa l  o r f~cc  in ~ h cC I I ~01' S i n ~ l x  Falls. ;lnd SI;IIC oiSo11111[);~ko~a.;111d11171 11 docs h y  vlrluc OI ' I~IC sIgII:lfIIrc ant1 scal hcrcirl ni'liscd hcrcby 

Pamela  JZ Goessling, T h o m a s  C r a i g  Valle, S u s a n  L M a r s h a l l ,  Don I< Ardolino,  Br ;~nd i  Bullock, 
Kim Connel l ,  T imothy  1E G r i f f i n ,  B a r b a r a  A H i l d e r b r a n d ,  B r e n d a  C Mainer ,  1ndividu;llIy 

oI'Sainl Louis, MO,ils Irllc and IawTul Al[orncy(s)-in-I:acr w i i h  Tull powcr and a l~~hor i cy  bcl1;lIrhcrcby conicrrcd lo  sign, seal and cxccu~c for and On i ~ s  


I~ilnds.~ ~ l ~ d c n a k i l i g s 
and olhcr ohl iga~ory it1srrumcn1s o r  similar nalitrc 

- I n  Unlimited A m o u n t s  -

.inti lo b ind  i~[hcrcby as lu l ly  and lo  ~ h c  samc csrcnr as i f  sllch inslr l~rncn~s acls olsaid wcrc signcd by  a duly  authorized of iccr  of lhc corporalion and all ~ h c  


Allorncy, pursl~anl lo  ~ h c  aulhorily hcrchy givcn. arc hcrchy ral i f icl l  and confirrncd. 


'Th& Powcr of' Altorncy is made and c x c c i ~ l c d  p u r s ~ ~ a n ll o  and by aulhorily o r  Ihc B y - L a w  prinlct l  on lhc rcvcrsc Iicrcor. du ly  adoplcd. as indicalcd, by 


1l1c sharcholdcrs o f  lhc corporalion. 


I n  Wi lncss  Whcrcof ,  WESTERN SURETY C O M P A N Y  has caused Lhesc prcscnts l o  be signcd b y  ils Scnior Vicc President and ils corporalc scal lo  


bc Iicre[o arf ixcd on this 22nd day oTDcccmbcr. 2004. 


W E S T E R N  S U R E T Y  C O M P A N Y.,s.+t"~.., 

>~;S>~L!:.&$qO-+?
OR+>$=
8::~ '-\pi

5%. s, .g:,l, 
%*?&..-..-.- <<VS-

+..!?..p.~?/ 

O n  this 22nd day o r  Deccrnbcr. 2004. bcrorc mc personally carnc Paul T Bru f la~ ,  lo  me known. who, bcing by rnc duly sworn, did dcposc and say: 


(ha1 hc rcsldcs in thc City orSioux Falls, S1a1c o r  S o ~ r l ~  Scnior Vicc Presidcnl o f  WEL'J'ERN SURETY COMPANY described in and
Dako~a:  lhal hc is ~IIC 


tvl1ich cxccurcd the above instrumen[: ha^ Ilc knows 11lc seal orsaid corporalion; t h a ~  [he seal arfixcd lo  lllc said inslrurncnl is such corporalc scal; 1ha1 il was 


so a r f ~ x c d  pursuanl to aolhorily given by rllc Board o r  D i rcc~ors  o f  said corporalion and that Ilc s~gncd 111s namc t l~crclo pursuanl lo  l ~ k e  aulhori~y, and 


~cknowlcdgcsramc 10 bc thc act and dccd o f  said curpor;I~ion. 


My commission cxplrcs ++ \%+%\+%+%\ \ \+ \++%+%++%++ 
r r 
r 0 . KRELL I 


Novcrnbcr 30,2006 N O T A R Y  PUBLIC - * 

- i @ B O U T H  DAKOTA@; 

C E R T I F I C A T E  

I, L Nelson, Assislanl Secrerary o r  WESTERN SURETY COMPPS'rY do hcrcby ccn i f y  ~hac tthe Power o l  Allorney hereinabove re[ lonh is si i l l  in  

rorce, and runher cen,fy [hat [he By-Law o r  ~ h c  corporal ion prlnted on thc reverse hereor IS s l ~ l l  i n  rorce In i c r l~mony  whereor I have hcrcunlo subscr~bed 

my namc and affixed b e  seal o l ~ h e  said c o ~ o r a ~ ~ o n  13th day or March >L.[his 

-_'2.. W E S T E R N  S U R E T Y  C O M P A N Y--.0' 





ADOPTED B Y  T H E  StlARFtlOLDERS OF WESTERN SURETY COMPANY 

1-his Po\\.cr of Aliorncy is m ~ d c  and cxccutcd pttrctiank l o  ~ n d  01-thc fo l lowing Oy-Law duly adopicd by l l ~ c  by ~ u l l ~ o r i i y  sharcl~uldcrs 

S s c ~ i o ~ i  Pwvcrs o f  Atlclrncy. othcr obligations o f  the corporariol~ shall be cxcculetl In rllc 7 .  A11 bonds. policics. ~~nt lertakings. or 

corporate name o r  ~ h c  Company by thc Presidcnr. Sccrctary. and Assistant Secre~ary. Treasurer. or any Vice Prcsidcnl. or by such olhcr 

ofhccrs as the Ooard o f  Directors may authorize. The  I'rcsidcnt. nny Vicc President. Sccrctary. any Assistan! Sccrctary, or the l'rcnsurcr 

(nay appoink A~lorncys in  Faci or agents who shall h ~ v c  authority to issue bonds. policics. or ttndcrtakings i n  t l ~ c  n;llnc or rhc Company 

I'hc corporals scal is not necessary Tor Ihc validily o f  any bo f~ds ,  policics, undcrlakings. Powers o f  Attorney or othcr obligations or thlr 

corporalion. The signature or any such officer and the covora lc  scal may be printed b y  facsimile. 
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NOTICE TO BIDDERS 

Boone County, Missouri is accepting sealed bids for 

Bid No. 07-13MAR08 consisting of 

three projects combined in one bid 

Marshall Lane Bridge, Project No. 07-537 

Riley Road Bridge, Project No. 07-535 

Rolling Hills Road Bridge, Project No. 06-337 

Scope of Project Construction for Marshall Lane Bridge Project: The three existing 84" CMPs will be removed 
and a 41' long precast slab bridge will be constructed as shown on the plans. The slopes will be armored with rip 
rap and ditches will be established as shown on the plans. 

Scope of Project Construction for Riley Road Bridge Project: The existing timber deck and a wing wall will be 
removed. The road will be widened at each end of the bridge and a new concrete deck will be placed on the 
existing steel beams as shown on the plans. The side slopes and ditches will be reshaped and a new sheet piling 
wing wall will be constructed as shown on the plans. 

Scope of Project Construction for Rolling Hills Road Bridge Project: Walls will be constructed in front of the 
existing abutment walls, which have been undermined by the creek. These new walls w~ll be extended down into 
the creek channel along the entire face of both abutment walls and wings as shown on the plans. 

Sealed blds, subject to the instructions and ~ e n e r a l  Conditions of Bidding, will be accepted until 
1 :I5 p.m. on March 13,2008, at the Boone County Purchasing Office, 601 E. Walnut, Room 209, Columbia, 
Missouri, 65201. Bids received after the above specified time for acceptance will be returned to the sender 
unopened. 

The bid is  scheduled to be publicly opened after 1:30 p.m. on March 13, 2008 in the Boone County 
Commission Chambers, Boone. County Government Center, 801 E. Walnut, Columbia, MO 65201. , 

The County reserves the right to select and qward the bid item or items ,which best suit its needs, whether the 
price is the lowest or not; and also reserves the right to reject any and all bids or waive informalities or 
irregularities. 

Not less than the prevailing hourly rate of wages, as found by the Department of Labor and Industrial Relations of 
Missouri, shall be paid to all workers performing work under this Contract. The Contractor's bond shall include 
such provisions as will guarantee the faithful performance of the prevailing hourly wage rate as provided by the 
Contract. 

Boone County notifies all Bidders that it will affirmatively insure that in any contract entered into pursuant to this 
advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this 
invitation and will not be discriminated against on the grounds of race, color, religion, creed, sex, age, ancestry, or 
national origin in consideration for an award. The Bidder will insure that Disadvantage Business Enterprises will 
have the opportunity to participate in the performance of this contract or any subcontracts. 

Bids must be on forms provided and all unit price bids, extensions, and totals provided thereon shall be completed 
fully. . . 

. . 

Constr.uction Bid Request and Plans may be obtained from Docucopy, LLC, 3334 Brown Station Road, Columbia, 
MO 65202, Telephone: (573) 814-1700 on payment of a non-refundable fee of $30.00 payable to the Road 
and Bridae Fund in the form of a check or monev order. A planholder's list is available for viewing at: 
http://online~lanroom.docucopvllc.com. 

http://online~lanroom.docucopvllc.com


In order to view the current prevailing wage statement, go to: www.showmeboone.comlpurchasing and 
click on "current prevailing wage". This can be downloaded to your computer and printed. Once the bids 
are opened, the bid tabulation can be viewed and printed from this site as well. :1 
If you cannot viewldownload the tabulation and/or current prevailing wage, contact Boone County Purchasing, 
located at 601 E. Walnut, 2" Floor, Columbia, Missouri 65201, telephone (573) 886-4392, or fax (573) 886-4390 
for copies. 

i 

Nos. 07-537, 07-535 & 06-337: Marshall Lane Bridge Project, Riley Road Bridge Project & Rolling Hills 
Road Bridge Project n 
A we-bid conference has been scheduled for March 3. 2008 at 10:OO a.m. in the Boone Countv Public ' 1 
Works office, 5551 Hinhwav 63 South, Columbia, Missouri. The purpose of the meetinq will be to address i 1 

any questions or -concerns reaardinq the bid. All bidders are urqed t o  attend. It is the bidder's 
TI 


responsibilitv to visit each site prior to submittinq a bid (see section 4.1) 
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BID RESPONSE 

TO: COUNTY OF BOONE, MISSOURI 

SUBJECT: Marshall Lane, Riley Road and Rolli.ng,Hills Road Bridge Projects 

THE UNDERSIGNED BIDDER, having examined all specifications, and other proposed contract 
documents, and all addenda thereto; and being acquainted with and fully understanding (a) the extent 
and character of the work covered by this proposal; (b) the location, arrangement, and specified 
requirements of the proposed work; (c) local conditions relative to labor, transportation, hauling, and 
delivery facilities; and (d) all other factors and conditions affecting or which may be affected by the 
work. 

HEREBY PROPOSES to furnish all required materials, supplies, equipment, tools, and plant; to 
perform all necessary labor and supervision; and to install, erect, equip, and complete all work 
stipulated in, required by, and in accordance with the proposed contract documents, specifications, and 
other documents referred to herein (as altered, amended, or modified by all addenda hereto) for and in 
consideration of the prices stated herein. All prices stated herein are firm and include Missouri Sales 
and Use Tax and all other taxes which might be lawfully assessed against or in connection with the 
work proposed herein. 

SECTION I 

THE UNDERSIGNED BIDDER UNDERSTANDS that the specifications, contract, and bond governing 
the construction of the work contemplated are those known and designated as the Boone Countv, 
Missouri. Roadwav Reguiations, Chapter il,Road, Bridqe, & Right of W& ~enuI'ations,.~ffective 
Date: Mav 13, 2004, together with the "General Specifications and Technical ~pecificafions", if any, 
attached to this proposal. 

THE UNDERSIGNED BIDDER UNDERSTANDS that the quantities given in the following itemized 
proposal are not guaranteed by the Owner, but are used for the purpose of comparing bids and 
awarding the Contract, and may or may not represent the actual quantities encountered on the job; and 
that the sum of the products of the quantities listed in the following itemized proposal, multiplied by the 
unit price bid shall all constitute the gross sum bid. 

THE UNDERSIGNED BIDDER submits the following itemized proposal and hereby authorizes the 
Engineer to correct any multiplication of "Unit Price" by "Quantity" as shown under "Extended Total". 

SECTION If 
I hereby agree to complete the work herein specified before the completion date and to allow a 
deduction of $400.00 dollars per calendar day from the final payment as liquidated damages for each 
day that completion is delayed beyond the specified completion ,date. 

SECTION Ill 
Acknowledgment of receipt of any and all Addenda, i f  applicable, shall be included with the bid 
documents at the time of the submittal to Boone County for consideration. 



5 1 
SECTION IV 

;J 

The undersigned agrees and understands that the County has the right to reject any and all bids, to  
waive informalities or other requirements for its benefit, and to accept such proposal as it deems to ita 
best interest. '1 
SECTION V 
If this proposal is accepted, the undersigned hereby agrees that work w~ll begin no later than the date 41 
specified in the Notice to Proceed and will be diligently prosecuted at such a rate and in such manner 
as is necessary for the completion of the work herein specified before the completion date. 3 
The Contractor further agrees that, should he fail to complete work in the time specified or such 
additional time as may be allowed by the Owner under this Contract, the amount of liquidated damages 
to be recovered on this project shall be in accordance with Section 11 of the Bid Response. 

:]
i 

Accompanying this proposal is a certified check, treasurer's check or cashier's check, or a bidder's 
bond payable to the Owner for five percent of AMOUNT OF BID. If this proposal is accepted and the 

,-11 
undersigned fails to execute the Contract and furnjsh a contract bond as required, then the proposal 
guaranty shall be forfeited to the Owner. 

9 I 
Firm Name: '1I 
By: . 

(Signature) 

(Print or Type Name) 

Title: 

Address: . . 
. . 

City, State, Zip: 

Phone: 

- - - Fax:, 
. . 

Date: 
I 



STATEMENT OF BIDDER'S QUALIFICATIONS 

Each bidder for the work included in the specifications and plans and the Contract Documents shall 
submit with their bid the data requested in the following schedule of information. This data must be 
included in and made a part of each bid document and be contained in the sealed envelope. Failure to 
comply with this instructionmay be regarded as justification for rejectingthe Contractor's proposal. 

1. Name of Bidder: 

2. Business Address: 

3. When Organized: 

4. When Incorporated: 

5. If not incorporated, state type of business and provide your federal tax identification number: 

6. Number of years engaged in contracting business under present firm name: 

- - - - -

7. If you have done business under a different name, please give name and location: 

8. Percent of work done by own staff: 

9. Have you ever failed to complete any work awarded to your company? If so, where and 

why?: 

10. Have you ever defaulted on a contract? 

11. List of contracts withinthe last four years, includingvalue of each: 
. . 

12. List of projects currently in progress: 

* Attach additional sheets as necessary 
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INSTRUCTIONS TO BIDDERS 


The purpose of the attached specifications is to give detailed information on the conditions under which 
the Marshall Lane Bridge Project, Riley Road Bridge Project & Rolling. Hllls Road Bridge Project 
will be constructed, Scope of Contract, quality of material and equipment required, standards used in 
determining its acceptability, and similar data. Each Bidder shall carefully check all requirements herein 
set forth and shall offer material and construction which fully complies with these requirements. 

All bids shall be submitted on the bid forms hereto attached. Copies of Addenda, if any, shall be signed 
and attached to the proposal submitted and considered a part of the contract. 

Bidders shall furnish all information requested herein by filling in the blanks in the submitted copy of 
these specifications. 

Bidders shall visit the site of the work and become familiar with the condition under which the work is to 
be performed, concerning the site of the work, the nature of the equipment, the obstacles which may 
be encountered, the work to be performed, and if awarded the Contract, shall not be allowed any extra 
compensation by reason of any matter or thing concerning which such Bidder might have fully informed 
himself, because of their failure to have so informed themselves prior to the bidding. The successful 
Contractor must employ, so far as possible, such methods and means in the carrying out their work as 
will not cause any interruption or interference with any other contractors. 

Bidders shall not include sales or use taxes in their bid for materials incorporated or used in  
the work or for rentals subject to sales tax. 

The Contractor assumes responsibility for all loss or damage caused by fire, windstorm, cyclone, 
tornado, flood, or freezing to the materials and equipment with which the work of the contract is to be 
done. The Contractor has the privilege of insuring in full or in part against such loss or damage, 
responsibility for which is here assumed. The County will not carry insurance against such loss or 
damage until the acceptance of Project. 

Bidders shall visit the site of the work and completely inform themselves relative to construction 
hazards and procedure, the availability of lands, the character and quantity of surfaceand subsurface 
materials, and utilities to be encountered, the arrangement and condition of existinQ structures and 
facilities, the procedure necessary for maintenance of uninterrupted operation of existing facilities, the 
character of construction equipment and facilities needed for performance of the work, and facilities for 
transportation, handling, and storage of materials and equipment. All such factors shall be properly 

- investigated and considered in the preparation of the bid. 

Bids of an incomplete nature, or subject to multiple interpretation may at.the option of the County, be 
rejected as irregular. 

Bids will be evaluated by the County based on, but not limited to, the following criteria: cost, bidder's 
qualifications and experience, and time required for completion. 

Upon award of the Contract, the successful Cor~tractor shall furnish a Performance Bond and a Labor 
and Material Payment Bond, each in an amount. equal t o  the full Contract price, gearanteeing faithful 
compliance with all requirements of the contract Documents arid complete fulfillment of the Contract, 
and payment of all labor, material, and other bills made in carrying out this Contract. 

When Owner gives a Notice of Award to the Successful Bidder, it will be accompanied by the required 
number of unsigned counterparts of the Agreement with all other written Contract Documents attached. 
Within fifteen days thereafter Contractor shall sign and deliver the required number of counterparts of 
the Agreement and attached documents to Owner with the required Bonds. Within ten days thereafter 
Owner shall deliver one fully signed counterpart to Contractor. 

4.1 



iJ 
On or about April 10, 2008, Owner will deliver to Contractor a Notice to Proceed. Contract Time 
shall commence upon delivery of Notice to Proceed. Contract Time shall not exceed the 
following number of working days for each project: 

Marshall Lane Bridge Project - 30 working days 
Riley Road Bridge Project -20 working days 
Rolling Hills Road Bridge Project -20 working days 

These projects can be completed concurrently or consecutively. However, i f  the projects are 
completed consecutively, the Contractor shall move within one calendar week from one site to  
the next as he completes each project. In either case the working day count shall begin for the 
1'' project on the Notice to Proceed date and for the 2ndand 3rdprojects shall begin the day the 
road is  closed to traffic, respectively. 

If any person submitting a bid for this Contract is in doubt as to the true meaning of any part of the 
plans, specifications, or any other proposed Contract documents, they may submit to the County a 
written request for an interpretation thereof seven working days prior to the submittal of bid. The 
person submitting the request will be responsible for its prompt delivery. Any interpretation of the 
proposed documents will be made only by addendum duly issued or delivered to each person receiving 
a set of such documents. The County will not be responsible for any other explanation or interpretation 
of the proposed documents. 

Each set of bids shall be plainly headed with the name of the Bidder and post office address. In case 
the bid is made by a firm or corporation, the same shall be signed by a legally authorized agent of the 
firm or corporation. The envelope containing the bids shall be sealed and plainly marked as a bid for 
this particular Contract. 

\.. 

The Contractor should be sure to complete the following forms and attach the bid security. Omissions 
or irregularities may cause bid rejection. 

1. Bid Response, 

2. Statement of Bidder's Qualifications, 

3. Bidding Forms, 

4. Anti-Collusion Statement, 

5. Signature and Identity of Bidder, 

6; Bidder's Acknowledgment, 

7. "Performance Bond, and 

8. 'Labor and Material Payment Bond. 

*FOR THE SUCCESSFLIL BIDDER, PERFORMANCE BQND AND LABOR AND MATERIAL 
PAYMENT BOND MUST BE SUBMITTED ON FORMSPROVIDED HEREIN. 



BID FORM 


Marshall Lane Bridge Project, Riley Road Bridge Project & Rolling Hills Road Bridge Project 

Project Nos. 07-537, 07-535 & 06-337 


All items shown on the project plan sheets and not included in the bid items shall be deemed incidental 
to the project and included in the unit prices given. In case of error in the extension, the unit price times 
the estimated quantity will govern. 

Marshall Lane Bridge Project 

Description Quantity 

Mob~lization 1 

Construction Staking 

Traffic.Contro1 

Removals 

Excavation 

Approach Embankments 

Type I1 Rock Blanket 

Structural Steel Piles (HP8x36) 

BCPW Class D Concrete 

Precast Slab Units 

Reinforcing Steel (Epoxy Coated) 

Type A Guardrail 

Concrete Bridge Approach Slab 

1" Surface Rock 

1 

1 

1 

655 

10 

250 

240 

25.8 

1 

1,680 

113 

143 

21 

BID FORM 
Unit 

Unit Price Extended Total 

LS 

LS 

LS 

LS 

CY 

CY 

SY 

LF 

CY 

LS 

LBS I 

LF 

SY 

TONS 



Riley Road Bridge Project BID FORM 
Unit 

Description Quantity Unit Price Extended Total 

Mobilization 

Traffic Control 

Removals 

PZ-27 Sheet Pile Wall 

BCPW Class D Concrete 

Reinforcing Steel (Epoxy Coated) 

aili in^ 
Shot Rock 

Road Rock 

Seeding/Fertilizing/Mulching 

1 LS 

1 LS 

1 LS 

200 SF 

8.2 CY 

704 LBS 

42 LF 

45 TONS 

36 TONS 

1 LS 

Subtotal for Riley Road: 

Rolling Hills Road Bridge Project BID FORM 
Unit 

Description Quantity Unit Price Extended Total 

Mobilization 
\ Traffic Control 

Silt Removal 

Tremie Concrete 

Welded Wire Reinforcin g 

1 LS 

1 LS 

1 LS 

36 CY 

56 SY 

Subtotal for Rolling Hills Road: 

Total AMOUNT OF BID for all three projects: 



Notes: 

All items shown on the project plan sheets and not included in the bid items shall be deemed incidental 
to the project and included in the unit prices given. In case of error in the extension, the unit price times 
the estimated quantity will govern. 

It is the intent of the County to award this contract to the lowest bidder based on the total combined bid 
for all three projects. However, the County reserves the right to remove any of the projects from the 
contract, which, in its judgment is deemed to be in the best interest of the County. 

BIDDER has examined copies of all the Bidding Documents and of the following Addenda (receipt of 
all which is hereby acknowledged): 

DATE ADDENDUM NUMBER 

COMPANY NAME: 


ADDRESS: 


CITY, STATE, ZIP 


PHONE NUMBER: 


AUTHORIZED REPRESENTATIVE: 


TITLE: 


SIGNATLIRE: 
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ANTI-COLLUSION STATEMENT 

STATE OF MISSOURI 

COUNTY OF 

, being first duly sworn, deposes and 

says that he is 

(Title of Person Signing) 


of 

(Name of Bidder) 


that all statements made and facts set out in the proposal for the above project are true and correct; 
and the bidder (person, firm, association, or corporation making said bid) has not, either directly or 
indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in 
restraint of free competitive bidding in connection with said bid or any contract which may result from 
its acceptance. 

Affiant further certifies that bidder is not financially interested in, or financially affiliated with, any other 
bidder for the above project 

Sworn to before me this day of ,20 

Notary Public 

My Commission Expires 
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SIGNATURE AND IDENTITY OF BIDDER 


The undersigned states that the correct LEGAL NAME and ADDRESS of (1) the individual Bidder, (2) 
each partner or joint venture (whether individuals or corporations, and whether doing business under 
fictitious name), or (3) the corporation (with the state in which it is incorporated) are shown below; that 
(if not signing with the intention of binding himself to become the responsible and sole Contractor) he is 
the agent of, and duly authorized in writing to sign for the Bidder or Bidders; and that he is signing and 
executing this (as indicated in the proper spaces below) as the proposal of a: 

( ) sole individual ( ) partnership ( ) joint venture 
( ) corporation, incorporated under laws of the state of 

Dated ,20 
Name of individual, all partners, or joint 
venturers: Address of each: 

Address of principal place of business in 
doing business under the name of: Missouri: 

(If using-a fictitious name, show this name above in addition to legal names.) 

(If a corporation - show its name above) 

ATTEST: 

(Secretary) (Title) 

NOTE: i f  the Bidder is doing business under a FICTITIOUS NAME, the Proposal shall be execiited in 
the legal name of the individual, partners, joint venturers, or corporation, with the legal address shown, 
and the REGISTRATION OF FICTI'TIOUS NAME filed with the Secretary of State, as required by 
Section 417.200 to 417.230, RS Mo. shall be attached. If the Bidder is a CORPORATION NOT 
ORGANIZED LINDER THE LAWS OF MISSOURI, it shall procure a CERTIFIOATE OF AUTHORITY 
TO DO BUSINESS IN MISSOURI, as required by Section 351.570 and following, RS Mo. A 
CERTIFIED COPY of such Registration of Fictitious Name or Certificate of Authority to do Business in 
Missouri shall be filed with the Engineer. 
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BIDDER'S ACKNOWLEDGMENT 


(Complete and fill out all parts applicable, and strike out all parts not applicable.) 

State of 

County of 

On this day of ,20 

before me appeared to me personally known, who, 
being by me first duly sworn, did say that he executed the foregoing Proposal with full knowledge 
and understanding of all its terms and provisions and of the plans and specifications; that the 
correct legal name and address of the Bidder (including those of all partners of joint ventures if fully 
and correctly set out above; that all statements made therein by or for the Bidder are true; and . 

(if a sole individual) acknowledged that he executed the same as his free act and deed. 

(if a partnership or joint venture) acknowledged that 'his executed same, with written authority from, 
and as the free act and deed of, all said partners or joint-ventures.. . . .  . . 

(if a corporation) that he is the 
President or other agent 

of ;that the above Proposal was signed and sealed 
in behalf of said corporation by authority of its board of directors; and he acknowledged said 
proposal to be the free act and deed of said corporation. 

Witness my hand and seal at the day and year first above written. I 

(SEAL) Notary Public 

My Commission expires , 20 . 

I 





INSURANCE REQUIREMENTS 


CONTRACTOR'S INSURANCE: The Contractor shall not commence work under this Contract until 
they have obtained all insurance required under this paragraph and such insurance has been approved 
by the County. All policies shall be in amounts, form, and companies satisfactory to the County which 
must carry an A-6 or better rating as listed in the A.M. Best or Equivalent Rating Guide. 

COMPENSATION INSURANCE: The Contractor shall take out and maintain during the life of this 
Contract, Employee's Liability and Worker's Compensation lnsurance for all of their employees 
employed at the site of the work. In case any class of employees engaged in hazardous work under 
this Contract at the site of the work is not protected under the Worker's Compensation Statute, the 
Contractor shall provide Employee's Liability lnsurance for the protections of their employees not 
otherwise protected. 

COMPREHENSIVE GENERAL LIABILITY INSURANCE: The Contractor shall take out and maintain 
during the life of this Contract such comprehensive general liability insurance as shall protect them 
from claims for damages for personal injury including accidental death, as well as from claims for 
property damages, which may arise from operations under this Contract, whether such operations be 
by themselves or by anyone directly or indirectly employed by them. The amounts of insurance shall be 
not less than $2,000,000.00 combined single limit for any one occurrence covering both bodlly injury 
and property damage, including accidental death. 

AUTOMOBILE PUBLIC LIABILITY AND PROPERTY: The Contractor shall maintain during the life of 
this Contract, automobile public liability insurance in the amount of not less the $2,000,000.00 
combined single limit for any one occurrence and not less the $150,000.00 per individual, covering 
both bodily injury, including accidental death, and property damage, to protect themselves from any 
and all claims arising from the use of the Contractor's own automobiles, teams and trucks; hired 
automobiles, teams and trucks; and both on and off the site of work. 

OWNER'S CONTINGENT OR PROTECTIVE LIABILITY AND PROPERTY DAMAGE: The Contractor 
shall provide the County with proof of Owner's Protective Liability and Property Damage Insurance, 
which shall protect the County against any and all claims which might arise as a result of the 
operations of the Contractor in fulfilling the terms of this contract during the life of the Contract. It is 
preferred that this policy include a provision for alleged assault and battery. The minimum amounts of 
such insurance will be $2,000,000.00 per occurrence, combined single limits. Should any work be 
subcontracted, these limits will also apply. 

PROOF OF CARRIAGE OF INSURANCE: The Contractor shall furnish the County with Certificate(s) 
of Insurance which name the County as additional insured in an amount as required in this Contract 
and requiring a 30-day mandatory cancellation notice. In addition, such insurance shall be on an 
occurrence basis and shall remain in effect until such time as the County has made final acceptance of 
the ROAD. 

INDEMNITY AGREEMENT: To the fullest extent permifled by !aw, Contractor shall indemnify, hold 
harmless and defend the County of Boone, its directors, officers, agents, and employees from and 
against all claims arising by reason of any act or failure to act, negligent or otherwise, of Contractor, 
(meaning anyone, including but not limited to consultants having a contract with Contractor or 
subcorltractor for part of the services), of anyone directly or indirectly employed by contractor, or of 
anyone for whose acts the Contractor may be liable, in connection with providing these services. This 
provision does not, however, require Contractor to indemnify, hold harmless or defend the County of 
Boone from its own negligence. 
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GENERAL: The following provisions are agreed to by and between the Contractor and the County: 

DEFINITIONS: "Party of the First Part" or "County" or "Owner" shall mean the County of Boone, 
Missouri, acting through its authorized County Officials, or appointed representatives. 

"Contractor" or "Party of the SecondPart" shall mean the party having entered into contract to perform 
,the work herein specified. 

"Department" shall mean the Boone County Public Works or Road and Bridge Department. 

"Director" shall mean the Director of Boone County Public Works or histher designated representative. 

"Engineer" shall mean the Director or the authorized representative of the Department for whom the 
work is to be performed. 

'Work" of the Contractor includes labor or material, or both. 

"As directed", "as required, "as permitted", "acceptable to" and words of like import shall mean that the 
direction, requirement or permission of the Engineer is intended. 

"Or equal" is not intended to impose limitations preventing the free exercise of the Contractor's skill or 
to exclude products which are satisfactory. Materials and workmanship shall be of the best of their 
respective kinds. Trade or manufacturer's names where used in these specifications are intended to fix 
the standards of.workmanship and materials. Any article or material equaling the standards fixed may 
be used in place of that mentioned by the specifications provided that the material or article proposed 
is submitted to and approved by the Engineer. No substitution shall be made unless this definite 
approval has been obtained in advance. 

PAYMENTS: The successful Contractor will be allowed payment in accordance with the following 
'schedule: 

No later than 30 days after receipt of invoice from the Contractor, the County will make partial payment 
to the Contractor on the basis of a duly certified approved estimate of the cost of materials delivered to 
the site and work performed at the site during the preceding calendar month by the Contractor, but the 
County will retain 10 percent of the amount of each such estimate. No later than 45 days after-final 
tests and acceptance final payment shall be due. 

The Contractor shall, by affidavit, submit to the Engineer a sworn certification to the County that all bills 
and claims properly due and chargeable against the work have been satisfied and that the laws relating 
to the payment of prevailing wage rates have been complied with and shall release the County of 
Boone from all further claims, which certificate must bear the written endorsement of the Surety on the 
bond. The acceptance by the Contractor of the final payment shall constitdte 8 rslease and wail~er of 
any and all rights and privileges under the terms of the Contract; further, the acceptance by the 
Contractor of final payment shall relieve the County from any and all claims or liabilities on part of the 
County relating to or connected with the Contract. 

. . The cost of. all licenses and permits and other expenses a.nd costs incldental:to the fulfillment of thi8 
Contract will be paid by the Contractor, and the total amount of such costs will be included in the total 
cost of thework. 



Assignments: No money due at the time or which may become due, and no claim of any character 
because of any performance or breach of the Contract shall be assigned or transferred to any other 
pe'rson so as to bind or affect thecounty without the written consent of the, Surety and the County. 

The Contractor shall pay for all materials, supplies, services, and equipment as follows: 

1. For all transportation and utility service not later than the 20th day of the calendar month following 

that in which the services are rendered, and 


2. For all materials, tools, and other expendable equipment to the extent of 90 percent of the cost 

thereof, not later than the 20th day of the calendar month following that in which such materials, tools, 

and equipment are delivered at the site of the project, and the balance of the cost thereof not later than 

the 30th day following the completion of that part of the work in or on which such materials, tools, and 

equipment are incorporated or used. 


EXTRA AND/OR ADDITIONAL WORK AND CHANGES: If any extra and/or additional work is to be 
done or any change in the plans and specifications is deemed necessary, the County may issue to the 
Contractor a written change order directing that such extra andlor additional work be done or that such 
change be made, and the Contract shall be modified accordingly. Compensation to the Contractor will 
be calculated as an addition to or deduction from the Contract price, based upon such written terms as 
may be established by the owner, either (a) by an acceptable lump sum proposal of the Contractor, (b) 
on a cost-plus limited basis not to exceed a specified limit, or (c) on basis of bid or mutually agreed 
upon unit prices. In the event that none of the foregoing methods are agreed upon with the Contractor, 
the County may perform the work with its own forces or under separate contract with another 
contractor. 

COUNTY'S RIGHT TO WITHHOLD CERTAIN AMOUNTS AND MAKE APPLICATION THEREOF: 
The County shall have the right to withhold from payments due to the Contractor, in addition to the'. . 
retained percentages herein elsewhere provided for, such amount or amounts as may be necessary to 
pay just claims against the Contractor for labor and services rendered and materials furnished in or 
about the work covered by this Contract, or for liquidated damages. The County is by this Contract 
appointed the agent of the Contractor to apply such retained amounts to the payment of any of the 
foregoing. 

PATENTS: The Contractor shall protect the County against suits for patent infringement on material, 
equipment, and methods used. 

DISCHARGE OF EMPLOYEES: Any employee of the Contractor who is stationed at the site of the 
work and should prove to be quarrelsome, dishonest, incompetent or inexperienced, or should not work 
for the good of the job shall, upon written notice from the County, be removed by the Contractor and 
replaced by an employee with proper qualifications. 

ASSIGNMENT OF CONTRACT: No assignment by the Contractor of any principal construction 
contract or any part thereof or of the funds to be received thereunder by the Contractor, will be 
recognized unless such assignment has had the approval of the County and the Surety has been given 
due notice of such assignment in writing. In addition to the usual recitals in assignment contracts, the 
following language must be set forth: 

"It is agreed that the funds to be paid' to the assignee under this assignment are subject to a prior lien 
for services rendered or materials supplied for the performance of the work called for in said Contract 
in favor of all pekns,  firms, or corporations rendering such services or supplying such materials." 



ACCIDENT PREVEN'I'ION: Precaution shall be exercised at all times for the protection of persons 
(including employees) and property. The safety provisions of applicable laws, building and construction 
codes shall be observed. Machinery, equipment, and all hazards shall be guarded or eliminated in 
accordance with the safety provisions of the Manual of Accident Prevention in Construction, 8th 
Edition, 1999, published by the Associated General Contractors of America, to the extent that such 
provisions are not in contravention of applicable laws. Current standards of the Occupational Safety 
and Health Act shall be applied. 

LEGAL REQUIREMENTS: The Contractor shall do all work in such manner as to comply with all 
County ordinances, and laws of the County, State, and Nation as apply to the work herein outlined. The 
Contractor shall also obtain all necessary licenses and permits and keep necessary records as 
required. 

EQUAL OPPORTLINITY: The County of Boone is an equal opportunity affirmative action employer, 
pursuant to federal and state law, and all respondents submitting bids shall be considered to be 
EEOIAA employers in compliance with federal and state laws, unless otherwise stipulated by the 
bidders herein. 

DOMESTIC PURCHASING POLICY: Contractors are encouraged to select and use materials 
manufactured, assembled, or produced in the United States in the performance of this contract 
whenever the quality and price are comparable with other goods. 

By submission of this bid, the vendor certifies that they are in compliance with section 34.353 and, if 
applicable, section 34.359 ("Missouri Domestic Products Procurement Act") of the Revised Statutes of 
Missouri, 1987. 



SALESfUSE TAX EXEMP'TION 

SALES TAX EXEMPTION PROCEDURE: County will provide the Contractor with a completed q
Missouri Project Exemption and Missouri Tax Exemption letter for Boone County, Missouri, and the 
Contractor shall be responsible for furnishing the exemption certificate and tax exemption letter to all 
authorized sub-contractors and suppliers providing materials incorporated in the work. All invoices 

-'1issued for purchases for such materials, supplies, and taxable rentals shall be in the name of Boone i 

County and contain the project number assigned by Boone County for the contract awarded. It shall be 
the responsibility of the Contractor to insure that no sales or use taxes are included in the invoices and 3that the County pays no salesluse taxes from which it is exempt. The Contractor shall be responsible 
for obtaining revised exemption certificates and revised expiration dates if the work extends beyond the 
estimated the project completion date or a certificate expiration date. The Contractor shall also be 
responsible for retaining a copy of the project exemption certificate for a period of five years and for i I 
compliance with all other terms and conditions of section 144.062 RSMo. not otherwise herein 
specified. The Contractor agrees not to use or permit others to use the project exemption certificate for 
taxable purchases of materials or rentals and supplies not directly incorporated into or used in the work I1  
to which it applies and agrees to indemnify and hold the County harmless from all losses, expenses 
and costs including litigation expenses and attorney fees resulting from the unauthorized use of such 
project exemption certificates. 



WARRANTY AND GUARANTEE 


Contractor warrants and guarantees to Owner and Engineer that all work will be in accordance with the 

Contract Documents and will not be defective. All materials provided by Contractor shall be new 

material of high quality which shall give long life and reliable operation. The workmanship shall be of 

high quality in every detail. Prorr~pt notice of all defects shall be given to Contractor. All defective work, 

whether or not in place, may be rejected, corrected, or accepted as follows: 


Correction or Removal of Defective Work 

If required by Engineer, Contractor shall promptly, as directed, either correct all defective Work, 

whether or not fabricated, installed or completed, or if the Work has been rejected by Engineer, 

remove it from the site and replace it with non-defective Work. Contractor shall bear all direct, indirect, 

and consequential costs of such correction or removal (including but not limited to fees and charges of 

engineers, architects, attorneys, and other professionals made necessary thereby). 


One Year Correction Period 

If within one year after the date of Substantial Completion or such longer period of time as may be 

prescribed by Laws or Regulations or by the terms of any applicable special guarantee required by the 

Contract Documents or by any specific provision of the Contract Documents, any Work is found to be 

defective, Contractor shall promptly, without cost to Owner and in accordance with Owner's written 

instructions, either correct such defective Work, or if it has been rejected by Owner, remove it from the 

site and replace it with non-defective Work. If Contractor does not promptly comply with the terms of 

such instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner 

may have the defective Work removed and replaced and all direct, indirect, and consequential costs of 

removal and replacement (including but not limited to fees and charges of engineers, architects, 

attorneys, and other professionals) will be paid by the Contractor. In special circumstances where a 

particular item of equipment is placed in continuous service before Substantial Completion of all the 

Work, the correction period for that item may start to run from an earlier date if so provided in the 

Specifications or by Written Amendment. 




ilSUBCONTRACTORS, SUPPLIERS AND OTHERS 

Contractor shall not employ any Subcontractor, Supplier, or other person or organization (including 7 
those acceptable to Owner and Engineer'as indicated below), whether initially or as a substitute, 1 

against whom Owner or Engineer may have reasonable objection. Contractor shall not be required to 
employ any Subcontractor, Supplier, or other person or organization to furnish or perform any of the 
Work against whom the Contractor has a reasonable objection. I 

If the Owner requires identity of certain Subcontractor, Suppliers, or other persons or organizations 
(including those who are to furnish the principal items of material and equipment) to be submitted to 
Owner in advance of the specified date prior to the Effective Date of the Agreement for acceptance by 
Owner and Engineer and if Contractor has submitted a list thereof in accordance with the project 
Specifications, Owner's or Engineer's acceptance (either in writing or by failing to make written a 
objection thereto by the date indicated for acceptance or objection in the bidding documents or the 
Contract Documents) of any such Subcontractor, Supplier, or other person or organization so identified 
may be revoked on the basis of reasonable objection after due investigation, in which case Contractor n 

shall submit an acceptable substitute, the Contract Price will be increased by the difference in the cost 
occasioned by such substitution and an appropriate Change Order will be issued or Written 
Amendment signed. No acceptance by Owner or Engineer of any such Subcontractor, Supplier, or []
other person or organization shall constitute a waiver of any right of Owner or Engineer to reject 
defective Work. 



I CON'TRACT AGREEMENT 

THIS AGREEMENT, made and entered into by and between the Boone Countv Commission of 
Columbia, Missouri, (hereinafter referred to as the Owner), and 

(hereinafter referred to as the Contractor). 

WITNESSETH: That for and in consideration of the acceptance of Contractor's bid and the award of 
this contract to said Contractor by the Owner and in further consideration of the agreements of the 
parties herein contained, to be well and truly observed and faithfully kept by .them, and each of them, it 
is agreed between the parties as follows, to wit: 

The Contractor at his own expense hereby agrees to do or furnish all labor, materials, and equipment 
called for in the proposal designated and marked: 

Nos. 07-537, 07-535 & 06-337: 	 Marshall Lane Bridge Project, Riley Road Bridge Project & 

Rolling Hills Road Bridge Project 


and agrees to perform all the'work required by the Contract as shown on the plans and specifications. 

The following Contract documents and all addenda (if applicable), are made a part hereof as fully as if 
set out herein: Change orders issued subsequent to this Contract shall be subject to the terms and 
conditions of the agreement unless otherwise specified in writing: 

1. Notice to Bidders, 
2. Bid Response, 
3. Statement of Bidder's Qualifications, 
4. Instructions to Bidders, 
5. Bid Form, 
6: Anti-Collusion Statement, 
7. Signature and Identity of Bidder, 
8. Bidder's Acknowledgment, 
9. Insurance Requirements, 
10. Contract Conditions, 1 

11. Contract Agreement, 
12. Performance Bond, 
13. Labor and Material Payment Bond, 
14. General Specifications, 
15. Technical Specifications, 
16. Special Provisions, 
17. Affidavit - Prevailing Wage, 
18. State Prevailing Wage Rates, 
19. Notice to Proceed, 
20. Plans for Marshall Lane, Riley Road and Rolling Hills Bridge Projects 
21. Boone Countv. Missouri Roadwav Reaulations Chapter II, Road, Bridqe, & Riqht of Wav 

Reaulations, Effective Date: May 13,2004, and, 
22. Missouri Standard Specifications for Hiahwav Construction, Dated 2004. 

It is understood and agreed that, except as may be otherwise provided for by the General Speclfications and 
Technicai Speclfications, the work shall be done in accordance with the Boone Counfv. Missouri Roadway 
Reaulations Chapter II. Road, Brid~e. & Riaht of Wav Requlations, Effective Date: May 13, 2004 or the Missouri 
Standard S~ecifications for Hiqhwav Construction, Dated 2004. Said Specifications are part and parcel of this 
Contract, and are incorporated in this Contract as fully and effectively as if set forth in detail herein. When an item 
is the subject of both the Boone Countv, Missouri, Roadwav Reaulations, Chapter II. Road, Bridee, & Riaht of Wav 
Reaulations and the Missouri Standard S~ecifications for Hiahwav Construction, the Boone Countv, Missouri, 
Roadwav Reaulations, Chapter II,Road, Bridae. & Riaht of Wav Requlations will govern the work. 



i The Contractor further agrees that he is fully informed regarding all of the conditions affecting the work 
to be done, and labor and materials to be furnished for the completion of this Contract, and that his 
information was secured by personal investigation and research and not from any estimates of the 
Owner; and that he will make no claim against the Owner by reason of estimates, .tests, or n 
representation of any officer, agent, or employees of the Owner. 

The said Contractor agrees further to begin work not later than the authorized date in the Notice to 
Proceed, and to complete the work within the time specified in the proposal or such additional time as 
may be allowed by the Engineer under the Contract. 

The work shall be done to complete satisfaction of the Owner, and in the case the Federal Government 
or any agency thereof is participating in the payment of the cost of construction of the work, the work 
shall also be subject to inspection and approval at all times by the proper agent or agents of such 
government agency. 

The parties hereto agree that this Contract in all things shall be governed by the laws of the State of 
Missouri. 

Contractor agrees it will pay not less than the prevailing hourly rate of wages to all workmen performing 
work under the Contract in accordance with the prevailing wage determination issued by the Division of 
Labor Standards of the Department of Labor and Industrial Relations for the State of Missouri and as 
maintained on file with the Boone County Purchasing Department. The Contractor further agrees that it 
shall forfeit as a penalty to the County of Boone the sum of $10.00 for each workman employed for 
each calendar day or portion thereof such workman is paid less than the stipulated rates set forth in the 
prevailing wage determination for the project for any work done under this contract by the Contractor 
pursuant to the provisions of Section 290.250 RSMo. The Contractor further agrees that he will abide 
by all provisions of the prevailing wage law as set forth in Chapter 290 RSMo. and rules and 
regulations issued therel~nder and that any penalties assessed may be withheld from sums due to the t 
Contractor by the Owner. 

'The Contractor agrees that he will comply with all federal and state laws and regulations and local 
ordinances and that he will comply and cause each of tiis subcontractors, and directives pertaining to 
nondiscrimination against any person on the grounds of race, color, religion, creed, sex, age, ancestry, 
or national origin in connection with this Contract, including procurement of materials and lease of 
equipment; therefore, in accordance with the special provisions on that subject attached hereto, 
incorporated in and made a part of the Contract. 

The Contractor expressly warrants that he has employed no third person to solicit or obtain this 
Contract in his behalf, or to cause or procure the same to be obtained upon compensation in any way 
contingent, in whole or in part, upon such procurement. Also, that he has not paid, or promised or 
agreed to pay to any third person, in consideration of such procurement, or in compensation for 
services in connection therewith, any brokerage, commission or percentage upon the amount 
receivable by he hereunder; and that he has not, in estimating the Contract price demand by he, 
included any sum by reason of any such brokerage, commission, or percentage; and that all moneys 
payable to he hereunder are free from obligation of any other person for services rendered, or 
supposed to have been rendered, in the procurement of this Contract. Contractor further agrees that 
any-breach of this warranty shall constitute adequatb cause for the annulment of this Contract by the 
Owner, and that the Owner may retain to its own use from any sums due to or to become due 
hereunder an amount equal to any brokerage, commission, or percentage so paid, or agreed to be 
paid. 

1 
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The Owner agrees to pay the Contractor in the amount of 

$ 
as full compensation for the performance of work embraced in this Contract, subject to adjustment as 
provided for changes in quantities and approved change orders. 



DATE OF AGREEMENT 

IN WITNESS WHEREOF, the parties hereto have signed and entered this agreement on 
at Columbia, Missouri. 

(Date) 

OWNER: 
BOONE COUNTY, MISSOURI 

ATTEST: 
By: 

Kenneth M. Pearson 
Presiding Commissioner 

Wendy Noren, County Clerk 

CONTRACTOR:- , [I 
By: 

ATTEST: Bv: 

Secretary 
Title: 

Approved: 

David Mink, P.E., Public Works Director 

Certification 
Icertify that this contract is within the purpose 
of the appropriation to which it is to be 
charged and there is an encumbered balance 
to the credit of such appropriation sufficient to 
pay therefore. 

11 
Authorized Representative (Signature) 

I I 

Authorized Representative (Print or Type Name) 

U 

Approved as to Legal Form: fl 
John L. Patton, County Counselor 11 



LABOR AND MATERIAL PAYMENT BOND 

KNOW ALL PERSONS BY THESE PRESENT, that we, 

as Principal, hereinafter called Contractor, 
and 

a Corporation, organized under the laws of the State 
of 

and authorized to transact business in the State of Missouri, as Surety, hereinafter called Surety, are 

held and firmly bound unto the County of Boone, Missouri, as Obligee; hereinafter called Owner, in 

the amount of Dollars, 

($ ), for the payment whereof Contractor and Surety bind themselves, their heirs, 

executors, administrators, successors, and assigns jointly and severally, firmly by these presents: 

WHEREAS, Contractor has, by written agreement 
dated entered into 

a Contract with Owner for: 

Nos. 07-537,07-535 & 06-337: Marshall Lane Bridge Project, Riley Road Bridge Project & 
Rolling Hills Road Bridge Project 

in accordance with drawing and specifications prepared by Harrington & Cortelyou, Inc. which Contract 
is by reference made a part hereof, and is hereinafter referred to as the Contract. 

NOW, 7HEREFORE, THE CONDITION OF THIS OBLIGATION is such that the Contractor shall 
promptly make payments to all claimants as hereinafter defined, for all laboi. and material used or 
reasonably required for use in the performance of the Contract, then this obligation shall be void; 
otherwise, it shall remain in full force and effect, subject, however, to the following conditions. 

A. A claimant is defined as one having a direct contract with the Contractor or with a subcontractor of 
the Contractor for labor, material, or both, used or reasonably required for use in the performance of 
the Contract; labor and material being construed to include the part of water, gas, power, light, heat, 
oil, gasoline, telephone service, rental, or equipment'directly applicable to the Contract. 

B. The above named Contractor and Surety hereby jointly and severally agree with the Owner that 
every claimant as herein defined, who has not been paid in full before the expiration of a period of 90 
days after the date on which the last of such claimant's work or labor was done or performed, or 
materials were furnished by such claimant, may sue on this bond for the use of such claimant, 
prosecute the suit to final judgment for such sum or sums as may be justly due claimant, and have 
execution thereon. The owner shall not be liable for the payment of any costs or expenses of any such 
suit. 



i-j 
C. No suit or action shall be commenced hereunder by any claimant: I I 

1. Unless claimant, other than one having a direct Contract with the Contractor, shall have given 
written notice to any two of the following: The Contractor, the Owner, or the Surety above named, 
within 90 days after such claimant did or performed the last of the work or labor, or furnished the 
last of the materials for which said claim is made, stating with substantialor furnished the last of the 
materials for which said claim is made, stating with substantial accuracy the amount claimed and ,i
the name of the party to whom the materials were furnished, or for whom the work or labor was 
done or performed. Such notice shall be served by mailing the same by registered mail or certified 
mail, postage prepaid, in an envelope addressed to the Contractor, Owner, or Surety, at any place ff 
where an office is regularly maintained for the transaction of business, or served in any manner in 
which legal process may be served in the state in which the aforesaid project is located, save that 
such service need not be made by a public officer. 

2. After the expiration of one year following the date on which Corltractor ceased work on said 
Contract, it being understood, however, that if any limitation embodied in this bond is prohibited by 
any law controlling the construction hereof, such limitation shall be deemed to be amended so as to 
be equal to the minimurrl period of limitation permitted by such law. 

11 
T 1 

3. Other than in a state court of competent jurisdiction in and for the County or other political 1) 
subdivision of the state in which the project, or any part thereof, is situated or in the Urrited States 
District Court for the district in which the project, or any part thereof, is situated, and not elsewhere. 

D. 'The amount of this b,ond shall be reduced by and to the extent of any payment or payments made 
in good faith hereunder, inclusiveof the payment by Surety of Mechanic's Liens which may be filed on 
record against said improvement, whether or not claim for the amount of such lien be presented under 
or against this bond. 

\ 
INTESTIMONY WHEREOF. the Contractor has hereunto set their hand and the Suretv caused these 
present to be executed in its-nameand its corporate seal to be affixed by i ts-~t torne~- ik factat rl 

I $1 
4. ,on this , day of 2 0  

I I  
CONTRACTOR: (Seal) kl 

BY: 

SURETY COMPANY 
7 1. 

BY: 
(Attorney-in-Fact) 

BY: 
(Missouri Representative) 

(Accompanythis bond with Attorney-In-Fact's authority from the Surety Company certifiedto include 
the date of this bond). 



KNOW ALL PERSONS BY THESE PRESENT, that we, 

as Principal, hereinafter called Contractor, 

and 


a Corporation, organized under the laws of the State 

of 


and authorized to transact business in the State of Missouri, as Surety, hereinafter called Surety, are 

held and firmly bound unto the County of Boone, Missouri, as Obligee, hereinafter called Owner, in 
the amount 
of Dollars, for the 

payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, 

successors, and assigns jointly and .severally, firrrlly by these -present$: - . 

WHEREAS, Contractor has, by written agreement dated 	 entered into 

a Contract with Owner for: 

Nos. 07-537, 07-535 & 06-337: 	 Marshall Lane Bridge Project, Riley Road Bridge Project & 
Rolling Hills Road Bridge Project 

in accordance with plans and specifications prepared by Harrington & Cortelyou, Inc., which contract is 
by reference made a part hereof, and is hereinafter referred to as the Contract. 

I NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall 
I promptly and faithfully perform said Contract, and shall faithfully perform the prevailing hourly wages 

and comply with all prevailing wage requirements as provided by sucb Contract and applicable 
I prevailing wage laws, rules, and rates specified by regulation thereunder, then this obligation shall be 
1 null and void; otherwise it shall remain in full force and effect. 

1 The Surety hereby waives notice of any alteration or extension of time made by the Owner. 
I 

Whenever Contractor shall be, and declared by Owner to be, in default under the Contract, the Owner 
having performed Owner's obligations thereunder, the Surety may promptly remedy the default, or shall 
promptly: 

1) Complete the Contract in accordance with its terms and conditions, or 

l 

i 
I 2) Obtain a bid for submission to Owner for completing the Contract in accordance with its terms and 

conditions, and upon determination by Owner and Surety of the lowest responsible bidder, arrange for 
a Contract between such bidder and Owner, and make available as work progresses (even though 
there should be a default of a succession of defaults under the Contract or Contracts of completion 
arranged under this paragraph) sufficient fund to pay the cost of completion less the balance of the 

I Contract price, but not exceeding, including other costs and damages for which the Surety may be 
I liable hereunder, the amount set forth in the first paragraph hereof. The term "balance of the Contract 

price", as used in this paragraph, shall mean the total amount payable by Owner to Contractor under 
I the Contract and any amendments thereto, less the amount properly paid by Owner to Contractor. 



i 1Any suit under. this bond must be instituted before the expiration of two years from the date on which 
final payment under the Contract falls due. 

9.8 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the( .I 
Owner named herein or the heirs, executors, administrators, or successors of Owner. 

IN TESTIMONY WHEREOF, the Contractor has hereunto set his hand and the Surety has caused 
these presents to be executed in its name, and its corporate seal to be affixed by its Attorney-In-Fact at 

on this day of 20 . 

(Contractor) 11 
BY: 

(Surety Company) I J  

(SEAL) 
BY: 

(Attorney-in-Fact) 

BY: 
(Missouri Representative) 

(Accompany this bond with Attorney-in-Fact's authority from the Surety Company certified to include 
the date of this bond). 11

I 



GENERAL SPECIFICATIONS 

GENERAL SPECIAL PROVISIONS: Except as may be otherwise provided for by the General 
Specifications and Technical Specifications, the work shall be done in accordance with the Boone 
Countv, Missouri, Roadwav Re~ulations, Chapter II. Road, Bridge, & Riqht of Wav Regulations, 
Effective Date: May 13, 2004 or the Missouri Standard Specifications for Hiuhwav Construction, Dated 
2004. Said Specifications are part and parcel of this Contract and are incorporated in this Contract as 

I fully and effectively as if set forth in detail herein. 

When an item is the subject of both the Boone County, Missouri. Roadwav Requlations, Chapter II, 
I Road. Bridae, & Right of Way Regulations and the Missouri Standard Specifications for Hiuhwav 
I Construction, the Boone Countv, Missouri, Roadwav Regulations, Chapter II, Road, Bridae, & Riaht of 

Way Reaulations specifications will govern the work. 
I 
I 

I. DEFINITIONS 

1 The following changes shall be made to Section 101. Definitions. and shall apply each time they occur 
I in the "Missouri Standard Specifications for Highway Construction Dated 2004" hereinafter the MODOT 

Specifications. 

A. Owner: Shall mean the County of Boone as contracting agency acting by and through any 
of its authorized. representatives. 

I 

B. Commission: Shall mean the Boone County Commission. 

C. Engineer: Shall mean the Director of the Boone County Public Works Department acting by 
and through any of his authorized representatives. 

If. PROPOSAL REQUIREMENTSAND CONDITIONS 
I

I 	 A. Interpretation of Proposed Quantities. The quantities appearing in the bid schedule are 
prepared for the comparison of bids and will be the basis for final payment to the Contractor, 

1 	 except where final measurements are to be made, as hereinafter provided. Payment will not be 
i made for any work that does not meet with the approval of the Engineer. The scheduled 

quantities of work to be done and materials to be furnished may be increased, decreased, or 
omitted as hereinafter provided. 

I 
The Contractor agrees that he is fully informed regarding all of the conditions affecting the work 

I to be completed, and labor and materials to be furnished for the completion of this Contract, 
and that his information was procured by personal investigation and research and not from any 
estimates of the Engineer; and that he will make no claims against the County by reason of 
estimates, test, or representation of any officer, agent, or employee of the County or the I Engineer.I 

i 
I 

B. Proposal Guaranty. Each proposal shall be accompanied by a proposal guaranty. The 
character and the amount of the proposal guaranty to be furnished by Bidders shall be stated in 
the proposal for each project. The proposal guaranty shall be executed by some surety 
company authorized to do business in the State of Missouri, as a guarantee on the part of the 
Bidder that if his bid be accepted, he will within ten days after receipt of notice of such 
acceptance, enter into a contract and furnish a contract bond to do the work advertised; and, in 
case of default, forfeit such proposal guaranty. 

I 



C. Delivery of Proposals. Each proposal shall be subrr~itted in a sealed envelope marked 
clearly to indicate its contents. All proposals shall be filed prior to the time and at the location 7

specified in the Notice To Bidders. Proposals received after the time for opening of bids will be ' 
returned to the bidder unopened. (1

i 
Ill.AWARD AND EXECUTION OF CONTRACT 

Award of Contract. The Contract shall be awarded by the Boone County Commission and confirmed n
by a Commission Order to the lowest responsible Bidder within a reasonable length of time after 
opening of bids. The responsibility of the Bidder shall be determined by the Boone County Commission 
who will base its decision on, among other things, bidder's qualifications, previous work, and financial 
standing. The successful Bidder will be notified in writing, mailed to the address shown on the 1 
proposal, that his bid has been accepted and that he has been awarded the contract. 

fl 
IV. SCOPE OF WORK !1 

Claims for Adjustment. If any conditions arise which in the Contractor's opinion will require him to 
make any claims or demands for extra or additional compensation above that fixed by the Contract, or 11 
on which he contemplates bringing claims for such extra compensation, he shall promptly and before 
incurring any expenses, notify in writing the Engineer of the cpnditions and circumstances and that he 
proposes to make such claims. The Contractor agrees that any claims made without such advance 
notice, and not presented in such a way as to enable the Engineer to observe conditions as they occur 
and to verify expenses as they occur and to determine with certainty the correctness of such claims 
and of the expenses involved, are waived and shall be null and void. No extra compensation shall be f j
awarded in any event without prior written approval of the County. 

[ --

V. CONTROL OF WORK 

A. Cooperation by Contractor. The Contractor will be supplied with four sets of approved 
plans and contract asserr~blies including special provisions. One set of approved plans and 
contract documents including special provisions shall be kept available on the job at all times. 

6. Authority and Inspection. The Engineer has direct charge of the engineering details of 
each construction project. The Engineer has the authority to reject defective material and to tI] 
suspend and reject any work that is being improperly performed. $1 
C. Claims for Adjustment. If any conditions arise which in the Contractor's opinion will A) 

require him to make any claims or demands for extra or additional compensation above that 

fixed by the contract, or on which he contemplates bringing claims for such extra compensation, 

he shall promptly and before incurring any expenses, notify in writing the Engineer of the 
 1-1 
conditions and circumstances and that he proposes to make such claims. The Contractor 
agrees that any claims made without such advance notice, and not presented in such a way as 
to enable the Engineer to observe conditions as they occur and to verify expenses as they 
occur and to determine with certainty the correctness of such claims and of the expenses 
involved, are waived and shall be null and void. No extra compensation shall be awarded in 
any event without prior written approval of the County. 
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D. The Engineer has set initial field control consisting of bench marks and control monuments. 
The Contractor shall be responsible for the preservation of all bench marks and control 
monuments, and if any of these bench marks or control monuments are carelessly or willfully 
destroyed or disturbed, the cost of replacing them may be charged to the Contractor. These 
bench marks and control monuments will constitute the initial field control by and in accordance 
with which the Contractor shall establish other necessary controls and perform the work in the 
correct position to correspond to the information shown on the plans and given by the Engineer 
during the progress of the work. Elevations shown on the plans and referred to in the 
specifications are based on the bench marks shown. The Contractor shall employ competent 
personnel for making position, gradient, and alignment determinations and-mxasurements. 

VI. CONTROL OF MATERIAL 

A. Inspection and Certification. Unless otherwise specified, all materials shall be subject to 
visual inspection and job control test, as determined by the Engineer, and shall be certified by 
the Supplier that the material supplied conforms to the requirements of these specifications. All 
certifications shall make reference to the specific project and shall contain the Supplier's name 
and address. 

B. Samples, Tests, and Cited Specifications. The Contractor shall submit certifications and 
substantiating test reports, furnished by the Supplier or Fabricator, certifying that material and 
manufacturing procedures conform to the specifications. All sampling and testing required by 
the specifications shall be performed by the Supplier in accordance with these specifications, 
and the results shall be signed, sealed and stamped according to laws related to professional 
engineers. There shall be no direct charge to the Owner for materials taken as samples, either 
for field tests or for laboratory tests. If a specification of a recognized national standard agency 
(ASTM, AASHTO, AWWA, AWS, etc.) is designated the material may, unless otherwise 
specified, meet either the designated specification or the latest revision thereof in effect at the 
time of letting of the contract. 

VII. LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

Safety Provisions. Safety on the job is the Contractor's sole responsibility. The Contractor is 
responsible for proper barricades and/or fences to prevent injury to his or other personnel or the public, 
and shall leave such barricades and/or fences in place at any time he must be absent from the job site. 

VIII. PROSECUTION AND PROGRESS 

A. Except in connection with the safety or protection of persons or the Work or property at the 
site or adjacent thereto, and except as otherwise indicated in the contract documents, all Work 
at the site shall be performed duriqg regular working hours, and the Contractor will not permit 
overtime work or the performance of Work on Saturday, Sunday or any legal holiday without 
Owner's written consent given after prior written notice to the Engineer. 

B. Contractor shall notify the Engineer a minimum or forty-eight hours in advance of intent to 
perform Work. 



IX. MEASUREMENT AND PAYMENT 

A. The Engineer will make payment estimates on or about the 1 st and the 15th of each month 
of the work performed and the value thereof at the contract unit prices. The proper percentage 
with relation to completion will be allowed for all incomplete items. 

H 

B. No payments will be made on account of materials not yet incorporated into the work. 8'4 J
C. From the total amount of work items of each estimate, there will be deducted ten percent. 
The retained percentage will be released as provided in Section M. The net amount due on the 
estimate will be certified to the County for payment. This method of retained percentage does . 
not apply to work involving the planting of tree, shrubs and other plants. 

D. Payment may be withheld or nullified in whole or part to such extent as may be necessary to 
protect the County from loss on account of: 

1. Failure to properly submit material certifications and substantiating test reports 
required under Section 6.1. and Section 6.2. 

2. Failure to properly submit certified copies of labor payrolls required under Section 10. 

3. Defective work not remedied. 

4. Failure of the Contractor to properly make payment to suppliers or subcontractors for 
material andlor labor. 
5. A reasonable doubt that the contract can be completed for the balance then unpaid. 

6. Damage to another Contractor. 

E. If the plans have been altered or when disagreement exists between the Contractor and the UEngineer as to the accuracy of the plan quantities, either party has the right to request a 
recomputation of contract quantities of excavation within any area by written notice to the other 
party. The written notice shall contain evidence that an error exists in the original ground line tlelevation or in the original computations which will materially affect the final payment quantity. If 
such final measurement is required, it will be made from the latest available ground surface and 
the design section. t l 
F. Borrow quantities will not be measured. If additional fill material is required for the 
construction of embankment or for other proportions of the work, it shall be located, furnished, 
and hauled by the Contractor as necessary, and will be considered incidental to the portion of il 
work. The Contractor shall be responsible for obtaining all necessary permits. No direct 
payment for locating, furnishing, hauling additional fill material or obtaining permits will be 
made. 

G. Measured quantities of excavation will be used where the ground elevations show an the r 
plans are found to be erroneous. No revision of contract quantities will be made if the actual 11 
ground elevations are considered to agree generally with the ground line shown on the plans. 
Where the Engineer authorizes a change in grade, slope, or typical section affecting the volume 
of excavation allowed for payment, the revised volume will be determined by the average end -7 

area method on the basis of the revised grade, slope, or typical section. Where unauthorized 
deviations result in a decrease in the contract quantities, the deviations will be measured and 
deducted from the contract quantity. a'1 



H. Measurements will be made for unsuitable material actually excavated and removed to 
permit the proper compaction in cut sections and in foundations for embankment sections. No 
measurement will be made of the suitable material temporarily removed and replaced to 
facilitate compaction in cuts or under shallow embankments. No direct payment will be made for 
water required to compact work. Any cost involved in reducing the moisture content in soils will 
be at the expense of the Contractor. 

I. Excavated material stockpiled in accordance with MoDOT Section 203.4.9will be measured 
in the stockpile by the average end area method. 

J. Compacting in cuts will not be measured, but will be considered incidental to the work and 
no direct payment will be made. 

K. Payment for roadway and drainage excavation will be made at the contract unit price which 
shall be full compensation for the excavating and hauling; placing and forming of 
embankments; preparation of subgrade; rounding of slopes, finishing of graded earth roadway; 
and any other work noted on the plans to be included in the contract unit price for excavation. 
No payment will be made for material used for purposes other than those designated, except as 
approved by the Engineer. 

L. Payment for the removal of any unsuitable material will be at the contract unit price for 
excavation. Payment for the material for backfilling required undergraded areas will be at the 
contract unit price for embankment. If additional fill material is required for the backfill of 
undergraded areas, the additional fill material shall be located, furnished, and hauled by the 
Contractor as necessary, and will be considered incidental to that portion of work. The 
Contractor shall be responsible for obtaining all necessary permits and easements for providing 
additional fill. No direct payment for locating, securing easements, securing permits, furnishing 
or hauling additional fill material required for the backfill of undergraded areas will be made. 

M. Release of Retained Percentages: 

1. Prior to any release of retained percentage the Contrpctor shall file with the County 
the following: 

a. An affidavit, to the effect that all payments have been made and all claims 
have been released for all materials, labor, and other items covered by the 
contract bond; 

b. Written consent of the surety to such payment; 

c. Lien Waivers signed by each supplier furnishing materials to the project 
releasing all claims to said materials; and 

d. Any other documents which may be required by the contract or the Engineer. 

2. Each Contractor and Subcontractor shall file with the County, upon completion of the 
project and prior to final payment thereof, an affidavit stating that he has fully complied 
with the provisions and requirements of the Prevailing Wage Law. 

3. When the work has been completed and certified by the County, a final estimate will 
be executed and submitted, which will provide payment to the Contractor for the entire 
sum due him as set forth in these Specifications, including the amount previously 
retained by the County. All prior partial estirncites and payments shall be subject to 
correctior~ by the County in this final estimate and payment. 



X. MATERIAL AND WORKMANSHIP 1t
I 

All materials provided by Contractor shall be new material of high quality which shall give long life and' 
reliable operation. The workmanship shall be of high quality in every detail. (1

i T
XI. STATE WAGE RATE REQUIREMENTS 

A. The Contractor and all Subcontractors shall maintain books, accounts, ledgers, invoices, 
drafts, documents, pages and other business records pertaining to the performance of the 
Contract with such materials available at the Contractor's field or permanent business offices at 
all reasonable times during the performance of the Contract and for four years from the date of 
final payment under the contract, for inspection by authorized representatives of the County and 
the Industrial Commission of Missouri. 

11 

B. The Contractor and all Subcontractors shall be required to submit to the Engineer one / 1 
certified copy of labor payrolls and a weekly statement of compliance (Form WH-347) for each 
week that work is in progress, within seven days of the payment date of the payroll. If work is 
temporarily suspended, the last payroll shall be marked appropriately to note that it will be the I1 
last payroll until work is resumed. 

C. The Contractor shall be responsible for the submittal of payrolls and certifications for all I)
L' 

subcontractors. 

D. 'The County will check payrolls, with the following checks being made to insure proper labor H 
compliance: 

\ 
1. The employee's full name as shown on hislher social security card, his address and 
social security number shall be entered on each payroll. 

2. Check the payroll for correct employee classification. 
' A  . 

3. Check the payroll for correct ho&-ly wage and, if applicable, the correct overtime 
hourly rate. 

4. Check the daily and weekly hours worked in each classification including actual 
overtime hours worked (Not adjusted hours). 

5. All deductions are shown in the net wage shown. The Form WH-437 is to be used if 
fringe benefits are paid into established programs. However, if fringe benefits are paid 
in cash to the employee, the amount shall be indicated on the payroll. 

6. All checking by the County will be made in red pencil and initialed by the checker. I.[ 
- .7. Final payroll ,will be marked "Final" or "Last Payroll". 

8..A record of all payrolls will be maintained by the county. 

E. The contracts for construction projects require that certain information be displayed in a 
conspicuous place within the project limits for the duration of the contract. The following is a list 
.of required information to be posted both on the project and in the Owner's office: 

1. In the Owner's office: ii 

a. Missouri Equal Employment Opportunity Notice. 



b. PR-1022, Title 18, Section 1020, Notice on False Statements. 

2. On the Project: 
a. State Wage Rates Notice. 
b. PR-1022, Title 18, Section 1020, Notice on False Statements. 
c. Contractor's and Subcontractor's EEO Policy Statements and name, address 
and telephone number of designated EEO Officers. 
d. Notice to Labor Unions of Contractors commitment to EEO (if applicable). 
e. Notice requesting referral of minorities by present employees. 

F. The Owner's personnel will generally conduct one wage rate interview on each project every 
two weeks. Labor interviews are not required on railroad and other utility adjustments. The 
interviewer will determine the employee's name, the employer's name, the classification of the 
employee, the actual wage paid, and the posted wage. 

XII. SPECIFICATIONSAND PLANS 
The Contractor shall keep at the job-site a copy of the plans and specifications and shall at all times 
give the County and the Engineer access thereto. Anything mentioned in the specifications and not 
shown on the plans, or shown on the plans and not mentioned in the specifications, shall be of like 
effect as if shown or mentioned in both. In any case of discrepancy between the plans and the 
specifications, the matter shall be promptly submitted to the Engineer, who shall promptly make a 
determination in writing. Any adjustment or interpretation by the Contractor without this determination 
shall be at the Contractor's own risk or expense. The Engineer shall furnish from time to time such 
detail plans and other information as may be considered necessary, unless otherwise provided. 

XIII. PROTECTION OF WORK 
The Contractor shall take all necessary steps to protect his own workers, the utility personnel, and the 
public from unnecessary danger or hazard during the prosecution of this work. Danger signs, warning 
signs, flares, lanterns, railings, barriers, sheeting, shoring, etc., shall be erected to prevent accidents 
,from construction, falling objects, rotating machinery, electric lines and other conditions which might 
prevent unusual hazard. t 

XIV. REPAIRS AND/OR REPLACEMENT OF DEFECTIVE PORTION 
The Contractor shall be responsible for a period of one year from and after the date of final acceptance 
by the County of the work covered by this Contract, for any repairs or replacements caused by 
defective materials, workmanship or equipment which, in the judgment of the Engineer, shall become 
necessary during such period. The Contractor shall undertake with due diligence to make the aforesaid 
repairs andlor replacements within ten days after receiving written notice that such repairs or 
replacements are necessary. If the Contractor should neglect to begin such repairs or replacements 
within this period or in case of emergency, where, in the judgment of the Engineer, delay would cause 
serious loss or damage, the repairs andtor replacements may be pursued by the County and charged 
to the Contractor. 

XV. INTERFERENCE 
All work scheduled by the Contractor shall be planned with the consent of the ~ n ~ i n e e r  and shall not in 
any way interfere with any utility, highway, railroad, or private property unless consent is given by an 
authorized representatives or the County. 

XVI. METHODOF PAYMENT 
The method of payment shall be as stipulated in the section titled "Contract Conditions" and contained . 
elsewhere in these contract documents. 
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TECHNICAL SPECIFICATIONS 


Except as may be otherwise provided for by the General Specifications and Technical 
Specifications, the work shall be done in accordance with the Boone Countv, Missouri, Roadwav 
Re~ulations, Chapter II, Road, Bridqe & Right of Wav Reaulations, Effective Date: May 13, 2004 or the 
Missouri Standard Specifications for Highwav Construction, Dated 2004. Said Specifications are part 
and parcel of this Contract and are incorporated in this Contract as fully and effectively as if set forth in 
detail herein. 

When an item is the subject of both the Boone Countv. Missouri, Roadwav Requlations, Chapter 11, 
Road, Bridge & Riqht of Wav Requlations and the Missouri Standard Specifications for Hiqhway 
Construction, the Boone Countv, Missouri, Roadway Requlations, Chapter II, Road, Bridqe & Right of 
Wav Requlations specifications will govern the work. 

All references to Sections of the Missouri Standard S~ecifi~ations for Hiahwav Construction, Dated 
2004 in these Technical Specifications are shown as "MoDOT Section" followed by the appropriate 
number. 

TABLE OF CONTENTS 

Summary of Work 
Quality Control 
Temporary Facilities and Controls 
Traffic Control Plan 
Clearing and Grubbing 
Removals 
Excavation and Embankment 
Erosion Control 
Rock Blanket 
Contractor's Crossing 
Steel Piling 
Concrete 
Reinforcing Steel 
Precast Concrete Slab Unit 
Guardrail 
Aggregate 
Replacement Fences 
Utility -Marshall Lane 
Work on Private Property 



A. SUMMARY OF WORK 

1.0 Project Description. The work includes, but is not limited to, the following: 

1.1 Marshall Lane. 

1.1.1 Removing the three existing 84" CMPs and constructing a 41' long precast slab bridge with cast- 
in-place end bents on structural steel piles. 

1.1.2 Reshaping the existing channel under the bridge and just up and downstream to match the 
existing channel. 

1.1.3 Grading roadway, installing embankment, ditches and regrading slopes as shown on the Plans 
and armoring the proposed channel slopes with Type II Rock Blanket as shown. 

1.2 Riley Road. 

1.2.1 Removing existing timber deck and failing wing wall and constructing a new 6" thick concrete 
deck. -

1.2.2 Constructing new sheet pile wing wall. 

1.2.3 Grading behind new wing wall and roadway, installing embankment and regarding slopes as 
shown on the plans. 

1.3 Rolling Hills Road. 

1.3.1 Constructing new, protective walls to protect existing abutment walls from scour and 
undermining. 

2.0 Related Documents. 

2.1 Plans and general provisions of Contract, including General Specifications. 

2.2 The Contractor shall keep at least one set of the plans and specifications available on the site at 
all times for construction purposes. 

2.3 The Contractor shall keep at least one copy of the Boone Countv. Missouri. Roadwav Reaulations, 
Chapter II.Road. Bridae & Riq ht of Wav Regulations, Effective Date: May 13, 2004 on site at all times 
for construction purposes. 

.3.0 Contractor Use of Premises. 
. . 

3.1 The Contractor shall comply with all laws, ordinances, rules and regulations applicable to the work, 
including Corps of Engineers and Missouri Department of  Natural Resources permits. Permits 
can be requested from Boone County Public Works before work begins. 

3.2 The Contractor shall confine construction equipment, storage of materials and the operation of 
workers to the project sites and other areas identified by the Contract Documents. 

3.3 The Contractor shall keep the sites free from accumulated waste materials, rubbish and other 
debris during the progress of the work and shall leave the.sites in equal or better than original 
condition. 
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3.4 The Contractor shall not load nor permit any part of any structure to be loaded in any manner that 
will endanger the structure, nor shall the Contractor subject any part of the work or adjacent properties 
to stresses or pressures that will endanger it. 

3.5 The means of the work and the safety of the Contractor's employees are solely the responsibility 
of the Contractor. The Contractor has contractual obligation to comply with all applicable laws and 
regulations including those of OSHA. At no time will the County take responsibility for either the means 
of the work or the safety of the Contractor's employees. 

3.6 The Contractor shall not conduct work or have equipment within the creek channel except when 
necessary. 

4.0 Coordination. 

4.1 The Contractor shall coordinate the construction schedule and operations with the County. 

4.2 The Contractor shall prepare a detailed phasing plan. The phasing plan shall minimize times when 
sections of the roadways are completely closed. Twenty-four hours prior to any complete closure, the 
Contractor shall provide written notification to the abutting properly owners in the immediate area and 
to the County. 

4.3 'The Contractor shall notify all utilities that may have facilities in the work areas prior to starting 
work. 

4.4 It is t i e  Contractor's responsibility to locate all utilities within and adjacent to the project area prior 
to the start of construction. If a utility is found to be in direct conflict with the proposed work, the 
Contractor shall report the conflict to the Engineer immediately. The Engineer and Contractor will 
coordinate with the utility, and the Engineer will advise the Contractor how the conflict will be resolved. 
A direct conflict is defined as the existing utility occupying the exact location where the project is being 
constructed. Relocation, shielding (booting) andlor support of utilities which are near the construction 
location, but not in direct conflict, shall be considered incidental to the work. Relocation of utilities that 
are in direct conflict with the proposed work that have not been damaged by the Contractor or 
Contractor's Subcontractor, and relocation of utilities that are required due to the scope of work shown 
in the Project Plans & Specifications shall be the responsibility of the County. However, if utilities are 
damaged by the Contractor or Contractor's Subcontractor due to unauthorized work, work not shown in 
the Project Plans and Specifications, inadequate utility shielding or other negligence by the Contractor, 
then the Contractor shall be responsible to have the utility service repaired to the satisfaction of the 
County and affected utility company. 

4.5 The Contractor shall give the County 48-hour notice to readiness for all required inspections, tests, 
or approvals, including startup or activation of system equipment. 

4.6 The Contractor shall restrict hours of operation from 7:00 am to 8:00 pm on Monday 'through 
FrIdzy, except i:: the case of ar: energzncy. 

5.0 Measurementand Payment. 

5.1 Measurement and payment of the work is outlined in the individual sections of the technical portion 
of the project specifications and is listed on the bid document. The work will be paid for on a lump sum 
or unit price basis as designated in the bid form. If work is not directly listed an the bid form, it shall be 
considered incidental to the total project. 

5.2 If a disagreement exists between plans and specifications, the specifications shall take 
precedence. 



B. QUALITY CON'TROL 

1.0 Quality Control. The Contractor is responsible for quality assurance, control of the installation of "'1the improvements, field sampling, inspecting and testing services, manufacturers' field services and 

reports. 
 :-1 
2.0 General. The County shall be allowed access to all parts of the work and shall be furnished with i l 
information and assistance, by the Contractor, as required to make a complete and detailed inspection. 

2.1 Control of Materials shall corr~ply with Section 100 of the Boone CounN. Missouri. Roadwav 1 
Requlations, Chapter II, Road, Bridse & Right of Wav Requlations, Effective Date: May 13, 2004 

3.0 Quality Assurance Control of Installation. 

3.1 It is the Contractor's responsibility to monitor quality control over suppliers, manufacturers, 
products, services, site conditions and workmanship to produce work of quality equal to or exceeding j]1 

that specified. 

3.2 The Contractor shall comply with specified standards as defined as the minimum quality for the I I 
work. 

3.3 All work shall be performed by persons qualified to produce workmanship of specified quality. 

3.4 The Contractor shall follow-manufacturer's recommendations for installation. fl; 

4.0 Inspection and Testing Services. 

4.1 The Contractor shall give the County's representative a 48-hour notice of readiness for all required 3inspections, tests, or approvals. 

4.2 Testing will conform to the current standard specified to assure quality. 

4.3 The inspection and testing fees will be responsibility of the Contractor. There shall be no 'direct 

charge to the County for materials taken as saniples, either for field tests or for laboratory tests. 


' C. TEMPORARY FACILITIES AND CONTROLS 

1.0 Section Includes the following: 

1.1 Temporary Utilities: Sanitary facilities. Ia -
1.2 Temporary Controls: Barriers, enclosures and fencing, protection of the Work and water control. 

11 
1.3 Construction Facilities: Access roads, parking, progress cleaning, and project signage. 11 

2.0 Temporary Utilities. 11 
2.1 Temporary Sanitary Facilities. The Contractor shall provide and maintain such 

accommodations, for the use of his employees, to comply with the requirements and regulations of the 

Department of Natural Resources. Existing facilities shall not be used. 


3.0 Temporary Controls. 1 1  
L1,


3.1 Barriers. 



3.1.1 The Contractor shall provide barriers to prevent unauthorized entry to construction areas and to 
protect existing facilities and adjacent properties from damage from construction operations. 

3.1.2 The Contractor shall provide barricades required by governing authorities for public right of way 
and for public access to adjacent properties. 

3.1.3 The Contractor shall provide protection to plant life designated to remain and shall replace 
damaged plant life. 

3.1.4 The Contractor shall protect vehicular traffic, stored materials, and structures from damage. 

3.1.5 The Contractor shall provide fencing at any open excavations that are left unattended and at 
other locations as necessary to protect the work and the public. 

3.2 Water Control. The Cor~tractor shall grade the site to drain and maintain the excavations free of 
water. The Contractor shall provide, operate, and maintain pumping equipment. 

4.0 .Construction Facilities. 

4.1 Access Roads. The Contractor shall arrange for temporary parking areas to accommodate 
construction personnel. 

5.0 Removal of utilities, Facilities and Controls. 

5.1 The Contractor shall remove temporary above ground or buried utilities, equipment, facilities and 
materials, prior to substantial completion. 

5.2 The Contractor shall clean and repair damage caused by installation of temporary facilities. 

5.3 The Contractor shall restore the existing facilities used during construction to original conditions. 

D. TRAFFIC CONTROL PLAN 

1.0 General. The roadway shall be closed to through traffic before removal of existing corrugated 
metal pipes on Marshall Lane, the bridge deck on Riley Road and during construction on these two 
projects. One lane of traffic shall be maintained during the rehabilitation of the Rolling Hills Road 
project. This work shall consist of furnishing and maintaining traffic control devices, as shown on the 
Marshall Lane and Riley Road Plans and in Appendix D for Rolling Hills Road, and supplemented by 
other devices as may he deemed necessary by the Contractor to safely construct the work. Details of 
barricades and signs shall be in accordance wiih MoDOT Standard Plans for Highway Construction. All 
traffic control devices used shall comply with the Manual on Uniform Traffic Control Devices (MUTCD). 

. P!acel?ent and ,m.aintenance of Trdfic Control Devices shal! conform to MoDOT Section 616. 

1.2 For roadway closure, the Contractor shall provide 24-hour notification to Joint Communications, 
.and the Contractor shall notify these entities upon reopening the: roadway to traffic. 

: 

1.3 The contract indicates the minimum requirements for traffic control. The requirements of this 
specification'shall not relieve the Contractor of his responsibility to protect the public. 

1.4 The Contractor shall provide a contact responsible for 24-hour maintenance of signage and traffic 
control devices. Phone numbers for the contact shall be provided to the County. 

1.5 All traffic control devices shall be removed after completion of the construction. No measurement 

15.5 




n 

of traffic control devices will be made under this Contract. The costs of installing, cleaning, and 
maintaining the traffic control devices shall be included in the Lump Sum bid prices for Traffic Control. F,

12.0 Materials. Signs, cones, drums, barricades, object markers, flashing arrow panels, channeling 
devices and other traffic control devices shall conform to Part 6 of the MUTCD. 

3.0 Execution. 1Q 

3.1 Placement, removal and maintenance of traffic control devices shall conform to MoDOT Section 
616.4. 

3.2 During periods of no work, the Contractor shall provide Type 2 Barricades with Flashing Lights at 
any open trench abutting the roadway surface at 25-foot maximum centers. 

E. CLEARING ANDGRUBBING 

1.0 All areas within the construction limits may be cleared and grubbed as necessary to complete the 
Contractor's work. I I 
1.1 N6 measurement of clearing and grubbing will be made. Removal and disposal of trees, debris 
and vegetation in the construction area or as indicated on the Plans will be included in clearing and 
grubbing. The Contractor will include all labor and material costs in the Lump Sum bid price for 11 
Removals in each respective project and in other bid items on the Rolling Hills Road project. 

1.2 Clearing and grubbing shall comply with Section 200 of the Boone Countv, Missouri. Roadway 
Requlations, Chapter II. Road. Bridge & Right of Wav Requlations, Effective Date: May 13,2004. 

1.3 Removed materials shall be disposed of off the site and not allowed to accumulate on the ' 
premises. 

F. REMOVALS 

1.0 General. The Contractor is responsible for the removal of fencing, surfacing, base course and 
other objects, structures and existing improvements which conflict with the work and are not adesignated to remain in place. 

1.1 It is the intent that the demolition be complete and adequate for the intended purpose. This work 
shall include the removal of all items, whether in view or hidden underneath the surface of the ground, 
regardless of whether shown on the Plans or encountered during construction. 

I-

1.2 The Contractor shall comply with all local, state and federal requirements regarding materials, a 
methods of work and disposal of excess and waste materials. 

1.3 The Contractor shall erect barriers and shoring to protect personnel, structures, and utilities 
remaining intact. The Contractor shall protect on-site trees and plants noted on the Plans and all off- 
site trees and plants from damage. II 

U
1.4 No measuremeit of removals will be made. 'The Contractor will include all labor and material costs 
in the Lump Sum bid price for Removals. q 

2.0 Execution. The existing structures shall be removed in accordance with MoDOT Section 216. 
Prior to any removals, the Contractor shall inspect the entire site with the County arld verify all objects 
designated to be removed or to be preserved. The Contractor shall also obtain a written list from the 
County of any items to be removed which the County wishes to reta'in as County property. 



2.1 The Contractor shall locate existing utility lines and services traversing the site and determine the 
requirements for their protection. The Contractor shall preserve, in operating condition, all active 
utilities traversing the site. 

2.2 Construction Limits. The Contractor's operations shall be restricted to areas inside and near the 
right-of-way easements and work authorization as indicated on the Plans. Damage by the Contractor 
outside the construction easements and permanent right of way shall be repaired at no additional 
expense to the County. 

G. EXCAVATION AND EMBANKMENT 

1.0 General. Embankment shall be constructed in accordance with this Specification. 'This work shall 
consist of grading and finish grading of subsoil, rough grading (excavation and compaction) for 
roadway and constructing and compacting the required embankment from excavation of ditches and 
creek. This work shall be performed in conformance with the lines, grades, and typical sections shown 
on the Plans. 

1.1 If there is insufficient excavated material at the bridge site to build the required embankment, the 
Contractor will be required to locate, furnish and haul acceptable fill material to the bridge site to 
complete the embankment. The Contractor shall be totally responsible for negotiations with property 
owners and for complying with all requirements related to preservation of cultural resources. The 
borrow area shall be restored in an aesthetically pleasing manner. 

2.0 Required Clearances for Borrow Areas. 

. 	 2.1 The necessary clearances for Contractor furnished borrow areas shall be obtained prior to using 
the borrow area for the project. The Contractor is encouraged to consider using material from 
previously disturbed locations (substantial disturbance) or borrow areas that have previously been 
cleared, precluding the need to address most, if not all, of the issues described below. The following 
sections address the primary environmental issues related to clearance pf borrow areas: 

2.1.1 EndangeredSpecies Act. Request a search of the Heritage Database to determine if there are 
any known endangered or sensitive species or communities at the proposed site. All queries must be 
accompanied by a good quality map illustrating the location of the proposed site. 

Missouri Department of Conservation (MDC) 
Planning Division 
P.O. Box 180 

Jefferson City, Missouri 651 02-01 80 

Telephone Number 573.751.41 15 or FAX 573.751.4495 


Should MDC have no records for the proposed site and it is unlikely that sensitive species or important 
habitat will be damaged by this borrow activity, the Contractor may proceed. Further coordination with 
MDC shall be required if the presence of or the likelihood of Federally threatened or endangered 
species or critical habitat is indicated. Should MDC indicate that only state listed rare or endangered 
species will be impacted, the Contractor should work to.reduce the potential impact to those species. 
However, state listed species are not protected by state regulations that require measures of 
protection. 

Any impact to habitats with known occurrences of species Federally listed as threatened or 
endangered by the U.S. Fish and Wildlife Service (FWS) is not allowed by the Endangered Species Act 
without coordination with FWS. 



Columbia Field Office 
U.S. Fish and Wildlife Service (FWS) 

608 East Cherry Street 

Columbia, Missouri 65201 

Telephone Number 573.876.1 911 or FAX 573.876.1 91 4 
 '7 a lrShould concerns be expressed regarding any species in this area, it may be advisable to locate 
another borrow area. 

l=l 
2.1.2 Farmland Protection Policy Act. Compliance with the Farmland Protection Policy Act, which I 

has the purpose of minimizing Federal programs' contribution to the unnecessary and irreversible 
conversion of farmland caused by non-agricultural uses, is required. i 1 
An aerial map showing the borrow site and Form AD-1006 need to be submitted to the Natural 
Resources Conservation Services (NRCS) serving the area. Form AD-1006 may be obtained from the 
NRCS office. Parts I and Ill of Form AD-1 006 should be completed by the Contractor. The form should n 
be sent to the NRCS for completion of Parts II, IV, and V. The NRCS office should be instructed to 
return the form to Harrington & Cortelyou: I I-
Parts VI and VII will be completed by Harrington & Cortelyou and the completed form will be returned 
to the Contractor for documentation of compliance. A copy of the form will be retained by the County. i1

LJ
2.1.3 Wetlands. A Federal Executive Order has decreed a national policy of "no net loss of wetlands". 
Under this policy, any impact to wetlands must be avoided if at all practical. When a borrow area has 
an impact on wetlands, the impact must be mitigated by construction or enhancement of a like quantity f jand quality of new wetlands. Avoiding an impact to wetlands is a primary goal. 

. 	 To determine if a site occurs in a wetland, the United States Department of Agriculture should be 
contacted. The NRCS has identified and mapped wetlands as a requirement under the Food Security 
Act. These maps are available at the local NRCS office. Should wetlands be identified on the Food 
Security Act Maps, a site visit may be needed to. confirm the location of the wetlands. If there is no 
impact to wetlands, no further action need be taken. 

If there are questions regarding the extent of wetlands that cannot be avoided, the U.S. Army Corps of 
Engineers (COE) should be contacted. A COE 404 Permit must be processed through the Corps office R 
that has jurisdiction over the project area. 

2.1.4 Hazardous Waste Sites. Proposed borrow sites will probably be located in rural areas which []
have been used for agricultural or similar purposes. Hazardous wastes are most typically associated 
with commercial or industrial properties, past or present. 11 

L J
Hazardous wastes are unlikely ifthe proposed borrow area is basically farmland or pasture and has not 
been used for any commercial activity or dumping. The Contractor should document the historic land 
use of the parcel and explain how this assessment was obtained. The Contractor should provide the 1following documentation to the County: who was contacted and the results of the contact. If potential 
problems are identified during the search for information, it would be wise to locate another borrow 
area. 

2.1.5 Cultural Resources. All projects requiring environmental clearance for cultural resources 
(archaeological sites and structures) must be reviewed and approved by the Missouri Department of 7 

. 'Natural Resources' (MDNR) Historic Preservation program (HPP). To initiate the -HPP review and 3' '  

clearance of a borrow site for cultural resources, a.%ection 106 Project lnformation Form' must be 

completed and submitted to the HPP along with the necessary documents. Copies of the "Section 106 

Project lnformation Form" may be obtained from the following: 




Historic Preservation Program 

Department of Natural Resources 

Attention: Review & Compliance 
P.O.Box 176 

Jefferson City, Missouri 651 02 

Telephone Number 573.751.7858 


Based on the information submitted, HPP may clear the project or request that the Contractor acquire 
the services of an archaeological consultant to conduct a cultural resource survey of the proposed 
borrow site. 

2.2 After the Contractor has obtained all of the above data and clearances, they should be submitted 
to the County. 'The transmittal letter must include the County, Route and Job Number of the project for 
which borrow will be used. A map indicating the location and limits of the borrow area must be 
included. 

2.3 No direct payment will be made for obtaining the required clearances for borrow areas. An 
adjustment in contract time will be considered for any delay caused by receiving the required 
clearances. 

3.0 Measurement and Payment. 

3.1 No final measurement of excavation and embankment will be made. Plan quantity will be used as 
the basis of compensation unless: 
a. Errors are found in the original quantity or surface elevations shown on the Plans; 
b. An authorized change is made to the typical section or grade; or 
c. Rock is encountered. 

3.2 Payment for all soil excavation and cut compaction shall be included in the contract Cubic Yard bid 
price for Excavation and shall include disposal of any excess or unsuitable material. 

3.3 Payment forall fill placement shall be included in the contract Cubic Yard bid price for Approach 
Embankments and shall include placement of topsoil. 

. . 

3.4 If not included specifically in the bid items, the cost for construction staking shall be included in the 
unit bid price for other items.. 

4.0 Materials. Exdavation and embankment materials shall comply with Section 201 of the Boone 
Countv. Missouri, Roadway Regulations. Chapter II, Road, Bridge & Right of Wav Regulations, 
Effective Date: May 13, 2004. 

5.0 Construction Requirements. 

5.1 Prior to beginning excavation and embankment operations, ciearing, grubbing and stripping shali 
be performed in. that area. 

5.2 Excavation and embankment execution shall comply with Section 201 of the Boone Countv, 
Missouri. Roadway Regulations, Chapter It, Road. Bridge & Ria ht of Wav Reaulations, Effective Date: 
May 13, 2004, except that all embankment shall be compacted to 95% of maximum density, obtained 
at the optimum moisture content, as determined by AASHTO Method T-99-38. Field moisture content 
shall be within +I-2% of optimal moisture at time of placement. 

5.3 Embankment around the end bents shall be placed in lifts and compacted by hand or mechanical 
tamper or other means acceptable to the Engineer. In no instance shall backfill be dumped, bulldozed, 
or otherwise deposited in bulk upon the newly constructed structure. After the required curing time, the 
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j j 
excavation shall be backfilled by depositing, entirely without shock and with careful tamping, suitable 
earth or other acceptable material in lifts not to exceed 8 inches in compacted thickness. 7 

I B
5.4 No backfill material containing rock, debris from rock excavation, or concrete with particle sizes 

having a maximum dimension larger than 3" shall be placed in the upper 18-inches of the 

embankment. 


5.5 All embankment material placed shall be tested by an Independent Testing Laboratory 
selected by the Contractor and approved by the Engineer. All payment for cost associated with 
this testing shall be the Contractor's responsibility and incidental to the construction. The 
lndependent Testing Laboratory shall furnish written documentation to the Owner certifying 
that the embankment placed is engineered fill meeting the specified compaction requirements. 
The written certification shall be prepared and sealed by a Professional Engineer licensed in 4 
the State of Missouri. 

5.6 Rock excavation is not anticipated on these projects. The County shall be notified should rock be 1 1  
encountered during excavation. 

5.7 The Contractor shall be responsible for all construction staking and' cornplying with the lines, [I
grades and typical sections shown .on the Plans. 

5.8 'The Engineer reserves the right to perform independent staking to check for conformance. 11 
H. EROSION CONTROL 

1.0 General. 
I 
\ J' 

1.IProject Description. The Contractor is responsible for seedinglfertilizinglmulching along areas of d 
regrading that are outside the limits of the proposed rock blanket. 

.2 Erosion control measures shall comply with Sections 270, 272, 275, and 287 of the Boone Countv, I]Missouri. Roadway Reaulations. Chapter II, Road, Bridqe & Riqht of Wav Reaulations, Effective Date: 
May 13,2004. 

T 1 

2.0 Measuremerit and Payment. No final measurement will be made for ~eedingl~ertilizingl 
M.ulching. Seeding/Fertilizing/Mulching shall be paid as lump sum. 

f 1 
3.0 Products. Seeding/Fertilizing/Mulching shall comply with Sections 270, 272, and 275 of the 11 
Boone Countv. Missouri. Roadwav Reaulations. Chapter 11, Road. Bridqe & Riqht of Way Reaulations, 
Effective Date: May 13, 2004. 

4.0 Execution. 

4.1 Seeding shall be applied between March 15th and May 15th or between August 15th and October 11 
15th: 

4.2 Seeding/Fertilizing/Mulchingshall comply with Sections 270, 272, and 275 of the Boone Countv, 
Missouri, Roadwav Reaulations. Chapter II, Road, Bridae & Riaht of Way Requlations, Effective Date: 
May 13,2004. 

I. ROCK BLANKET 

1.0 General. The Work consists of the installation of a Type I1 Rock Blanket for erosion control on the 1 ]
slopes of the proposed channel under the proposed bridge and along the banks of the roadway as 

b-



shown on the Plans. 

1.1 Measurement and Payment. Payment will be made at the contract unit price per Square Yards 
for 'Type II Rock Blanker. The over excavation quantities in order to install rip rap along the slopes 
has been figured into the excavation quantity in the bid form. However, no payment will be made for 
material placed that exceeds the limits shown on these Plans, unless authorization is received by the 
Engineer prior to placement. The geotextile fabric will be considered incidental to the rock blanket. 

1.2 Materials. 

1.2.1 Materials for rock blanket shall be Type II Rock Blanket in conformance with Section 213 of the 
Boone Countv, Missouri. Roadwav Regulations, Chapter II, Road, Bridqe & Risht of Wav Regulations, 
Effective Date: May 13, 2004. 

1.2.2 Acceptance of quality and size of material may be made by visual inspection at the job site. 

1.3 Installation. 

1.3.1 Installation shall be similar to Detail 530.03 in the Boone Countv. Missouri Roadway Regulations, 
Chapter I!, Road, Bridge & Risht of Way Reaulations, Effective Date: May 13, 2004 and as shown on 
the Plans. 

,, 1.3.2 The area where rock blanket is placed shall be excavated so the finished rock blanket surface 
will Be flush with the streambed or banks. The 'finished surface of the blanket shall present an 
appearance free from segregation with a proportionate quantity of the larger pieces showing. 

1.3.3 Place rock to a minimum 2' thickness of rock blanket; and extents as shown on the Plans. 
Eliminate large voids. 

1.3.4 The rock blanket, complete-in-place, will be subject to acceptance or rejection by the Engineer 
on the basis of visual examination. 

2.0 Erosion Control Geotextile. 

' 2.1 General. Geotextile shall be furnished for use under rock blanket, rock fill, revetment, or rock 
lining. The quantities of erosion control geotextiles, as shown on the Plans, may be increased or 
decreased at the direction of the Engineer, based on construction procedures and actual site 
conditions that occur during construction of the project. Such variations in quantity will not be 
considered as alterations in the details of construction or a change in the character of the work. 

2.2 Geotextile rolls shall be furnished with suitable wrapping for protection against moisture and 
extended ultraviolet exposure prior to placement. Each roll shall be labeled, or tagged, to provide 
product identification sufficient for inventory and quality control purposes. Rolls-shall be stored in a 
manner which protects them from tne eiemenis. i i  stored outaoors, they shaii be eievatea and 
protected with a waterproof cover. 

2.3 Certification and Sampling. The Contractor shall furnish a manufacturer's certification in 
triplicate, stating that the material supplied conforms to the requirements of these specifications. The 
certification shall include or .have attached, typical results of tests for the specified properties, 
representative of the materials supplied. The Engineer reserves the right to sample and test any 
material offered for use. Acceptance will be based on the certification and the results of any tests the 
Engineer may perform. 

2.4 Materials. The geotextile fabric shall be AMOCO 4553 nonwoven geotextile fabric or approved 
equal. 
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2.5 Installation. 

2.5.1 Geotextile Exposure following Placement. Exposure of geotextiles to the elements betweer 
laydown and cover shall be a maximum of fourteen (14) days to minimize damage potential. 

2.5.2 Erosion Control Placement. The geotextile shall be placed and anchored on a smooth graded 
surface as approved by the Engineer. 'The geotextile shall be placed in such a manner that placement 
of the overlaying materials will not excessively stretch or tear the fabric. Anchoring of the terminal ends 
of the geotextile shall be accomplished through the use of key trenches, or aprons at the crest, and the 
toe of the slope. In certain applications, 18-inch long anchoring pins, placed on two to six-foot centers, 
as required, are recommendedto facilitate construction. 

2.5.3 Slope Protection Placement. Successive geotextile sheets shall be overlapped in such a 
manner that the upstream sheet is placed over the downstream sheet, or upslope over downslope. In 
underwater applications, the geotextile and required thickness of backfill material shall be placed the 
same day. The backfill placement shall begin at the toe and proceed up the slope. Heavy stones and 
broken concrete shall not be dropped onto the geotextile from a height of more than one (1) foot. 
Smaller sizes of stone shall not be dropped onto the geotextile from a height exceeding three (3) feet. 
Height of drop, in any case, shall be controlled to minimize damage and displacement of the geotextile. 
The Contractor may be required to demonstrate that the method of placement of rock will prevent 
damage to the fabric. 

2.5.4 Seams. The geotextile shall be joined by either sewing or overlapping. All seams shall be 
subject to the approval of the Engineer. Overlapped seams shall have a minimum overlap of 18 inches 
except where placed under water where the overlap shall be a minimum of three (3) feet. 
2.5.5 Repair. A geotextile patch shall be placed over any damaged areas and extend three (3) feet 
beyond the perimeter of the tear or damage. i 

\ 

2.6 Payment. No direct payment shall be made for erosion control geotextile. Cost for this item shall 
be included in pay item for Type I! Rock Blanket. 

J. CONTRACTOR'S CROSSING 
. .. . 

1.0 If required, the crossing shall be constructed of clean stonemeeting the requirements of the 
Technical Specifications for Rock Blanket included herein. No earth-fillwill be allowed. 

. . 

1.1 The area defined for the rock blanket as detailed on the Plans includes an allowance for the 
Contractor's crossing within the project limits. Should the Contractor elect to locate the Contractor's 
crossing outside the project limits of the Rock Blanket as detailed, the Contractor shall provide rock 
blanket protection to all banks disturbed during construction. This additional rock blanket shall be in 
accordance with the Technical Specifications for Rock Blanket and at no additional cost to the Project. 

'.  . 

K. STEEL PILING 

1.0 Project Description. 'The Work consistsof the use of steel piling for use in the construction of the 
bridgesubstructure. 

2.0 Submittals. The Contractorshall supply a certification of specificationcompliance. 

3.0 Measurement and Payment. 

3.1 Measurement of steel piling will be made to the nearest linear foot. The Contractor will include all 
labor and material costs in the Linear Foot bid price for Structural Steel Piles. 



3.2 No additional payment will be made for pile splicing. 

4.0 Materials. Steel piling shall be the size and type as indicated on the Plans and shall be driven to 
refusal, unless a formula resistance bearing capacity is shown for friction piling. Full length of steel 
piling is preferred, but pile splices may be made with full penetration butt welds. 

L. CONCRETE 

1.0 Boone County Public Works Class D Concrete. 

1.1 General. The Work consists of the use of Boone County Public Works (BCPW) Class D Concrete 
for the construction of all cast-in-place concrete structures on the Riley Road and Marshall Lane 
projects. 

1.1.1 The Contractor shall provide submittals as specified in Section 250.5 of the Boone Countv, 
Missouri, Roadway Reaulations, Chapter II, Road, Bridqe & Riaht of Way Requlations, Effective Date: 
May 13,2004. 

1.2 Measurement and Payment. Measurement of concrete will be made to the nearest tenth of a 
cubic yard. The Contractor will include all labor and material, and testing costs in the Cubic Yard bid 
price for BCPW Class D Concrete. No final measurement will be made except for authorized changes 
during construction or where appreciable errors are found in the contract quantity. 

1.3 Materials. Materials for BCPW Class D Concrete shall be in conformance with Section 250 of the 
Boone Countv, Missouri, Roadwav Recrulations, Chapter II, Road, Bridae & Risht of Wav Regulations, 
Effective Date: May 13, 2004. 

1.4 Execution. 

1.4.1 Placement, Sampling and Testing of Materials for BCPW Class D Concrete shall be in 
conformance with Section 250 of the Boone Countv, Missouri. Roadway Renulations, Chapter II. Road, 
Bridge & Right of Wav Reaulations, Effective Date: May 13, 2004. 

1.4.2 For cold weather requirements for mixing, placing and maintaining after placement, refer to 
Section 250.7 of the Boone Countv. Missouri, Roadway Reaulations, Chapter II. Road, Bridge & Right 
of Wav Regulations, Effective Date: May 13, 2004. 

2.0 Tremie Concrete. 

2.1 General. This item consists of the use of MoDOT Seal Concrete for the construction of abutment 
wall protection for both existing end bents on the Rolling Hills Road project. 

2.1.2 The Contractor shall provide submittals as specified in Section 250.5 through 250.5.2 of the 
Boone Countv. Missouri, Roadwav Reaulations, Chapter II, Road, Bridge & Riaht of Wav Reaulations, 
Effective Date: May 13,2004. 

2.2 Measurement and Payment. Measurement of concretp will be made to the nearest cubic yard. 
The Contractor will include all labor and material, and testing costs in the Cubic Yard bid price for 
Tremie Concrete. No final measurement will be made except for authorized changes during 
construction or where appreciable errors are found in the contract quantity. 

2.3 Materials. Materials for tremie concrete shall be in conformance with MoDOT Section 501 
specifications for Seal Concrete. 



2.4 Execution. Placement of tremie con.crete shall conform to MoDOT Specifications including 
MoDOT Sections 703.3.3.6 through 703.3.3.8. 

M. REINFORCING STEEL 

1.0 Project Description. The Work consists of the use of reinforcing steel for the construction of all 
cast-in-place concrete structures. 

2.0 Submittals. The-Contractor shall supply a certification of specification compliance. 

3.0 Measurement and Payment. Measurement of reinforcement for Portland cement concrete will be 
made to the nearest pound. The Contractor will include all labor and material costs in the per Pound 
bid price for Reinforcing Steel. No final measurement will be made except for authorized changes 
during construction or where appreciable errors are found in the contract quantity. The reinforcing steel 
necessary for the bridge approach slabs will be included in the unit bid price for Concrete Bridge 
Approach Slab. 

4.0 Materials. Materials for reinforcing steel shall be in conformance with Section 238 of the Boone 
County. Missouri, Roadwav Renulations, Chapter II. Road, Bridqe & Riaht of Wav Resulations, 
Effective Date: May 13,2004. 

4.1 Reinforcing steel shall be epoxy coated per MoDOT Specifications. 

N. PRECAST CONCRETE SLAB UNITS 

1.0 Project Description. The Work consists of the purchase and installation of the precast concrete 
slab units used for the bridge construction on Marshall Lane. 

2.0 Submittals. Manufacturer's certification for the precast concrete slab units. . . . 

' Au 
. 

3.0 Measurement and Payment. 
. . 

3.1 No final measurement of Precast Concrete Slab Units will be made. The Contractor will include all 
labor and material costs in the Lump Sum bid price for Precast Concrete Slab Units. 

3.2 The neoprene pad, #6 dowels, non-shrink grout, and guardrail connections (for outside slabs) will 
be considered incidental to the Lump Sum bid price for Precast Concrete Slab Units. I1 
4.0 Materials. . . 

11 
4.1 The slab units may be reinforced or prestressed. LJ 

4.2 The slab unit design shall be based on AASHTO specifications for 0.60 wheels of HS20 loading 
with an ultimate strength design for 1.3 DL + 2.17 Live Load and Impact. 

I.4.3 Concrete - f1c=5,000 psi. 11 

4.4 Reinforcing-ASTM A615 Grade 60, fy=60,000 psi. Reinforcing steel shall be epoxy coated per 
MoDOT Specifications. , - I
4.5 Prestressing Strands -AASHTO M20.3 

4.6 Bearings shall be 60 durometer plain neoprene pads. 



4.7 The Manufacturer shall determine the reinforcing required to meet the specified design and 
loading criteria. 

4.8 The slab beams shown on the Plans or others that are used are to be obtained from a supplier or 
fabricator. The supplier or fabricator shall provide a certification that the slabs meet or exceed the 
requirements of AASHTO Specification for HS20 loadings plus impact. The certification shall be signed 
and sealed by a Professional Engineer. 

4.9 The Contractor may opt to provide slabs of a different size. The slabs cannot exceed the thickness 
nor the out-to-out slab width as designated on the Plans and shall provide a minimum clear roadway of 
25 feet taking into account the width of the guardrails as designed and shown on the Plans. Slabs of a 
different size niust be submitted to the Engineer for approval. Any cost for engineering of different size 
slabs and changes required to the Plans shall be borne by the Contractor at no additional cost to the 
project. 

5.0 Installation. Install slab units as specified by the Manufacturer and as shown on the Plans. 

0. GUARDRAIL 

1.0 General. This item shall include the furnishing of all materials, labor and equipment necessary to 
construct the MoDOT Type A guardrail or channel curb, posts and rails and end sections in conformity 
with the lines, grades, and dimensions shown on the Plans and in accordance with provisions of 
MoDOT Section 606. Both posts and rails shall be galvanized for MoDOT Type A guardrail. 

1.1 End sections and terminal sections shall be as shown on the Plans. 

2.0 Measurement and Payment. Measurement of bridge rail will be made to the nearest linear foot 
for each structure measured along the face of the beam, from center to center of end posts. Final 
measurement of the completed bridge rail will not be made except for authorized changes during 
construction, or where appreciable errors are' found in the contract quantity. All portions of the guardrail 
including end  terminal sections andall object marker signs shall be included in the Linear Foot bid 
price for Type A Guardrail or Channel Curb. 

. . 
. . 

3.0 lnstdllatidn. 

3.1 Marshall Lane. 

3.1.1 Install MoDOT Type A guardrail in accordance with manufacturer's instructions and as shown on 
the Plans. 

3.1.2 Space the posts on a 6-foot 3-inch spacing (On-Center). 

3.!.3 End Type .A guardrzi! using the end sect:tionsas shown on the Plans, 

3.2 Riley Road 

3.2.1 InstalE~ChannelCurb as shown on the plans. 

32.2 Space the posts on a 5-foot 0-inch spacing. . (On-Center).. 

3.2.3 End Channel Curb as shown on the Plans. 



P. AGGREGATE 

1.0 General. The Work consists of the placement of road gravel consisting of 6 inches of Type ; '1Aggregate (2% inch Minus Base), 2 inches of Type 1 Aggregate (Rolled Stone Base) and 1 inch . 

Surface Rock on a prepared subgrade. 
'1 

1.1 Measurement of aggregates will be as follows: Delivery tickets displaying the net weight of r l  
delivered material, weighed by a Certified Scale, will be collected and used as the basis for payment 
for 6 lnch Thickness of Type 2 Aggregate (2 % inch Minus Base), 2 lnch Thickness of Type 1 
Aggregate (Rolled Stone Base) and 1 inch thickness of 1 inch Surface Rock. 

1.2 Payment for 6 inch Type 2 Aggregate, 2 inch Type 1 Aggregate and 1 inch Surface Rock will be  
made at the contract per Ton bid price. However, no payment will be made for material placed that i:1 
exceeds the limits shown on these Plans, unless authorization is received by the Engineer prior to 
placement. 'i 1 

i 1 
2.0 Materials. 

2.1 The material to be used will be Type 2 Aggregate (2 M inch minus Base) and Type 1 Aggregate I]

(Rolled Stone Base) as specified in Section 21 0 of the Boone Countv, Missouri. Roadwav Reuulations, 
Cha~terII, Road, Bridae & Right of Wav Requlations, Effective Date: May 13, 2004. il

i l2.2 The 1 inch Surface Rock shall be the same material as provided to the County for Surface Rock by 
local quarries. 

3.0 Execution. 

3.1 The Type 2 Aggregate (2 '/2 inch Minus Base) will be 6 inches thick, the Type 1 Aggregate (Rolled itlStone Base) will be 2 inches thick, while the 1 inch Surface Rock will be 1 inch thick, serving both as 
th'e new gravel roadway sections and the shoulders adjacent to the approach pavement. 

I l-1 
3.2 Placement of aggregate for roadway shall comply with Section 212 of the Boone Countv, Missouri, 1 

: Roadway Re~ulations. Chapter II, Road, Bridqe & Risht of Wav Reuulations, Effective Date: May 13, 
2004. LI 

Q. REPLACEMENT FENCES 

1.0 Fences adjacent to some of the installation sites will have to be removed to facilitate construction. 
I

11
I 

The Contractor will furnish temporary fencing to contain livestock, if required by adjacent farming 
operations. At the completion of work, the fences will be restored as close as practical to their original 
locations, as shown on the Plans or as directed by the Engineer. 11 
R. UTILITY-Marshall Lane 

i 1
1.0 On the Marshall Lane project, the utility locate company marked a telephone line running through. 
the project .as shown on the plans. However, the phone company has indicated that the active line dead 
ends, west and east of the project limits, and that there is no active line running through the project. 1f 
1.1 Should a conflict arise, refer to Section A, Item 4.4 under "Summary of Work" within the Techr~ical 
Specifications on how to resolve the issue. 



S. WORK ON PRIVATE PROPERTY 


1.0 The Contractor shall be responsible for contacting adjacent property owners for right of entry onto 
property outside the designated right-of-way on each project and for repairing the ground and fences to 
their satisfaction. 

1.I Replaced fences shall be equal or better than the type and quality of the fences affected by the 
construction. The cost for this work shall be included in other items of work. 

1.2 Before final acceptance of the project by the County the Contractor shall provide an acceptance 
letter signed by the property owner stating the ground and/or fences have been restored to their 
satisfaction. 
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SPECIAL PROVISIONS 


The plans show horizontal and vertical survey control points sufficient for staking of the project. The 
Contractor shall be responsible for maintaining all control points after construction has begun and 
throughout the project construction. It will be the responsibility of the Contractor to provide all 
construction staking necessary to provide assurance that construction is occurring in the correct 
location. In addition, the Contractor shall be responsible for replacement by a Land Surveyor, licensed 
and registered in the State of Missouri, of any property corner monuments, monuments associated with 
the United States Public Land System, or survey related monuments that are disturbed during 
construction. The Coi~nty shall be notified in writing prior to removal or disturbance of any such corners 
or monuments. 

The bid quantities for earthwork are raw volumes and no shrinkage factors have been applied. It is the 
contractor's responsibility to evaluate these quantities and include any shrink/swell adjustment factors 
in their calculations. All embankment material, including on-site and imported materials, must be 
approved for use as suitable embankment by on-site inspection prior to placement. 
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AFFIDAVIT 


\ COMPLIANCE WITH THE PREVAII-ING WAGE LAW 

I 

C.-

Before me, the undersigned Notary Public, in and for the County of 

State of , personally came and appeared 

(name and title) 
of the 

(name of company) 
(a corporation) (a partnership) (a proprietorship) 

and after being duly sworn did depose and say that all provisions and requirements set out in Chapter 
290 Sections 290.210 through and including 290.340, Missouri Revised Statutes, pertaining to the 
payment of wages to workmen employed on public works projects have been fully satisfied and there 
has been no exception to the full and complete compliance with said provisions and requirements and 
with Wage Determination NO. issued by the Division of Labor Standards on the 

day of 2 0 ,  in carrying out the Contract and work in connection with 

(name of project) 
located at 

(name of institution) 
in County, 

Missouri and completed on the day of 2 0  

Signature 

Subscribed and sworn to me this 

My commission expires 

day of 

r 

20. 

2 0  

Notary Public 





APPENDIX A 

STATE WAGE RATES 

GENERAL: This Contract shall be based upon payment by the Contractor of wage rates not less 
then the prevailing hourly wage rate for each craft or classification of workers engaged on the work as 
determined by the lndustrial Commission of Missouri on behalf of the Department of Labor and 
lndustrial Relations. 

The Contractor shall comply with all requirements of the prevailing wage law of Missouri, Revised 
Statutes of Missouri, Sections 290.210 to 290.340, including the latest amendments thereto. 

The prevailing wage law does not prohibit payment of more than the prevailing rate of wages nor does 
it limit the hours of work which may be performed by any worker in any particular period of time. 

RECORDS: The Contractor shall keep an accurate record showing the names, o c c u p a t i o n s ~ d  
crafts of all workers employed, together with the number of hours worked by each worker and the 
actual wages paid to each worker. At all reasonable hours, such records shall be open to inspection by 
the representatives of lndustrial Commission of Missouri and the County. 'The payroll records shall not 
be destroyed or removed from the State for at least one year after completion of the work. 

NOTICES: Throughout the. life of this Contract, a copy of the wage determination and the rules 
promulgated by the lndustrial -Commission of Missouri shall be displayed in at least one conspicuous 
place on the project under a heading of NOTICE with the heading in letters at least one inch high. 

PENALTY: Pursuant to Section 290.250 RSMo the Contractor shall forfeit to the County as penalty, 
ten dollars for each worker employed, for each calendar day, or portion thereof, such worker is paid 
less than the stipulated rates for any work done under the Contract, by them. 

AFFIDAVIT OF COMPLIANCE: After completion of the work and before final payment can be made 
under this Contract, the Contractor must file with the County an affidavit stating that they have fully 
complied with the provisions and requirements of the prevailing'wage law of Missouri, sections 290.21 0 
to 290.34Q RSMo. 

WAGE DETERMINATION: During the life of this Contract, the prevailing hourly rate of wages is 
subject to change by the Department of Labor and lndustrial Relations or by court decision as provided 
by law. Any such change shall not be the basis of any claim by the Contractor against the County, nor 
will deductions be made by the County against sums due the Contractor by reason of any such 
change. 

'The attached prevailing wage rate determination made by the lndustrial Commission of Missouri is 
reproduced verbatim and is applicable to this Contract. 
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Missouri 

Division of Labor Standards 


I I WAGE AND HOUR SECTION I I 

MATT BLUNT, Governor 

Annual Wage Order No. 14 

Section 010 


BOONE COUNTY 


In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of this 
Annual Wage Order has been filed with the Secretary of State as indicated below, any person who may 
be affected by this Annual Wage Order may object by filing an objection in triplicate with the Labor and 
Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-0599. Such objections must 
set forth in writing the specific grounds of objection. Each objection shall certify that a copy has been 
furnished to the Division of Labor Standards, P.O. Box 449, Jefferson City, MO 65 102-0449 pursuant to 
8 CSR 20-5.010(1). A certified copy of the Annual Wage Order has been filed with the Secretary of 
State of Missouri. 

I I I I
Original Signed by 

Allen E. Dillingham, Director 

Division of Labor Standards 


This Is A True And Accurate Copy Which Was Filed With The Secretary of State: March 9,2007 

Last Date Objections May Be Filed: April 9,2007 

Prepared by Missouri Department of Labor and Industrial Relations 



1 Building Construction Rates for REPLACEMENT PAGE Section 010 

BOONE County = 


OCCUPATIONAL TITLE 

Fringe Benefit Percentage is of the Basic Hourly Rate 

Attention Workers: If you are not being paid the appropriate wage rate and fringe benefits contact the Division 
of Labor Standards at (573) 751-3403. 

"Annual Incremental Increase 

"* Dueba derical err&, the rale for Fint Semi-Skilled Laborer Issued In Annual Wage Order No. 14 was IncorreCI. The Basic Hourly Rale shwld be $20.37 with 
. . 

Total Fringe Benefitsof $8.99. 0verlimeNo. 110 and Holiday No. 7. 

'SEE FOOTNOTE PAGE ANNUAL WAGE ORDER NO. 14 



Building Construction Rates for 
BOONE County Footnotes 

REPLACEMENT PAGE Section 010 

Welders receive rate prescribedfor the occupational title performingoperation to which welding is incidental. 

! 

I 

Use Building Construction Rates on Building(s) and All ImmediateAttachments. Use Heavy Construction 
rates for remainderof project. For the occupational titles not listed in Heavy ConstructionSheets, use Rates shown 
on Building ConstructionRate Sheet. 

lacation: Employees over 5 years - 8%; Employees under 5 years - 6% 
'L d l  work over $7 Mil. Total Mech. Contract - $32.00, Fringes - $18.68 

All work under $7 Mil. Total Mech. Contract - $30.66, Fringes - $14.24 

'Annual IncrementalIncrease 

OCCUPATIONAL TITLE 

ANNUAL WAGE ORDER NO. 14 

Effective 
Date of 

Increase 

Basic 
Hourly 
Rates 

Holiday 
Schedule 

Over-
Time 

Schedule 
Total Fringe Benefits 



BOONE COUNTY 

OVERTIME SCHEDULE - BUILDING CONSTRUCTION 


FED: Minimum requirement per Fair Labor Standards Act means time and one-half (1 %) shall be paid for all work in excess 
of forty (40) hours per work week. 

NO. 9: Means the regular workday starting time of 8:00 a.m. (and resulting quitting time of 4:30 p.m.) may be moved forward to 
6:00 a.m. or delayed one hour to 9:00 a.m. All work performed in excess of the regular work day and on Saturday shall be 
compensated at one and one-half (1 %) times the regular pay. In the event time is lost during the work week due to weather 
conditions, the Employer may schedule work on the following Saturday at straight time. All work accomplished on Sunday and 
hoIidays shall be compensated for at double the regular rate of wages. The work week shall be Monday through Friday, except for 
midweek holidays. 

NO. 11: Means eight (8) hours shall constitute a day's work, with the starting time to be established between 6:00 a.m. and 8:00 
a.m. from Monday to Friday. Time and one-half ( I  %) shall be paid for f i s t  two (2) hours of overtime Monday through Friday and 
the first eight (8) hours on Saturday. All other overtime hours Monday through Saturday shall be paid at double (2) time rate. 
Double (2) time shall be paid for all t h e  on Sunday and recognized holidays or the days observed in lieu of these holidays. 

NO. 12: Means the work week shall commence on Monday at 12:Ol a.m. and shall continue through the following Friday, 
inclusive of each week. All work performed by employees anywhere in excess of forty (40) hours in one (1) work week, shall be 
paid for at the rate of one and one-half (1%) times the regular hourly wage scale. All work performed within the regular working 
hours which shall consist of a ten (10) hour work day except in emergency situations. Overtime work and Saturday work shall be 
paid at one and one-half (1%) times the regular hourly rate. Work on recognized holidays and Sundays shall be paid at two (2) 
times the regular hourly rate. 

NO. 18: Means the regular work day shall be eight (8) hours. Working hours are from six (6) hours before Noon (12:OO) to six 
(6) hours after Noon (12:OO). The regular work week shall be forty (40) hours, beginning between 6:00 a.m. and 12:00 Noon on 
Monday and ending between 1:00 p.m. and 6:00 p.m. on Friday. Saturday will be paid at time and one-half (1%). Sunday and 
Holidays shall be paid at double (2) t i e .  Saturday can be a make-up day if the weather has forced a day off, but only in the week 
of  the day being lost. Any time before six (6) hours before Noon or six (6) hours after Noon will be paid at time and one-half 
(1%). , 

NO. 26: Means that the regular working day shall consist of eight (8) hours worked between 6:00 a.m., and 5:00 p.m., five (5) 
days per week, Monday to Friday, inclusive. Hours of work at each jobsite shall be those established by the general contractor and 
worked by the majority of trades. (The above working hours may be changed by mutual agreement). work performed on 
Construction Work on Saturdays, Sundays and before and after the regular working day on Monday to Friday, inclusive, shall be 
classified as overtime, and paid for at double (2) the rate of single time. The employer may establish hours worked on a jobsite for 
a four (4) ten (10) hour day work week at straight time pay for construction work; the regular working day shall consist of ten (10) 
hours worked consecutively, between 6:00 a.m. and 6:00 p.m., four (4) days per week, Monday to Thursday, inclusive. Any work 
performed on Friday, Saturday, Sunday and holidays, and before and after the regular working day on Monday to Thursday where 
a four (4) ten (1 0) hour day workweek has been established, will be paid at two times (2) the single time rate of pay. The rate of 
pay for all work performed on holidays shall be at two times (2) the single time rate of pay. 

ANNUAL WAGE ORDER NO. 14 
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BOONE COUNTY 
OVERTIME SCHEDULE - BUILDING CONSTRUCTION 

NO. 28: Means a regular workday shall consist of eight (8) hours between 7:00 a.m. and 5:30 p.m., with at least a thirty (30) 
minute period to be taken for lunch. Five (5) days a week, Monday through Friday inclusive, shall constitute a work week. The 
Employer has the option for a workday/workweek of four (4) ten (10) hour days (4-10's) provided: 

-The project must be for a minimum of four (4) consecutive days. 

-Starting time may be within one (1) hour either side of 8:00 a.m. 

-Work week must begin on either a Monday or Tuesday: If a holiday falls within that week it shall be a consecutive 

work day. (Alternate: If a holiday falls in the middle of a week, then the regular eight (8) hour schedule may be 

implemented). 

-Any time worked in excess of any ten ( I  0) hour work day (in a 4-1 0 hour work week) shall be at the appropriate 

overtime rate. 


All work outside of the regular working hours as provided, Monday through Saturday, shall be paid at one & one-half (1%) times 
the employee's regular rate of pay. All work performed from 12:OO a.m. Sunday through 8:00 a.m. Monday and recognized 
holidays shall be paid at double (2) the straight time hourly rate of pay. Should employees work in excess of twelve (12) 
consecutive hours they shall be paid double time (2X) for all time after twelve (12) hours. Shift work performed between the 
hours of 4:30 p.m. and 12:30 a.m. (second shift) shall receive eight (8) hours pay at the regular hourly rate of pay plus ten (10%) 
percent for seven and one-half (7%) hours work. Shift work performed between the hours of 12:30 a.m. and 8:00 a.m. (third shift) 
shall receive eight (8) hours pay at the regular hourly rate of pay plus f i f ? n  (1 5%) percent for seven (7) hours work. A lunch 
period of thirty (30) minutes shall be allowed on each shift. All overtime work required after the completion of a regular shift shall 
be paid at one and one-half (1 !A) times the shift hourly rate. 

NO. 40: Means the regular working week shall consist of five (5) consecutive (8) hour days' labor on the job beginning with 
Monday and ending with Friday of each week. Four (4) 10-hour days may constitute the regular work week. The regular working 
day shall consist of eight (8) hours labor on the job beginning as early as 7:00 a.m. and ending as late as 5:30 p.m. All full or part 
time labor performed during such hours shall be recognized as regular working hours and paid for at the regular hourly rate. All 
hours worked on Saturday and all hours worked in excess of eight (8) hours but not more than twelve (12) hours during the regular 
working week shall be paid for at time and one-half (1 %) the regular hourly rate. All hours worked on Sundays and holidays 
and all hours worked in excess of twelve (12) hours during the regular working day shall be paid at two (2) times the regular 
hourly rate. In the event of rain, snow, cold or excessively windy weather on a regular working day, Saturday may be 
designated as a "make-up" day. Saturday may also be designated as a "make-up" day, for an employee who has missed a day 
of work for personal or other reasons. Pay for "make-up" days shall be at regular rates. 

NO. 55: Means the regular work day shall be eight (8) hours between 6:00 a.m. and 4:30 p.m. The first two (2) hours of work 
performed in excess of the eight (8) hour work day, Monday through Friday, and the f ist  ten (10) hours of work on Saturday, 
shall be paid at one & one-half (1 !4) times the straight time rate. All work performed on Sunday, observed holidays and in excess 
of ten (10) hours a day, Monday through Saturday, shall be paid at double (2) the straight time rate. 

NO. 57: Means eight (8) hours per day shall constitute a day's work and forty (40) hours per week, Monday through Friday, shall 
constitute a week's work. The regular starting time shall be 8:00 a.m. The above may be changed by mutual consent of 
authorized personnel. When circumstances warrant, the Employer may change the regular workweek to four (4) ten-hour days at 
the regular time rate of pay. It being understood that all other pertinent information must be adjusted accordingly. All time 
worked before and after the established workday of eight (8) hours, Monday through Friday, all time worked on Saturday, shall be 
paid at the rate of time and one-half (1 !A) except in cases where work is part of an employee's regular Friday shift. All time 
worked on Sunday and recognized holidays shall be paid at the double (2) time rate'of pay. 

ANNUAL WAGE ORDER NO. 14 
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BOONE COUNTY 

OVERTIME SCHEDULE - BUILDING CONSTRUCTION 


NO. 59: Means that except as herein provided, eight (8) hours a day shall constitute a standard work day, and forty (40) hours per 
week shall constitute a week's work. All time worked outside of the standard eight (8) hour work day and on Saturday shall be 
classified as overtime and paid the rate of time and one-half (1 %). All time worked on Sunday and holidays shall be classified as 
overtime and paid at the rate of double (2) time. The Employer has the option of working either five (5) eight hour days or four 
(4) ten hour days to constitute a normal forty (40) hour work week. When the four (4) ten-hour work week is in effect, the 
standard work day shall be consecutive ten (10) hour periods between the hours of 6:30 a.m. and 6:30 p.m. Forty (40) hours per 
week shall constitute a weeks work, Monday through Thursday, inclusive. In the event the job is down for any reason beyond the 
Employer's control, then Friday andlor Saturday may, at the option of the Employer, be worked as a make-up day; straight time not 
to exceed ten (10) hours or forty (40) hours per week. When the five day (8) hour work week is in effect, forty (40) hours per 
week shall constitute a week's work, Monday through Friday, inclusive. In the event the job is down for any reason beyond the 
Employer's control, then Saturday may, at the option of the Employer, be worked as a make-up day; straight time not to exceed 
eight (8) hours or forty (40) hours per week. The regular starting time (and resulting quitting time) may be moved to 6:00 a.m. or 
delayed to 9:00 a.m. Make-up days shall not be utilized for days lost due to holidays. 

NO. 60: Means the Employer shall have the option of working five &hour days or four 10-hour days Monday through Friday. If 
an Employer elects to work five &hour days during any work week, hours worked more than eight (8) per day or forty (40) per 
week shall be paid at time and one-half (I %) the hourly wage rate plus fiinge benefits Monday through Friday. SATURDAY 
MAKE-UP DAY: If an Employer is prevented from working forty (40) hours, Monday through Friday, or any part thereof by 
reason of inclement weather (rain or mud), Saturday or any part thereof may be worked as a make-up day at the straight time rate. 
It is agreed by the parties that the make-up day is not to be used to make up time lost due to recognized holidays. If an Employer 
elects to work four 10-hour days, between the hours of 630 a.m. and 6:30 p.m. in any week, work performed more than ten (10) 
hours per day or forty (40) hours per week shall be paid at time and one half (1%) the hourly wage rate plus fringe benefits 
Monday through Friday. If an Employer is working 10-hour days and loses a day due to inclement weather, the Employer may 
work ten (10) hours on Friday at straight time. Friday must be scheduled for no more than ten (10) hours at the straight time rate, 
but all hours worked over the forty (40) hours Monday through Friday will be paid at time and one-half (1 %) the hourly wage rate 
plus fringe benefits. All Millwright work performed in excess of the regular work day and on Saturday shall be compensated for 
at time and one-half (1%) the regular Millwright hourly wage rate plus fringe benefits. The regular work day starhg of 8:00 a.m. 
(and resulting quitting time of 4:30 p.m.)may be moved forward to 6 0 0  a.m. or delayed one (1) hour to 9:00 a.m. All work 
accomplished on Sundays and recognized holidays, or days observed as recognized holidays, shaIl be compensated for at double 
(2) the regular hourly rate of wages plus fiinge benefits. NOTE: All overtime is computed on the hourly wage rate plus an 
amount equal to the fiinge benefits. 1 

NO. 86: Means the regular work week shall consist of five (5) days, Monday through Friday, beginning at 8:00 a.m. and ending at 
4:30 p.m. The regular work day beginning time h a y  be advanced one or two hours or delayed by one hour. However, the 
Employer may have the option to schedule his work week from Monday through Thursday at ten (10) hours per day at the straight 
time rate of pay with all hours in excess of ten (10) hours in any one day to be at the applicable overtime rate. If the Employer 
elects to work from Monday through Thursday and is stopped due to circumstances beyond his control, inclement weather or 
holiday, he shall have the option to work Friday at the straight time rate of pay to complete his forty (40) hours. If an employee 
declines to work Friday as a make-up day, he shall not be penalized. All overtime work performed on Monday through Saturday 
shall be paid at time and one-half (1%) of the hourly rate plus an amount equal to one-half (%) of the hourly Total Indicated Fringe 
Benefits. All work performed on Sundays and recognized holidays shall be paid at double (2) the hourly rate plus an amount 
equal to thehourly Total Indicated Fringe Benefits. 

NO. 91: Means eight (8) hours ?hall constitute a day's work commencing at 8100 a.m. and ending at 4:30 p.m., allowing one-half 
(%) hour for lunch.' The option exists for the Employer to use a flexible starting time between the hours of 6:OO a.m. and 9:00 a.m. 
The regular workweek shall consist of forty (40) hours of five (5) workdays, Monday through Friday. The workweek may consist 
of four (4) ten (1 0) hour days h m  Monday through Thursday, with Friday'as a make-up day. If the make-up day is a holiday, the 
employee shall be paid at the double (2) time rate. The employees shall be paid time and one-half (1 %) for work performed before 
the regular starting time or after the regular time or over eight (8) hours per work day (unless working a 10-hour work 
day, then time and one-half (1 %) is paid for work performed over ten (10) h o v  a day) or over forty (40) hours per work week. 
Work performed on Saturdays, Sundays and recognized holidays shall be paid at the double (2) time rate of pay. 
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BOONE COUNTY 

OVERTIME SCHEDULE - BUILDING CONSTRUCTION 


NO. 94: Means eight (8) hours shall constitute a days work between the hours of 8:00 a.m. and 5:00 p.m. The regular workday 
starting time of 8:00 a.m. (and resulting quitting time of 4:30 p.m.) may be moved forward to 6:00 a.m. or delayed one (1) hour to 
900  a.m. All work performed in excess of the regular work day and on Saturday shall be compensated at one and one-half (1 !4) 
times the regular pay. In the event time is lost during the work week due to weather conditions, the EmpIoyer may schedule work 
on the following Saturday at straight time. All work accomplished on Sunday and holidays shall be compensated at double the 
regular rate of wages. 

NO. 101: Means that except as provided below, eight (8) hours a day shall constitute a standard work day, and forty (40) hours per 
week shall constitute a week's work, which shall begin on Monday and end on Friday. All time worked outside of the standard work 
day and on Saturday shall be classified as overtime and paid the rate of time and one-half (I !4) (except as herein provided). All time 
worked on Sunday and recognized holidays shall be classified as overtime and paid at the rate of double (2) time. The regular 
starting time of 8:00 a.m. (and resulting quitting time of 4:30 p.m.) may be moved forward to 6:00 a.m. or delayed one (I) hour to 
9:00 a.m. The Employer has the option of working either five (5) eight-hour days or four (4) ten-hour days to constitute a normal 
forty (40) hour work week When a four (4) ten-hour day work week is in effect, the standard work day shall be consecutive ten 
(10) hour periods between the hours of 6:30 a.m. and 6:30 p.m. Forty (40) hours per week shall constitute a week's work Monday 
through Thursday, inclusive. In the event the job is down for any reason beyond the Employer's control, then Friday andlor Saturday 
may, at the option of the Employer, be worked as a make-up day; straight time not to exceed ten (10) hours per day or forty (40) 
hours per week. Starting time will be designated by the employer. When the five (5) day eight (8) hour work week is in effect, forty 
(40) hours per week shall constitute a week's work, Monday through Friday, inclusive. In the event the job is down for any reason 
beyond the Employer's control, then Saturday may, at the option of the Employer, be worked as a make-up day; straight time not to 
exceed eight (8) hours per day or forty (40) hours per week. Make-up days shall not be utilized for days lost due to holidays. 

NO. 110: Means eight (8) hours between the hours of 8:00 a.m. and 4:30 p.m. shall constitute a work day. The starting time may 
be advanced one (1) or two (2) hours. Employees shall have a lunch period of thirty (30) minutes. The Employer may provide a 
lunch period of one (1) hour, and in that event, the workday shall commence at 8:00 a.m. and end at 5:00 p.m. The workweek 
shall commence at 8:00 a.m. on Monday and shall end at 4:30 p.m. on Friday (or 5 0 0  p.m. on Friday if the Employer grants a 
lunch period of one (1) hour), or as adjusted by starting time change as stated above. All work performed before 8:00 a.m. and 
after 4:30 p.m. (or 5:00 p.m. where one (1) hour lunch is granted for lunch) or as adjusted by starting time change as stated above 
or on Saturday, except as herein provided, shall be compensated at one and one-half (1 %) times the regular hourly rate of pay for 
the work performed. All work performed on Sunday and on recognized holidays shall be compensated at double (2) the regular 
hourly rate of pay for the work performed. If an Employer is prevented fiom working forty (40) hours, Monday through Friday, or 
any part thereof by reason of inclement weather (rain and mud), Saturday or any. part thereof may.be worked as a make-up day at 
the straight time rate. The Employer shall have the option of working five eight '(8) hour days or four ten ( I  0) hour days Monday 
through Friday. If an Employer elects to work five (5) eight (8) hour days during any work week, hours worked more than eight 
(8) per day 'or forty (40) hours per week shall be paid at time and one-half (1 %) the hourly rate Monday through Friday. If an 
Employer elects to work four (4) ten (10) hour days in any week, work performed more than ten (10) hours per day or forty (40) 
hours per week shall be paid at time and one-half (1 K) the hourly rate Monday through Friday. If an Employer is working ten (10) 
hour days and loses a day due to inclement weather, they may work ten (10) hours Friday at straight time. Friday must be 
scheduled for at least eight (8) hours and no more than ten (10) hours at the straight time rate, but all hours worked over the forty 
(40) hours Monday through Friday will be paid at time and one-half (1 K) overtime rate. 

NO. 114: Means eight (8) hours shall constitute a regular work day between the hours of 7:00 am. and 5 3 0  p.m. Five (5) days 
shall constitute a regular work week commencing on Monday and ending on Friday. One and one-half (1 K) times the regular 
hourly rate of pay shall be paid for all overtime work, with the exception of holidays or Sundays. Overtime work shall be deemed 
to include any work performed in excess of eight (8) hours on any day in the regular work week, or any work performed before 
7:00 a.m. or after 930  p.m. on any day in the regular work week. All work performed on Saturday shall be paid at one and one- 
half (1 %) times the regular straight time hourly wage rate, except for those hours used as make-up time to complete a forty (40) 
hour work week. Double (2) time shall be paid for work performed on Sundays and holidays, or days observed as such. If a crew 
is prevented fiom working forty (40) hours Monday through Friday by reason of inclement weather, then SatuKlay may be worked 
by that d&.w as a make-up day at the straight time rate until forty (40) hours have been worked in the work week, then the hours 
worked over forty (40) hours, shall be paid at the one and one-half (1%) rate of pay. 
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BOONE COUNTY 
HOLIDAY SCHEDULE -BUILDING CONSTRUCTION ' 1  

NO.3:All work done on New Year's Day, Decoration Day, July 4th, Labor Day, Veteran's Day, Thanksgiving Day and 
Christmas Day shall be paid at the double time rate of pay. Whenever any such holidays fall on a Sunday, the following 
Monday shall be observed as a holiday. 

NO.4:All work done on New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving and Christmas Day 
shall be paid at the double time rate of pay. If any of the above holidays fall on Sunday, Monday will be observed as the 
recognized holiday. if any of the above holidays fall on Saturday, Friday will be observed as the recognized holiday. 

NO.5: All work that shall be done on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day, 
Thanksgiving Day, and Christmas Day shall be paid at the double (2) time rate of pay. 

NO.7:All work done on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, 
and Christmas Day shall be paid at the double time rate ofpay. If a holiday falls on a.Sunday, it shall be observed on the 
following Monday. If a holiday falls on a Saturday, it shall be observed on the preceding Friday. 

NO.8:All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving 
Day, and Christmas Day, or the days observed in Iieu ofthese holidays, shall be paid at the double time rate of pay. 

NO.15:All work accomplished on the recognized holidays of New Year's Day, Decoration Day (Memorial Day), Independence 
Day (Fourth of July), Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day, or days observed as these named 
holidays, shall be compensated for at double (2) the regular hourly rate of wages plus fringe benefits. If a holiday falls on 
Saturday, it shall be observed on the preceding Friday. If a holiday falls on a Sunday, it shall be observed on the following 
Monday. No work shall be performed on Labor Day, Christmas Day, Decoration Day or Independence Day except to preserve 
life or property. 

NO.23:All work done on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, 
Christmas Day and Sundays shall be recognized holidays and shall be paid at the double time rate ofpay. When a holiday falls 
on Sunday, the following Monday shall be considcrcd a holiday. 

NO. 27: All work done on the following-holidays or days observed as such shall'be paid'at the double tiine rate of pay: New 
Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day. 

. . . . 

NO.54:All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving 
Day, the Friday after Thanksgiving Day, and Christmas Day shall be paid at the double (2) time rate of pay. When a holiday 
falls on Saturday, it shall be observed on Friday. When a holiday falls on Sunday, it shall be observed on Monday. 

NO.60: All work performed on New Year's Day, Armistice Day (Veteran's Day), Decoration Day (~emorial .  Day), 
Independence Day (Fourth of July),'Thanksgiving Day arid Christmas Day shall be paid at the double time rate of pay. No 
work shall be performed on Labor Day effcept when triple (3) time is paid. When a holiday falls on Saturday, Friday will be 
observed as the holiday; When a holiday falls on Sunday, the following Monday shall be observed as the holiday. 

NO. 66: All work performed on Sundays and the following recognized holidays, or the days observed as such, of New Year's 
Day, Decoration Day, Fourth of July, Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day, shall be paid at.double 
(2) the hourly rate plus an amount equal to the hourly Total Indicated Fringe Benefits. Whenever any such holidays fall on a 
Sunday, the following Monday shall be observed as a holiday. 

NO.69: All work performed on New Year's Day, Decoration Day, July Fourth, Labor Day, Veteran's Day, Thanksgiving Day 
or Christmas Day shall be compensated at double (2) their straight-time hourly rate of pay. Friday after Thanksgiving and the 
day before Christmas will also be holidays, but if the employer chooses to work these days, the employee will be paid at straight 
-time rate of pay. If a holiday falls on a Sunday in a particular year, the holiday will be observed on the following Monday, 

ANNUAL WAGE ORDER NO. 14 
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Heavy Construction Rates for REPLACEMENT PAGE Section 010 
BOONE County 

*tffective Basic Over-.' 

OCCUPATIONAL TITLE Date of Hourly Time Holiday Total Fringe Benefits 
l ncrease Rates Schedule Schedule 

CARPENTER 

Journeymen 5/07 $27.21 7 16 $9.76 

Millwright 5/07 $27.21 7 16 $9.76 

Pile Driver Worker 510 7 $27.21 7 16 $9.76 

OPERATING ENGINEER 


Group I 5/07 $24.1 0 21 5 $1 6.34 

Group II 510 7 $23.75 2 1 5 $16.34 

Group Ill 5/07 $23.55 21 5 $16.34 

Grow IV 5/07 $19.90 21 5 $1 6.34 

Oiler-Driver 5/07 * 1 $19.90 1 21 I 5 $1 6.34 


I 


LABORER 

. ,neral Laborer 5/07 $22.97 2 4 $8.78 

Skilled Laborer 5/07 $23.57 2 4 $8.78 


' TRUCK DRIVER ,- TEAMSTER 
Group I 5/07 $25.02 22 19 $8.35 

Group II 5/07 $25.18 22 19 $8.35 

Group Ill 5/07 $25.1 7 22 19 $8.35 

Group IV 5/07 $25.29 22 19 $8.35 


For the occupational titles not listed on the Heavy Construction Rate Sheet, use Rates shown on the 
Building Construction Rate Sheet. 

*Annual Incremental Increase ANNUAL WAGE ORDER NO. 14 




BOONE COUNTY 

OVERTIME SCHEDULE -HEAVY CONSTRUCTION 


NO. 2: Means a regular workweek shall be forty (40) hours and will start on Monday and end on Friday. 
The regular work day shall be either eight (8) or ten (1 0) hours. If a crew is prevented from working forty 
(40) hours Monday through Friday, or any part thereof, by reason of inclement weather, Saturday or any 
part thereof may be worked as a make-up day at the straight time rate. Employees who are part of a 
regular crew on a make-up day, notwithstanding the fact that they may not have been employed the entire 
week, shall work Saturday at the straight time rate. A workday shift is to begin at the option of the 
Employer, between 6:00 a.m. and not later than 9:00 a.m. However, the project starting time may be 
advanced or delayed if required. If workmen are required to work the enumerated holidays or days 
observed as such or Sundays, they shall receive double (2) the regular rate of pay for such work. 

NO. 7: Means the regular work week shall start on Monday and end on Friday, except where the 
Employer elects to work Monday through Thursday, ten (10) hours per day. All work over ten (10) hours 
in a day or forty (40) hours in a week shall be at the overtime rate of one and one-half (I %) times the 
regular hourly rate. The regular work day shall be either eight (8) or ten (10) hours. If a job can't work 
forty (40) hours Monday through Friday because of inclement weather or other conditions beyond the 
control of the Employer, Friday or Saturday may be worked as a make-up day at straight time (if working 
4-10's). Saturday may be worked as a make-up day at straight time (if working 5-8's). Make-up days 
shall not be utilized for days lost due to holidays. A workday is to begin at the option of the Employer 
but not later than 11:OO a.m. except when inclement weather, requirements of the owner or other 
conditions beyond the reasonable control of the Employer prevent work. Except as worked as a make-up 
day, time on Saturday shall be worked at one and one-half (1 %) times the regular rate. Work performed 
on Sunday shall be paid at two (2) times the regular rate. Work performed on recognized holidays or days 
observed as such, shall also be paid at the double (2) time rate of pay. 

NO. 21: Means the regular workday for which employees shall be compensated at straight time hourly 
rate of pay shall, unless otherwise provided for, begin at 8:00 a.m. and end at 4:30 p.m. However, the 
project starting time may be advanced or delayed at the discretion of the Employer. At the discretion of 
the EmpIoyer, when working a five (5) day eight (8) hour schedule, Saturday may be used for a make-up 
day. If an Employer is prohibited from working on a holiday, that employer may work the following 
Saturday at the straight time rate. However, the Employer may have the option to schedule his work fiom 
Monday through Thursday at ten (10) hours per day at the straight time rate of pay with all hours in 
excess of ten (10) hours in any one day to be paid at the applicable overtime rate. If the EmpIoyer elects 
to work from Monday through Thursday and is stopped due to circumstances beyond his control, he shall 
have the option to work Friday or Saturday at the straight time rate of pay to complete his forty (40) 
hours. If an Employer is prohibited from working on a holiday, that Employer may work the following 
Friday or Saturday at the straight time rate. Overtime will be at one and one-half (1 %) times the regular 
rate. If workmen are required to work the enumerated holidays or days observed as such, or Sundays, 

' they shall receive double (2) the regular rate of pay for such work. 

NO. 22: Means.a regular work week of forty (40) hours will start on Monday and end on Friday. The 
regular work day shall be either eight (8) or ten (10) hours. If a crew is prevented fiom working forty 
(40) hours Monday through Friday, or any part thereof by reason of inclement weather, Saturday or any 
part thereof may be worked as a make-up day at the straight time rate. Employees who are part of a 
regular crew on a make-up day, notwithstanding the fact that they may pot have been employed the entire 
week, shall work Saturday at the straight time rate. A workday is to begin between 6:00 a.m. and 9:00 
a.m.However, the project starting time may be advanced or delayed if mutually agreed to by the 
interested parties. For all time worked on recognized holidays, or days observed as such, double (2) time 
shall be paid. 

ANNUAL WAGE ORDER NO.14 
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BOONE COUNTY 

HOLIDAY SCHEDULE -HEAVY CONSTRUCTION 


NO. 4: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 
Day, Christmas Day, or days observed as such, shall be paid at the doubIe time rate of pay. When a holiday 
falls on a Sunday, Monday shall be observed. 

NO. 5: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, Labor 
Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the 
following Monday. If a holiday falls on a Saturday, it shall be observed on the preceding Friday. No work shall 
be perfomed on Labor Day except in case of jeopardy to work under construction. This rule is applied to 
protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall be 
counted as eight (8) hours toward a forty (40) hour week; however, no reimbursement for this eight (8) hours is 
to be paid the workman unless worked. If workmen are required to work the above recognized holidays or days 
observed as such, or Sundays, they shall receive double (2) the regular rate of pay for such work. The above 
shall apply to the four 10's Monday through Thursday work week. The ten (10) hours shall be applied to the 
forty (40) hour work week. 

NO. 16: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, 
Labor Day, Thanksgiving Day and Christmas Day. If a holiday falls on Sunday, it shall be observed on the 
following Monday. If a holiday falls on Saturday, it shall be observed on the preceding Friday. No work shall 
be performed on Labor Day except in case of jeopardy to work under construction. This rule is applied to 
protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall be 
counted as eight (8) hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours 
is to be paid to the worker unless worked. If workers are required to work the above recognized holidays or 
,ays observed as such, they shall receive double (2) the regular rate of pay for such work. 

NO. 19: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, 
Labor Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the 
following Monday. No work shall be performed on Labor Day except in case of jeopardy to work under 
construction. This rule is applied to protect Labor Day. When a holiday falls during the normal work week, 
Monday through Friday, it shall be counted as eight (8) hours toward the forty (40) hour week; however, no 
reimbursement for this eight (8) hours is to be paid the workmen unless worked. An Employer working a four 
(4) day, ten (1 0) hour schedule may use Friday as a make up day when an observed holiday occurs during the 
work week. Employees have the option to work that make up day. If workmen are required to work the above 
enumerated holidays, or days observed as such, they shall receive double (2) the regular rate of pay for such 
work. 

ANNUAL WAGE ORDER NO.14 Page 1 of 1 Page 



REPLACEMENT PAGE 
OUTSIDE ELECTRICIAN 

These rates are to be used for the following counties: 

Adair, Audrain, Boone, Callaway, Camden, Carter, Chariton, Clark, Cole, Cooper, Crawford, Dent, Franklin, 
Gasconade, Howard, Howell, Iron, Jefferson, Knox, Lewis, Lincoln, Linn, Macon, Maries, Marion, Miller, Moniteau, 
Monroe, Montgomery, Morgan, Oregon, Osage, Perry, Phelps, Pike, Pulaski, Putnam,Ralls, Randolph, Reynolds, 
Ripiey, St. Charles, St. Francois, St. Louis City, St. Louis County, Ste. Genevieve, Schuyler, Scotland, Shannon, Shelby, 
Sullivan, Texas, Warren, and Washington 

COMMERCIAL WORK 

Occupational Title Basic Total 
Hourly Fringe 
Rate Benefits 

*Journeyman Lineman $32.38 $4.75 + 41.55% 
"Lineman Operator 
*Groundman 

$27.96 
$2 1.62 

$4.75 + 41.55% 
$4.75 + 41.55% 

OVERTIMERATE: Eight (8) hours shall constitute a work day between the hours of 7:00 a.m. and 4:30p.m. Forty 
(40)hours within five (5) days, Monday through Friday inclusive, shall constitute the work week. Work performed in the 
9th and 10th hour, Monday through Friday, shall be paid at time and one-half (1%) the regular straight time rate of pay. 
Contractorhas the option to pay two (2) hours per day at the time and one-half (1 %) the regular straight time rate of pay 
between the hours of 6:00a.m. and 5:30p.m., Monday through Friday. Work performed outside the regularly scheduled 
working hours and on Saturdays, Sundays and recognized legal holidays, or days celebrated as such, shall be paid for at 
the rate of double (2)time. 

HOLIDAY RATE: All work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day, 
ThanksgivingDay, Christmas Day, or days celebrated as such, shall be paid at the double time rate of pay. When one of 
the foregoing holidays falls on Sunday, it shall be celebrated on the following Monday. 

UTILITY WORK $ 

Occupational Title Basic Total 
Hourly Fringe 
Rate Benefits 

*Journeyman Lineman $32.38 $4.75 + 37.55% 
*Lineman Operator $27.96 $4.75 + 37.55% 
*Groundman $21.62 $4.75 + 37.55% 

OVERTIME RATE:Eight (8)hours shall constitute a work day between the hours of 7:00a.m. and 430p.m. Forty 
(40)hours within five (5) days, Monday through Friday inclusive, shall constitute the work week Work performed in the 
9th and 10thhour, Monday through Friday, shall be paid at time and one-half (1 %) the regular straight time rate of pay. 
Contractor has the option to pay two (2) hours per day at the time and one-half (1 %) the regular straight time rate of pay 
between the hours of 6:00a.m.and 230p.n,  Monday through Friday. Worked performed in the fikt eight (8)hours on 
Saturday shall be paid at the rate of one and eight tenths (1.8)the regular straight time rate. Work performed outside 
these hours and on Sundays and recognized legal holidays, or days celebrated as such, shall be paid for at the rate of 
double (2)time. 

HOLIDAY RATE: All work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day, 
~hanksgiving~ay,Christmas Day,or days celebrated as such, shall be paid at the double time rate of pay. When one of 
the foregoing holidays falls on Sunday, it shall be celebrated on the following Monday. 

*Annual Incremental Increase ANNUAL WAGE ORDER NO. 14 
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.,:::::. 
k MISSOURI DEPARTMENT OF LABOR AND INDUSTRIAL RELATIONS 

t DIVISION OF LABOR STANDARDS 
i PREVAILING WAGE LAW CHECK-OFF LIST 

I 

I The state of Missouri requires workers on all public works projects be paid prevailing wage. Under 
1 this law, public bodies have certain duties to fulfill (section 290.220 RSMo). To assist public bodies 

and contractors, the Division of Labor Standards has created this "Check-Off List" to simplify the 
process. 

Before Contract Is Let 

Request a wage order from the Division of Labor Standards to include in your call for bids 
(sections 290.250 and 290.325). 

Send a PrevailingWage Project Notification-Contractor InformationNotification(PW-2form) to 
the Divisionbefore beginningany work. We suggest you send it in when the project is bid. This 
ensures the Division receives it timely (section 290.262(10) and 8 CSR 30-3.010(3)). 

Insert a statement in the contract that not less than the prevailing wage included must be paid to 
all workers performingwork under the contract (section 290.250). 

lnsert a statement in the co~tractthat the contractor will forfeit a penalty to the contracting 
public body of 10 dollars per day (or portion of a day) if a worker is paid less than the prevailing 
rate for any work done under the contract by the contractor or by any subcontractor (section 
290.250). 

Require in all contractor's bonds that the contractor include provisions that will guarantee the 
faithful performance of the prevailing wage clause p%ovidedin the contract (section 290.250). 

II 

While Contract Is Being Performed 

Contact the Division of Labor Standards if you are made aware of any possible violation. 'The 
Divisionalways is available to assist you and your staff with complying with thGlaw. 

Make sure a legible list of all prevailing wage rates remains posted in a prominent and easily 
accessibie piace at the worksite by each contractorand subcontractoron the project. iieqiiire 
the notice to be posted during the full time that any worker is employed on the job (section 
290.265). 

Review records for wages paid to all workers employed on the contract to assure workers are 
paid properly (section 290.290). Recordsshould be keptwithin the state by the contractor and 
each subcontractorfor a period of one year following completion of the public works project. 



111 
Before Contract Is Fully Paid 

Before final payment can be made, the general contractor and all subcontractors must file an 
Affidavit of Compliance. The affidavit must state the party has fully complied with the Prevailing 
Wage Law. No payment can be legally made by the public body to the contractor(s) until this 
affidavit is filed in proper form and order with the public body (section 290.290 and 290.325). 

Withhold and retain amounts due as a result of any violations of the PrevailingWage Law 
(section 290.250). 

The Divisionof Labor Standards always is available to answer questions and provide any assistance 
with a prevailing wage project. Please contact us anytime at: 

Missouri Department of Labor and Industrial Relations 
DIVISION OF LABOR STANDARDS 

PrevailingWage Section 
P.O. Box 449 

Jefferson City, MO 65102-0449 
Phone: 573-751-3403 

Fax: 573-751-3721 
E-mail: prevailingwage@dolir.mo.gov 

Website: www.dolir.mo.govlls 



,........I. 

MISSOURI DEPARTMENT OF LABOR AND INDUSTRIAL RELATIONS 
DIVISION OF LABOR STANDARDS 

CONTRACTOR'S REPORT OF CONSTRUCTION WAGE RATES 

Contractor's Name, Address and Telephone Number Cost and Location of Project 

County 

Certification 
To the best of my knowledge, information and belief, Ihereby certify that the number of hours, basic hourly rate, and fringe benefit payments listed 
above are true and correct and Ulat the type of work performed by the number of employees identified above, relative to. the Occupational TiUe(s) 
reported, is consistent with 8 CSR 30-3.060. 1 furlher recognize that any false statement or declaration made herein is punishable under Section 
575.060, RSMo 1994,as a class B misdemeanor. 

Dates of Work ReportedBelow 
Beginning Ending 

A A 
Date ConstructionBegan Percent Completed To Date 

- Date 
(Please check eppmptiate bar) Printed Name.OSinabre of Contractor's RepresentativeWho PreparedThis Report 

Signatureof Preparerof This Report Tie 

Descript~on 

Type of Construction 
0Building Heavy Highway 

E-mail: 

Website: 

Mail or fax completedform to: 
Missouri Deparbnentof Labor and Industrial Relations 
DIVISIONOF LABOR STANDARDS 
Attn: Prevailing Wage Section 
P.O. Box 449 
Jefferson City, MO 65102-0449 

Phone: 573-751-3403 
ax: 573-751-3721 

E-mail: prevailingwage@dolir.mo.gov 
Website: www.dolir.mo.govns 

------

t 

Total 
Hours 

Basic Hourly 
Rate 

Occupational 
Title(@ 

No. of 
Employees 

Hourly Fringe BenefitsPaymenls 

H 8 W Pension App. Tr.Vacation OfherSuppl. Holiday 



The Division of Labor Standards requests your participation in our Prevailing Wage Survey. Surveys are 
conducted throughout the year to determine the prevailing wages paid to construction workers in all 
Missouri counties and the city of St. Louis. Your responses to this survey are your opportunity to 
participate in establishing the state's prevailing wages. 

Please complete the survey form on the other side according to the below instructions. Complete all 
spaces on the form or indicate "NIX for not available where appropriate. 

1) 	lndicate the dates when the work was performed. 

2) 	 Indicate the type of construction -BUILDING (sheltered enclosure with walk-in access for the purpose 
of housing persons, machinery, equipment or supplies) or HEAVY (antenna towers, channels, levees, 
pipe lines, sewers, etc.) (See 8 CSR 30-3.040). Hours worked on residential construction (single 
family homes or apartment buildiugs of less than four stories) and general maintenance should not be 
included in this survey. Accordinalv, waae data for ALL commercial construction SHOULD be 
reported. Wase data for residential construction and aeneral maintenance work should NOT be 
re~.orted. 

3) 	 Provide the location (city and county andlor highway and county) for each project you are reporting. 
Each project should be reported on a separate form. If you require additional forms, please contact 
our office at 573-751-3403 or prevailingwage@dolir.mo.govor download the form from our website at 
www.dolir.mo.gov1ls. You. may make additional copies as you require: 

4) 	Please report only wages and fringe benefits paid for actual hours worked. We cannot accept wage 

information that is estimated or is an average. 


5) 	 lndicate the total number of employees and their hours worked in each occupational title. This must be 
consistent with the occupational titles identified in 8 CSR 30-3.060 (i.e., carpenter, plumber, laborer, 
operator, etc.). Multiple hourly rates paid to workers require a separate line for each occupational title 
and rate. These occupational titles apply to mechanics and laborers. They should not include 
apprentice, superintendent, supervisor or foreman classifications. Working foremen are considered 
journeymen and should be reported at the journeyman hourly rate. 

Wage rates submitted should only be for journeyman work. Employees should be reported at the 
journeyman rate. Any employee who receives wages higher than the journeyman rate can be reported 
at the journeyman rate only if they are a supervisor or foreman working with the tools. Only include 
hours spent working with tools. 

6) 	In the space provided, include the printed name, title and signature of the person preparing this report. 

Thank you for participating in this wage survey. We encourage you to continue to participate by 
periodically submitting additional reports. If you have any questions or suggestions, please contact us at 
573-751 -3403 or prevailingwage@dolir.mo.gov. 
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....., MISSOURI DEPARTMENT OF LABOR AND INDUSTRIAL RELATIONS 
DIVISION OF LABOR STANDARDS 

AFFIDAVIT 
COMPLIANCE WITH THE PREVAILING WAGE LAW 

Before me, the undersigned Notary Public, in and for the County of 

--, State of -- , personally 

came and appeared (name and title) 

of the (name of company) -

(a corporation) (a partnership) (a proprietorship) and after being duly sworn did 

depose and say that all provisions and requirements set out in Chapter 290, 


Sections 290.21 0 through and including 290.340, Revised Statutes of Missouri, 


pertaining to the payment of wages to workers employed on public works 


projects have been fully satisfied. There has been no exception to the full and 


complete compliance with said provisions and requirements with Annual Wage 


Order No. Section issued by the Missouri Division of Labor 


Standards (name of project) 


located at (name of institution) 


in County, Missouri, and completed on the 


day of 

Subscribed and sworn to me this day of I 

My commission expires 
Notary Public -
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APPENDIX B 

Boone County Purchasing 
601 E. Walnut, 2nd Floor 

Columbia, MO 65201 
Standard Terms and Conditions 

Melinda Bobbitt, Director 
5731886-4391 - FAX 5731886-4402 

1. 	 Responses shall include all charges for packing, delivery, installation, etc., (unless otherwise 
specified) to the Boone County Department identified in the Request for Quotation andlor Proposal. 

2. 	 The Boone County Commission has the right to accept or reject any part or parts of all bids, to 
waive tect~nicalities, and to accept the offer the County Commission considers the most 
advantageous to the County. Boone County reserves the right to award this bid on an item by item 
basis, or an "all or none" basis, whichever is in the best interest of the County. 

3. 	 Bidders must use the bid forms provided for the purpose of submitting bids, must return the 
quotation and bid sheets comprised in this bid, give the unit price, extended totals, and sign the bid. 

4. 	 When products or materials of any particular producer or manufacturer are mentioned in our 
specifications, such products or materials are intended to be descriptive of type or quality and not 
restricted to those mentioned. 

5. 	 Do not include Federal Excise Tax or Sales and Use Taxes in bid process, as the County is 
exempted from them by law. 

6. 	The delivery date shall be stated in definite terms, as it will be taken into consideration in awarding 
the bid. 

7. 	 The County Commission reserves the right to cancel all or any part of orders if delivery is not vade 
or work is not started as guaranteed. In case of delay, the Contractor must notify the Purchasing 
Department. 

8. 	 In case of default by the Contractor, the County of Boone will procure the articles or services from 
other sources and hold the Bidder responsible for any excess cost occasioned thereby. 

9. 	 Failure to deliver as guaranteed shall disqualify Bidder from future bidding. 

10. Prices must be as stated in units of quantity specified and must be firm. 	 Bids qualified by escalator 
clauses may not be considered unless specified in the bid specifications. 

11. No bid transmitted by fax machine will be accepted. 

12. The County of Boone, Missouri expressly denies responsibility for, or ownership of, any item 
purchased until same is delivered to the County and is accepted by the County. 
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APPENDIX C 

The plans for these projects are provided separate from the 

specifications but shall be considered part of the 


contract documents as if included herein. 
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Lane Closure on Rolling ÿ ills Road 

(optional) 

Legend 

Channelizing device 

I, Directionof traffic 
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APPENDIX E 

USACE Perrr~it Conditions - Marshall Lane Bridge Project 

This letter certifies that Harrington & Cortelyou has reviewed the design of the Marshall Lane Bridge 
Project based on Section 404 of the Clean Water Act (33 USC 1344) and has determined that, 
based on the Plans and Specifications, this project is authorized by nationwide permit (NWP) 14, 
provided that the Contractor meets the conditions listed in the Excerpts from March 12, 2007 
Federal Register Nationwide Permit General Conditions and Nationwide Permit IVo. 14 Conditions 
(72 FR 11092), the State of Missouri General Conditions for Nationwide Permits and the State of 
Missouri Specific Conditions for Nationwide Permit No. 14. These conditions shall be met by the 
Contractor during construction of the bridge. 



THIS PAGE INTENTIONALLY LEFT BLANK 




APPENDIX F 


USACE Permit Conditions - Rolling Hills Road Bridge Project 
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DEPARTMENT O F  THE ARMY 
K A N S A S  CITY D I S T R I C T ,  C O R P S  O F  E N G I N E E R S  

1 STATE REGULATORY PROGRAM OFFICE - MISSOURI 

Z Z  1 BOLIVAR STREET, SUITE 103 


JEFFERSON CITY, MISSOURI 6 5  10 1 


Al-rENTlCIN OF: 

August 1,2007 

Missouri State Regulatory Office 
(2007-01412) 
@bone, MO, NWP 14) 

Mark S. Huck, P.E. 
Harington & Cortelyoq Inc. 
91 1 Main Street,Suite 1900 
h a s  City, Missouri 64105-5333 

Dear Mr. Huck: 

This letter pertains to your request, submitted on behalf of David W. Mink of Boone County 
Public Works, received July 18,2007, for a Department of theArmy @A) permit determination 
regarding the proposed rehabilitation of Bridge 200,a single span concrete beam bridge on South 
Rolling Hills Road over Gans Creek. The proposed work involves the placement of approximately 
32 cubic yards of concretefor both the north and south abutments of the bridge and minor 
excavation of loose and soft silt for level concrete placement within Gans Creek The bridge 
rehabilitation is located in Section 34, Township 48 north, Range 12 west in Boone County, 
Missouri. 

The Corps of Engineers hasjluisdiction dver all waters of the United States. Discharges of 
dredged or fill material in waters of the United States, indluding wetlands, require prior 
authorization h m  the Corps under Section 404 of the Clean Water Act (33 USC 1344). The 
implementing regulation for this Act is found at 33 C.F.R. 320-33 1. 

This letter containsan approved jurisdictional determination for your project site. If you 
object to this determhation, you may request an administrative appeal under Corps regulations at 33 
C.F.R. Part33 1. Enclosed you will 6ind a Notification of Administrative Appeal Options and 
Process (NAP) and Request for Appeal @FA) form. If you request to appeal this determination you 
must submit a completed RFA fonn to the Northwestern Division Office at the following address: 

Division Engineer 
' ATTN KiqnKochenbach 

Regulatory%gram Manager 
U.S.Anny Corps of Engineers -
P.O.Box 2870 
Portland, OR 97208-2870 
Telephone: 503-808-3888 ' 



In order for an RFA to be accepted by the Corps, the Corps must determine that it is 
complete, that it meets the criteriafor appeal under 33 C.F.R. Part 331.5, and that it has been 
received by the Division Office within 60 days of the date of the NAP. Should you decide to submit 
an RFA form, it must be received at the above address by September 29,2007. 

It is not necessary to. submit an RFA form to the Division Office if you do not object to the 

determinationin this l&r. 


In the event that you disagree with an approved jurisdictional determination, and you have 
new infomation not considered in the o r i d  determination, you may request reconsideration of 
that determination by the Corps District prior to initiating an appeal. To request this reconsideration 
based upon new irlformation, you must submit the completed RFA form and the new information to 
the District Office so that it is received within 60 days of the date of the NAP. Send approved 
jurisdictional determination reconsideration requests to: 

District Commander 
ATTN: Mark D. Frazier 
Cbiec Regulatory Branch 
U.S.Army Engineer District, Kansas City 
60 1 East 12' Street, Room 706 
Kansas City, MO 64106-2896 
Voice: 8 16-389-3990 -FAX: 8 16-389-2032 

We have reviewed the information f h k h e d  and have determined that your project is 
authorized by nationwide permit (TWP) 14,provided you ensure that the conditi'ons listed in the 
enclosed copy of excerptshxnthe March 12,2007 Federal Register, Tssuance of Ndonwide 
Permits; Notice (72 FR 11092) and the May 8,2007 Correction (79 FR 26082) are met, You must 
also cornply with the Kansas City W c t  Regional NWP Conditionsposted at: 
http:l/~.nwk.usace.my.miYredato~/regulatorv/r. 

The Missouri Department of NaturalResourceshas d e d  that this NWP will not violate 
exidng state water qualitystandardsprovided you comply with the conditions included in their 
attached certification document. All conditions included in the water quality certification become 
conditions of the NWP authorization. Please review all conditions associated with this NWP. E A 

you have any questions concaning statewater quality standardsor compliance issues with the 
associated certification conditions, please contact the Chief of the Planning Section, Water Pollution 
Control bgram, MDNR, P.O.Box 176, Jefferson City, Missouri 65102-0176. You may call 573-
751-1404 for i a f o d o n .  Generalcondition 26 requites you to sign and submit the enclosed 
"Compliance Certiiication" upon completion ofthe authorized work and any required mitigation. 

The following conditions are made apart of this authorization: 

1. 	 Any material excavated h m  Gans Creek must not be redeposited into the stream or 
my djacent wetlands. 

http:l/~.nwk.usace.my.miYredato~/regulatorv/r


2. 	 All temporary structures must be removed in their entirety fiom Gans Creek 
immediatelyupon completion of work activities. 

This NWP verification is valid for two years h m the date of this letter. Should your project 
i plans change or if your activity is not complete within the spedied verification term, you must 
I 

contact this office for another permit determination. 

Although an individual DA permit is not requmd,other Federal, state andlor local permits
I 

may be requmd. You should verifl this yourself. 

We are interested in-your thoughts and opinions concerning your experience with the 
KansasCity District, Corps of EngineersRegulatory Program. We have placed an automated 
version of our Customer Service Survey form on our website at: 
http://~er2.nw.usace.m~.miI/~~r~e~.htm.
At your request, we will mail you a paper copy that 
you may complete and retum to us by mail or fax. 

Ms. Valerie Schofield, Regulatory Specialist, reviewed the information fhished and made 
this determination. If you have any questions concerning this matter, please feel free to contact 
Ms. Schofield at 573-634-2248 x 3824 (FAX 573-634-7960). Please reference Permit No. 
2007-01 4 12 in all comments and/or inquiries relating to this project. 

Enclosures 

Copies Furnished: 

David W. Mink 
: 	 Boone County Public Works 


555 1 Highway 63 South 

Columbia, MO 65201 


w/o enclosures 

MissouriDepartment of NaturalResources 

w/o enclosures 


Missouri Department of Conservation 

w/o enclosures 


http://~er2.nw.usace.m~.miI/~~r~e~.htm
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APPROVED JURISDICTIONAL DETERMINATION FORM 
U.S. Army Corps of Engineers 

This form should be completed by following the instructions provided in Section IV of the JD Form Instructional Guidebook. 

SECTION I: BACKGROUND INFORMATION 
A. REPORT COMPLETION DATE FOR APPROVED JURISDICTIONAL DETERMINATION (JD): 01 August 2007 

B. DISTRICT OFFICE, FILE NAME, AND NUMBER: NWK OD-RM / Boone County Public Works/ 2007-01412 

C. PROJECT LOCATION AND BACKGROUND INFORMATION: 
State: Missouri County/parish/borough: Boone City: Columbia 
Center coordinates of site (IaVlong in degree decimal format): Lat. 38.9023" N,Long. -92.258"s. 

Universal Transverse Mercator: X = 56434 1.974 Y = 4306 191.953 (Zone 15) 
Name of nearest waterbody: Gans Creek 
Name of nearest Traditional Navigable Water (TNW) into which the aquatic resource flows: Missouri 
Name of watershed or Hydrologic Unit Code (HUC): 10300102 (Lower Missouri - Moreau) 
IS] Check if mapidiagram of review area and/or potential jurisdictional areas idare available upon request. 

Check if other sites (e.g., offsite mitigation sites, disposal sites, etc.. .) are associated with this action and are recorded on a 
different JD form. 

D. REVIEW PERFORMED FOR SITE EVALUATION (CHECK ALL THAT APPLY): 
Office (Desk) Determination. Date: 01 August 2007 
Field Determination. Date(s): 

SECTION 11: SUMMARY O F  FINDINGS 
A. RHA SECTION 10 DETERMINATION O F  JURISDICTION. 

There "navigable waters of the U.S."within Rivers and Harbors Act (RHA) jurisdiction (as defined by 33 CFR part 329) in the 
review &IT%. [Required] 

Waters subject to the ebb and flow of the tide.
D Waters are presently used, or have been used in the past, or may be susceptible for use to transport interstate or foreign commerce. 

Explain: 

B. CWA SECTION 404 DETERMINATION O F  JURISDICTION. 

m e r e =  "waterscf le  U.S." within CI& Water Act (CWA)jurisdiction (as defined by 33 CFR part 328) in the review area. [Requiredl 

I, Waters of the U.S. 
a. Indicate presence of waters of U.S. in review area (check all that apply): ' 

TNWs, including territorial seas 
Wetlands adjacent to TNWs 

a Relatively permanent waters2(RPWs) that flow directly or indirectly into TNWs 
Non-RPWs that flow directly or indirectly into TNWs 
Wetlands directly abutting RPWs that flow directly or indirectly into TNWs 
Wetlands adjacent to but not directly abutting RPWs that flow directly or indirectly into TNWS 
Wetlands adjacent to non-RPWs that flow directly or indirectly into TNWs 
Impoundments ofjurisdictional waters 
Isolated (interstate or intrastate) waters, including isolated wetlands 

b. Identify (estimate) size of waters of the U.S. in the review area: 
Non-wetland waters: Gans Creek 36 linear feet: width (f€)and/or acres. 
Wetlands: acres. 

a Limits (boundaries) of jurlsdlction based on: 
Elevation of established OHWM (if known): . 

2. Non-regulated waterdwetl~nds(check if applienble):'
fl Potentially jurisdictional waters and/or wetlands were assessed within the review area and determined to be not jurisdictional. 

Explain: ' . 

'Boxes checked below shall be supported by completingthe appropriate sections in Section Ill below.'For purposes of this form,an RPW is defined as a tributary that is not a TNW and that typically flows year-round or has continuous flow at least "seasonally" 
(e.g., typically3 months).'Supportingdocumentation is presenled in Section 1II.F. 



SECTION 111: CWA ANALYSIS 

A. TNWs AND WETLANDS ADJACENT TO TNWs 

The agencies will assert jurisdiction over TNWs and wetlands adjacent to TNWs. If the aquatic resource is a TNW, complete 
Section III.A.1 and Section III.D.l. only; if the aquatic resource is a wetland adjacent to a TNW, complete SectionsIII.A.l and 2 
and Section III.D.1.; otherwise, see Section IILB below. 

1. TNW 
Identify TNW: 

Summarizerationale supportingdetermination: . 

2. Wetland adjacent to TNW 
Summarize rationale supporting conclusion that wetland is "adjacent": 

9. CHARACTERISTICS OF TRIBUTARY (THAT IS NOT A TKW) AND ITS ADJACENT WETLANDS (IF ANY): 

This section summarizes information regarding characteristics of the tributary and its adjacent wetlalids, if any, and it helps 
determine whether or not the standards for jurisdiction established under Rapanos have been met. 

The agencies will assert jurisdiction over non-navigable tributaries of TNWs where the tributaries are Krelativelypermanent 
waters" (RPWs), i.e. tributaries that typically flow year-round or  have continuous flow at  least seasonally (kg., typically 3 
months). A wetland that directly abuts an RPW is also jurisdictional. If the aquatic resource is not a TNW, but has year-round 
(perennial) flow, skip to Section III.D.2. If the aquatic resource is a wetland directly abutting a tributary with perennial flow, 
skip to Section III.D.4. 

A wetland that is adjacent to but that does not directly abut an RPW requires a significant nexus evaluation. Corps districts and 
EPA reglons will include in the r-ord any available Information that documents the existence of a significant nexus between a 
relatively permanent tributary that is not perennial (and its adjacent wetlands if any) and a traditional navigable water, even 
though a significant nexus finding is not required as a matter of iaw. 

If the waterbody4is not an RPW, or a wetland directly abutting an RPW, a JD will require additional data to determine if the 
waterbody has a significant nexus with a TNW. If the tributary has adjacent wetlands, the significant nexus evaluation mud 
consider the tributary in combination with all of its adjacent wetlands. This significant nexus evaluation that combines, for 
analytical purposes, the tributary and all of its adjacent wetlands is used whether the review area identified in the JD request is 
the tributary, o r  its adjacent wetlands, or  both. If the JD covers a tributary with adjacent wetlands, complete Section IILB.1 for 
the tributary, Section III.B.2 for any onsite wetlands, and Section III.B.3 for all wetlands adjacent to that tributary, both onsite 
and offsite. The determination whether a significant nexus exists is determined in Section 1II.C below. 

1. Characteristics of non-TNWs that flow directly or indirectly into TNW 

(i) General Area Conditions: 
Watmhed size: . 

. Dminage area: 345.6' . . . . 
Average annual rainfin: 38- 40 inches 
Average annual snowfall: . inches 

(ii) Physical Characteristics: 
(a) Relationshipwith TNW: 

Tributary flows directly into TNW. 
151Tribulary flows through 1 tributariw before entering TNW. 

ver miles 60mTNW. . . 
. .Project waters are 

Project waters are from RPW. 
Project waters are miles from TNW. 
Project waters are ight) mil& fromRPW. . 
Project waters cross or serve as state boundaries. Explain: , 

Identify flow route to TNw': Gans Creek merges with Clear Creek to form Little Bonne Femme Creek. Little Bonne 
Femme Creek flows into the Missouri River. 

* ,  

'Note that !he InstructionalGuidebookcontainsadditionalinformation regarding swales, ditches,washes, and erosional features generally and.inUle arid 
west.'Flow route can be describedby ;dentifying, c.g.. tributary a, which no& thmugh the review area, to flow into tniutaryb, which then flows into M W .  



Tributary stream order, if known: 3rd. 

(b) General Tributw Characteristics (check all that ap~lvl: 
Tributary is: Natural 

Artificial (man-made). Explain: 
Manipulated (man-altered). Explain: . 

Tributary properties with respect to top ofbank (estimate): 
Average width: feet 
Average depth: feet 
Average side slopes: ~ l c k _ ~ i s i  

Primary tributary substrate composition (check all that apply):aSilts Sands Concrete 
Cobbles Gravel Muck 
Bedrock Vegetation. Type/% cover: 
Other. Explain: 

Tributary conditiodstability [e.g., highly eroding, sloughing banks]. Explain: . 
Presence of rudriftldpool complexes. Explain: . 
Tributary geometry: J'!ck.Llst 
Tributary gradient (approximate average slope): % 

(c) Flow: 
Tributary provides for: Pi'cg.List 
Estimate average number of flow events in review areidyear: pick ~ g t  

Describe flow regime: 
Other information on duration and volume: 

-p?-<-.jy
Surface flow is: &&:&&Characteristics: . 

Subsurface flow: B~~LB.Explain findings: . 
Dye (or other) tiSperformed: 

Tributary has (check all that apply): 
(Xj Bed and banks 

OHWM~(check all indicators that apply): 
clear, natural line impressed on the bank the presence of liner and debris 
changes in the character of soil destruction of terrestrial vegetation 
shelving . the presence of wrack line 
vegetatibn matted down, bent, or absent sediment sorting 

C] leaf litter disturbed or washed away scour 
sediment deposition 0 multiple observed or predicted flow events 
water staining abrupt change in plant community 
other (list): 

Discontinuous OHWM? Explain: 

If factors other than the OHWM were used to determine lateral extent of CWAjurisdiction (check all that apply): 
High Tide Line indicated by: 17 Mean High Water Mark indicated b y  

oil or scum line along shore objects survey to available datum; 
tine shell or debris deposits (foreshore) physical markings; 
physical markingslcharacteristics 0vegetation linesfchanges in vegetation types. 
tidai gauges 
other (list): 

(ii) Chemical Characteristics: 
Characterize tributary (e.g., water color is clear, discolored, oily film; water qualitr. general watershed 'charac&ristics, etc.). 

Explain: -
Identify specific pollutants, if known: . 

6~ natural or man-nmdediscontinuity in the OHWM does not necessarily severjurisdiction (e.g., where Ule sheam temporarily flows underground,or when 
the OHWM has been removedby developmentor agn'culturalpraclices). Where there is a break in the OHWM that is unnlated to the waterbody's flow 
regime (e.g., flow over a rock outcrop or though a culvat), the agencies will look for indicators of flow above and below the break. 
'bid. 



(iv) Biological Characteristics. Channel supports (check all that apply): 
Riparian corridor. Characteristics (type, average width): . 

[7 Wetland fringe. Characteristics: . 
Habitat for: 

Federally Listed species. Explain findings: . 
Fishlspawn areas. Explain findings: 
Other environmentally-sensitive species. Explain findings: , 

Aquatichildlife diversity. Explain findings: 

2. Characteristics of wetlands adjacent to non-TNW that flow directly or indirectly into TNW 

(i) Physical Characteristics: 
(a) General Wetland Characteristics: 

Properties: 
Wetland size: acres 
Wetland type. Explain: . 
Wetland quality. Explain: . 

Project wetlands cross or serve as state boundaries. Explain: . 
(b) General Flow Relationship with Non-TNW: 

Flow is: &c&&. Explain: . 
- .. .... 

Surface flow is: &@,~l-sf 
Characteristics: 

.. .- .-- ..> 

Subsurface flow: PicliL.&. Explain findings: 
[I1Dye (or other) test performed: 

(c) Wetland Adiacencv Determination with Non-TNW: 
Directly abutting 
Not directly abutling 

Discrete wetland hydrologic connection. Explain: . 
Ecological connection. Explain: . 
Separated by bermbarrier. Explain: . 

r miles from TNW. 
(straight) miles from TNW. 

tland as within the floodplain. 

(ii) Chemical Characteristics: 
Characterize wetland system (e.g., water color is clear, brown, oil film on surface; water quality; general watershed 

characteristics; etc.). Explain: 
Identify specific pollutants, if known: . 

(iii) Biological Characteristics. Wetland supports (check all that apply): 
Riparian buffer. Characteristics (type,average width): . 
Vegetation typdpercent cover. Explain: . 
Habitat for: 
[I1Federally Listed species. Explain findings: . 
[I1FisNspawn areas. Explain findings: . 

Other environmentally-sensitive species. Explain findings: . 
[I1Aquaticfwildlife diversity. Explain findings: . 

3. ,Characten'stlcs of al l  wetlands adjacent to.the tributary (if a' 
. All wetland(s) being considered in thecuirmlative analysis: 

Approximate1y ( ) acres in total are being considered ulative analysis. 



For each wetland, specify the following: 

Directly abuts? fY/hT) Size (in acres) Directly abuts? (YM)  Size (in acres) 

Summarize overall biological, chemical and physical functions being performed: . 

C. SlCNIFICANT NEXUS DETERMINATION 

A significant nexus analysis will assess the flow characteristics and functions of the tributary itself and the functions performed 
by any wetlands adjacent to the tributary to determine if they significantly affect the chemical, physical, and biological integrity 
of a TNW. For each of the following situations, a significant nexus exists if the tributary, in combination with all of its adjacent 
wetlands, has more than a speculative or  Insubstantial effect on the chemlcal, physicaI andlor biological integrity of a TNW. 
Considerations when evaluating significant nexus include, but are not limited to the volume, duration, and frequency of the flow 
of water in the tributary and its proximity to a TNW, and the functions performed by the tributary and all its adjacent 
wetlands. I t  is not appropriate to determine significant nexus based solely on any specific threshold of distance (eg. between a 
tributary and its adjacent wetland or between a tributary and the TNW). Similarly, the fact an adjacent wetland lies within or  
outside of a floodplain is not solely determinative of significant nexus 

Draw connections between the features documented and the effects on the TNW, as identified in the Rapanos Guidance and 
discussed in the Instructlonal Guidebook. Factors to consider include, for example: 

Does the tributary, in combination with its adjacent wetlands (if any), have the capacity to carry pollutants or flood waters to 
TNWs, or to reduce the amount of pollutants or flood waters reaching a TNW? 1. 

Does the tributary, in combination with its adjacent wetlands (if any), provide habitat and lifecycle support functions for fish and 
other species, such as feeding, nesting, spawning, or rearing young for species that are present in the TNW? 
Does the tributary, in combination with its adjacent wetlands (if any), have the capacity to transfer nutrients and organic carbon that 
support downstream foodwebs? 
Does the tributary, in combination with its adjacent wetlands (if any), have other relationships to the physical, chemical, o r  
biological integrity of the TNW? 

Note: the above list of considerations is not inclusive and other functions observed o r  known to occur should be  documented 
below: 

I .  Significant nexus findings for non-RPW that has qo adjacent wetlands and flows directly o r  indirectly Into TNWs. Explain 
findings of presence or absence of significant nexus below, based on the tributary itself, then go to Section IILD: . 

2. Significant nexus findings for non-RPW and its adjacent wetlands, where the non-RPW flows directly or indirectly into 
TNWs. Explain findings of presence or  absence of significant nexus below, based on the tributary in combination with all of its 
adjacent wetlands, then go to Section 1Jl.D: 

3. Significant nexus findings for wetlands adjacent to an RPW but that do not directly abut the RPW. Explain findings of 
presence or absence of significant nexus below, based on the tributary in combination &th all of its adjacent wetlands, then go to 
Section IILD: 

D. DETERMINATIONS O F  JURISDICTIONAL FINDINGS. T H E  SUBJECT WATERSNETLANDS ARE (CHECK ALL 
THAT APPLY): 

1. TNWs and Adjacent Wetlands. Check all that apply and provide size estimates in review area: 
TNWs: linear feet width (h), Or, acres, 
Wetlands adjacent to TNWs: acres. 

1 

2. RPWs that  flow directly o r  indirectly into TNWs. 
Tributaries of TNWs where tributaries typically flow year-round are jurisdictional. Provide data and rationale indicating that 
tributary is perennial: Gans Creek has regular flow that persists throughout the year and is identified as a perennial streamon 
7.5 Minute U.S.G.S. Topographic Map (Columbia, MO Quadrangle). 

Tributaries of  TNW where tributaries have continuous flow "seasonally" (e.g., typically three months each year) are 
jurisdictional. Data supporting this conclusion is provided at Section 1II.B. Provide rationale indicating that tributary flows 
seasonally: . 



Provide estimates for jurisdictional waters in the review area (check all that apply): - 1 
1

Tributary waters: Cans Creek - 36 linear feet width (ft). 
Other non-wetland waters: acres. 
Identify type(s) of waters: . ? 

,.l 
3. NO~-RPWS'that flow directly or indirectly into TNWs. 

Waterbody that is not a TNW or an RPW, but flows directly or indirectly into a TNW, and it has a significant nexus with a 
TNW is jurisdictional. Data supporting this conclusion is provided at Section 1II.C. ?J 

Provide estimates forjurisdictional waters within the review area (check all that apply): 
Tributary waters: linear feet width (ft). 

[7 Other non-wetland waters: acres. 
Identify type(s) of waters: I I 

4. Wetlands directly abutting an RPW that flow directly or indirectly into TNWs. 
[7 Wetlands directly abut RF'Wand thus are jurisdictional as adjacent wetlands. 

Wetlands directly abutting an RPW where tributaries typically flow year-round. Provide data and rationale 
indicating that tributary is perennial in Section III.D.2, above. Provide rationale indicating that wetland is 

11 
directly abutting an RF'W: . 

[7 Wetlands directly abutting an RPW where tributaries typically flow "seasonally." Provide data indicating that tributary is 
i1 

seasonal in Section II1.B and rationale in Section III.D.2, above. Provide rationale indicating that wetland is directly 
abutting an RF'W: 

Provide acreage estimates forjurisdictional wetlands in the review area: acres. . 

5. Wetlandsadjacent to but not directly abutting a n  RPW that flow directly o r  indirectly into TNWs. 
Wetlands that do not directly abut an RPW, but when considered in combination with the tributary to which they are adjacent 

I1 
and wIth similarly situated adjacent wetlands, have a siplflcant nexus with a TNW arejurisidictional. Data supporting this 
conclusion is provided at Section IILC. 

Provide acreage estimate. forjurisdictional wetlands in the review area: acres. 

6. Wetlandsadjacent to &n-RPWs that flow directly o r  indirectly into TNWs. 
LJ 

Wetlands adjacent fo such waters, and have when considered in combination with the tributary to which they are adjacent and 
with similarly situated adjacent wetlands, have a significant nexus with a TNW arejurisdictional. Data supporting this 
conclusion is provided at Section IILC. 

Provide estimates for jurisdictional wetlands in the review &a: acres. 

7. Impoundments of ~urisdictionalwaters9 . 
As a general rule, the impoundmknt of  ajurisdictional tributary remainsjurisdictional. 

Demonstrate that impoundmint was created from "waters of the U.S.,"or 
Demonstrate that water meets the criteria for one of the categories presented above (1-6), or 

0 Demonstrate that water is isolated with a nexus to commerce (see E below). 
. 

E. ISOLATED [INTERSTATE O R  INTRA-STATE] WATERS, INCLUDING ISOLATED WETLANDS, THE USE, ' 1DEGRADATION OR DESTRUCTION O F  WHICH COULD AFFECT INTERSTATE COMMERCE, INCLUDING ANY L 
SUCH WATERS (CHECK ALL THAT APPLY):" 

which are or could be used by interstate or foreign travelers for recreational or other purposes. 
h m  which fish or sliellfish are or could be taken and sold in interstate or foreign commerce. 
which ere or could be used for industrial purposes by industries in interstate commerce. 
Interstate isolated waters. Explain: . 

I 1  
Other factors. Explain: - 3 

'See Footnote # 3. 
To complete the analysis refa to the key in Section 111.D.6of the InstructionalGuidebook. 

loPrior to assertingor doclinlngCWA jurisdiction based soiely on this category, Corps Districts will elevate the action to Corps and EPA HQ for 
rwlm conslrtentwith the process described In the CorpslEPAMemorandum Reganling CWA Act Juriulicrlon Following Rapnos. 



3 Identify water body and summarize rationale supporting determination: 

i 

1 Provide estimates forjurisdictional waters in the review area (check all that apply):
I Tributary waters: linear feet width (ft). 
I Other non-wetland waters: acres. 

Identify type(s) of waters: . 
B Wetlands: acres. 

t 
F. NON-JURISDICTIONAL WATERS, INCLUDING WETLANDS (CHECK ALL THAT APPLY): 

I If potential wetlands were assessed within the review area, these areas did not meet the criteria in the 1987Corps of Engineers 
Wetland Delineation Manual and/or appropriate Regional Supplements. 
Review area included isolated waters with no substantial nexus to interstate (or foreign) commerce. 

Prior to the Jan 2001 Supreme Court decision in "SWANCC,"the review area would have been regulated based &on the 
"Migratory Bird Rule" (MBR). 

Waters do not meet the "Significant Nexus" standard, where such a finding is required forjurisdiction. Explain: . 
Other: (explain, if not covered above): . 

Provide acreage estimates for non-jurisdictional waters in the review area, where the potential basis ofjurisdiction is the MBR 
factors (i.e., presence of migratory birds, presence of endangered species, use of water for irrigated agriculture),using best professional 
judgment (check all that apply): 

Non-wetland waters (i.e., rivers, streams): linear feet width (A). 
Lakeslponds: acres. 
Other non-wetland waters: acres. List type of aquatic resource: 

' Wetlands: acres. 

Provide acreage estimates for non-jurisdictional waters in the review area that do not meet the "Significant Nexus" standard, where such 
a finding is required forjurisdiction (check all that apply): 

Non-wetland waters (i.e., rivers, streams): linear feet, width (A). 
Lakedponds: acres. 
Other non-wetland waters: acres. List type of aquatic resource: 
Wetlands: acres. 

SECTION IV: DATA SOURCES. 

. A. SUPPORTING DATA. Data reviewed for JD (check all that apply - checked items shall be included in case file and, where checked 
l and requested, appropriately reference sources below): 

Maps, plans, plots or plat submitted by or on behalf of the applicant/consultant: . 
Data sheets prepared/subtnitted by or on behalf of the applicant/consultant 

Office concurs with data sheetsldelineation report. 
Office does not concur with data sheetsldelineation report. 

Data sheets prepared by the Corps: . 
Corps navigable waters' study . 
U.S. Geologicel Survey Hydrologic Atlas: . 

USGS NHD data. 
0USGS 8 and 12digit HUC maps. 
U.S. Geological Survey map(s). Cite scale & quad name: 7.5 Minute TopographicMap (Columbia, MO Quadrangle). 
USDA Natural Resources Conservation Service Soil Survey. Citation: . 
National wetlands inventory map(s). Cite name: Center for Agricultural, Resource, and Environmental Systems (2004). 
Stateiiocai wetiand inventory map(s): . 
FEMAIFIRM maps: . 
100-year Floodplain Elevation is: (National Geodectic Vertical Datum of 1929) 
Photographs: Aerial (Name & Date): Center for Agn'cultural, Resource, and Environmental Systems(2007). 

.or Other (Name& Date): Provided by applicant (2007). 
Previous determination(s). File no. and date of response letter: . 
Applicabldsupportingcase law: . 
Applicabldsupponingscientificliterature: . 
Other information (please specify): . 

B. ADDITIONAL COMMENTS TO SUPPORT JD: 
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Excerpts from March 12,2007 Federal Register 

Nationwide Permit General Conditions 


1. Navipation (a) No activity may cause more than a minimal adverse effect on navigation. 
(b) Any safety lights and signaIs prescribed by the U.S. Coast Guard,through regulations or 

otherwise, must be installed and maintained at the pennittee's expense on authorized facilities in navigable 
waters of the United States. 

(c) The pennittee understands and agrees that, if future operations by the United States require the 
removal, relocation, or other alteration, of the slructure or work herein authorized, or if, in the opinion of 
the Secretary of the Amy or his authorized representative, said structure or work shall cause unreasonable 
obstruction to the free navigation of the navigable waters, the permittee will be required, upon due notice 
ffom the Corps of Engineers, to remove, relocate, or alter the sln~clural work or obstructions caused 
thereby, without expense to the United States. No claim shall be made against the United States on account 
of any such removal or alteration. 

2. Aauatic Life Movements. No activity may substantially disrupt the necessary life cycle 

movements of those species of aquatic life indigenous to the waterbody, including those species that 

normally migrate through the area, unless the activity's primary purpose is to impound water, Culverts 

placed in streams must be installed to maintain low flow conditions. 


3. Svawning Areas. Activities in spawning areas during spawning seasons must be avoided to the 
maximum extent practicable. Activities that result in the physical destruction (e.g., through excavation, fill, 
or downstream smothering by substantial turbidity) of an important spawning area are not authorized. 

4. Mimaton, ~ i r d ~ r & d i n a  Areas. ~btivities in waters ofthe United States thatserve as breeding 
areas for migratory birds must be avoided to the maximum extent practicable. 

5. SheUfish Beds., No activity mayoccurin areas of conce'ntrated shellfish populations, unless the 
activityis directlyre lkd  to a shemsh harvesting activity authorized by NWPs 4 and 48. 

6. SuitableMaterial.No activity may use unsuitable material (e.g., trash, debris, car bodies, 

asphalt, etc.). Material used for construction or discharged must be fiee fiom toxic poUutants in toxic 

amounts(see Section 307 of the Clean Water Act). 


7. Water Suvvlv Intakes. No activity may occur in the proximity of a public water supply intake, 

except where the activity is for the repair or improvement of public water supply intake structures or 

adjacent bank stabilization. 


8. Adverse Eff'ects From Impoundments. lfthe activity creates an impoundment of water, adverse 
effects to the aquatic system due to accelerating the passage of water, andlor restricting its flow must be 
minimized to the maximum extent practicable. 

9. Mana~ement of Water Flows. To the maximum extent practicable, the pre-construction course, 
coii&tioii, mpacity, and !cceti~ccf Pate= =st be mht&ec! for ezch activity, bc!u&g r ! z m  
channelization and stonn water management activities, except as provided below. The activity must be 
constructed to withstand expected high flows. The activity must not restrict or impede the passage of 
normalor high flows, unless the primarypurpose of the activity is to impound water or manage high flows. 
The activity may &r the pre-construcfion course, condition, capacity, and location of open waters if it 
benefits the aquatic environment (e.g., stream restoration or relocation activities). 

10. Fills Within 100-YearFloodulains. The activity must comply with applicable FEW-approved 
state or local floodplain management requirements. 



1 1. Eauivment. Heavy equipment working in wetlands or mudflats must be placed on mats,or 

other measures must be taken to minimize soil disturbance. 


12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls must be 
used and maintained in effective operating condition during construction, and all exposed soil and other 
fills, as well as any work below the or- high water mark or high tide line, must be permanently 
stabilized at the earliest practicable date. Permittees are encouraged to perform work within waters of the 
United States during periods of low-flow or no-flow. 

13. Removal of Termorarv Fills. Temporary fills must be removed in their entirety and the 

affected areas returned to pre-construction elevations. The affected areas must be revegetated, as 

appropriate. 


14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, including 

maintenance to ensure public safety. 


15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild and 
Scenic River System, or in a river officially designated by Congress as a "study river" for possible 
inclusion in the system while the river is in an official study status, unless the appropriate Federal agency 
with direct management responsibility for such river, has determined in writing that the proposed activity 
will not adversely affect the Wild and Scenic River designation or study status. Information on Wild and 
Scenic Rivers may be obtained h m  the appropriate Federal land management agency in the area (e.g., 
National Park Service, U.S. Forest Service, Bureau of Land Management, U.S.Fish and Wildlife Service). 

16.~r ibalRights. No activity or its operation may impair reserved tribal rights, including, but not 
limited to, reserved water rights and treaty fishing and hunting-rights" 

17. Endangered Species. (a) No activity is authorized under any NWP which is likely to jeopardize 
the continued existence of a threatened or endangered species or a species proposed for such designation, as 
identified under the Federal Endangered Species Act (ESA), or which will destroy or adversely modify the 
critical habitat of such species. No activity is authorized under any NWP which "may affect" a listed 
species or critical habitat, unless Section 7 consultation addressing the effects of the proposed activity has 
been completed. 

(b) Federal agencies should follow their own procedures for complying with the requirements of 
the ESA. Federal permittees must provide the district engineer with the appropriate documentation to 
demonstrate compliance with those requirements. 

(c) Non-federal permittees shall notify the district engineer if any listed species or designated 
critical habitat might be affected or is in the vicinity of the project, or if the project is located in designated 
critical habitat, and shall not begin work on the activity until notified by the district engineer that the 
requirements of the ESA have been satisfied and that the activity is authorized. For activities h i t  might 
affect Federally-listed endangered or threatened species or designated critical habitat, the pre-construction 
notification must include the name(s) of the endangered or threatened species that may be affected by the 
proposed work or that utilize the designated critical habitat that may be affected by the proposed work The 
district engineer will determine whether the proposed activity "may affect" or will have "no effect" to listed 
species and designated critical habitat and will notifj. the nowFederal applicant of the Corps' detennination 
within 45 days of receipt of a complete pre-construction notification. In cases where the non-Federal 
applicanthas identified listed species or critical habitat that might be affected or is in the vicinity of the 
project, and has so notified the C o w  the applicant shall not begin work until the Corpsbas provided 
notification the proposed activities will have "no effect" on listed speciesor critical habitat, or until Section 
7 consultationhas been completed 

(d) As a result of formal or informal consultation with the FWS or NMFS the district engineer 
may add species-specific regional endangered species conditions to the NWPs. 

(e) Authorization of an activity by a NWP does not authorize the 'We" of a threatened or 
endangeredspecies as defined under the ESA. In the absence of separate authorization (e.g., an ESA 
Section 10 Permit, a Biological Opinion with "incidental take" provisions, etc.) from the U.S. FWS or the 
NMFS, both lethal and non-lethal "takes" of protected species are in violation of the ESA. Lnfonnation on 



the location of threatened and endangered species and their critical habitat can be obtained directly from the 
oflices of the U.S.FWS and NMFS or their world wide Web pages at http://www.fws.gov/ and 
http://www.noaa.gov/~heries,html
respectively. 

18.Historic Properties. (a) In cases where the district engineer determines that the activity may 
affect proper!ies listed, or eligible for listing, in the National Register of Historic Places, the activity is not 
authorized, until the requirements of Section 106 of the National Historic Preservation Act (NHPA) have 
been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the requirements of 
Section 106 of the National Historic Preservation Act. Federal permittees must provide the district engineer 
with the appropriate documentation to demonstrate compliance with those requirements. 

(c) Non-federal permittees must submit a pre-construction notification to the district engineer if 
the authorized activity may have the potential to cause effects to any historic properties listed, determined 
to be eligible for listing on, or potentially eligible for listing on the National Register of Historic Places, 
including previously unidentified properties. For such activities, the pre-construction notification must 
state which historic propehes may be affected by the proposed work or include a vicinity map indicating 
the location of the historic properties or the potential for the presence of historic properties. Assistance 
regarding information on the Iocation of or potential for the presence of historic resources can be sought 
fiom the State Historic Preservation Officer or Tnial Historic Preservation Officer, as appropriate, and the 
National Register of Historic Places (see 33 CFR 330.4(g)). The district engineer shall make a reasonable 
and good faith effort to wry out appropriate identification efforts, which may include background 
research, consultation, oral history interviews, sample field investigation, and field survey. Based on the 
information submitted and these efforts, the district engineer shall determine whether the proposed activity 
has the potential to cause an effect on the historic properties. Where the non-Federal applicant has 
identified historic properties which the activity may have the potential to cause effects and so notified the 
Corps, the non-Federal applicant shall not begin the activity until notified by the district engineer either that 
theactivity bas no potential to cause effects or that consultation under Section 106 of the NHPA hasbeen 
completed. 

(d) The district engineer will notify the prospective permittee within 45 days of receipt of a 
compIete pre-construction notification whether NHPA Section 106 consultation is required. Section 106 
consultation is not required when the Corps determines that the activity does not have thepotential to cause 
effects on historic properties (see 36 CFR §800.3(a)). IfNHPA section 106 consultation is required and 
will occur,the district engineer will not@ the non-Federal applicant that he or she cannot begin wort u t i l  
Section 106 consultation is completed. 

(e) Prospective pennittees should be aware that section 110k of the MIPA (1 6 U.S.C. 470h-2(k)) 
prevents the Corps fiom granting a pennit or other assistance to an applicant who, with intent to avoid the 
requirements of Section 106of the NHFA,has intentionally significantly adversely affected a historic 
property to which the permit would relate, or having legal power to prevent it, allowed such si@cant 
adverse effect to occur, unless the Corps, after consultation with the Advisory Council on Historic 
Preservation ( A m ) ,  determines that circumtances justify granting such assistance despite the adverse 
effect created or permitted by the applicant. If circumstances justify granting the assistance, the Corps is 
required to notify the ACHP and provide documentation specifying the circumstances, explaining the 
degree of damage to the iategrity of any historic properties affected, and proposed mitigation. This 
documentation must include any views obtained from the applicant, SHPOllXPO, appropriate Indian tribes 
if the undertaking occurs on or affects historic properties on tribal lands or affects of interest to 
those rn-ies, and other parties known ro have a iegiiimate inieresi in ihe impacts io the pennitied activity on 
historic properties. 

19. Jlesimated Critical Resource Waters. Critical resource waters include, ~ o ~ ~ d e s i g b a t e d  
mahe sanctuaries, National Estuarine Research Reserves, state naturalheritage sites, and outstaiding 
nationalresource waters or other waters officially designated by a state as having particular envimnmental 
or ecological significance and identified by the district engineer afternotice and o p p d t y  for public 
comment. The district engineermay also designate additional critical resource waters afternotice and 
opportunity for comment. 

http://www.fws.gov/
http://www.noaa.gov/~heries,html


(a) Discharges of dredged or fill material into waters of the United States are not authorized by 

NWPs 7, 12, 14, 16, 17,21,29,31,35,39,40,42,43,44,49, and 50 for any activity within, or directly 

affecting, critical resource waters, including wetlands adjacent to such waters. 


(b) For NWPs 3,8,  10, 13, 15, 18, 19,22,23,25,27,28,30,33,34,36,37, and 38, notification is 
required in accordance with general condition 27, for any activity proposed in the designated critical 
resource waters including wetlands adjacent to those waters. T'he district engineer may authorize activities 
under these NWPs only after it is determined that the impacts to the critical resource waters willbe no more 
than minimal. 

20. Mitigation. The district engineer will consider the following factors when determining 
appropriate and practicable mitigation necessary to ensure that adverse effects on the aquatic environment 
are minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, both 

temporary and permanent, to waters of the United States to the maximumextent practicable at the project 

site (i.e.,on site). 


(b) Mitigation in al l  its forms (avoiding, minimizing, rectifying, reducing, or compensating) will 

be required to the extent necessary to ensure that the adverse effects to the aquatic environment are 

minimal. 


(c) Compensatory mitigation at a minimumone-for-one ratio will be required for all wetland 
losses that exceed 1/10 acre and require pre-construction notification, unless the district engineer 
determinesin writing that some other form of mitigation would be more environmentaIly appropriate and 
provides a project-specific waiver of this requirement For wetland losses of 1/10acre or less that require 
pre-construction notification, the district engineer may determine on a case-by-case basis that 
compensatory mitigation is required to ensure that the activity results inminimaladverse effects on the 
aquatic environment Since the likelihood of success is greater and the impacts to potentially valuable 
uplands are reduced, wetland restoration should be the fust compensatory mitigation option considered. 

(d) For losses of streams or othcr open watcrs that require pre-construction notification, the district 
engineer may require compensatory mitigation, such as stream restoration, to ensure that the activity results 
in minimal adverse effects on the aquatic environment. 

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by the acreage 
limits of the NWPs.For example, if anNWP has an acreage limit of 112 acre, it cannotbe used to authorize 
any project resulting in the loss of greater than ID acre of waters of the Unite8 States, even if 
compensatory mitigation is provided that replaces or restores some of the lost waters. However, 
compensatory mitigation can and should be used, as necessary, to ensure that aproject already meeting the 
established acreage limits aIso satisfies the minimal impact requirement associated with the NWPs. 

(0 Compensatory mitigation plans for projects in or near streams or other open waters will 
normally include a requirement for the establishment, maintenance, and legal protection (e.g., conservation 
easements) of riparian areas next to open waters. In some cases, riparian areas may be the only 
compensatory mitigation required. Riparian areas should consist of native species. The width of the 
required riparian area will address documented water quality or aquatic habitat loss concerns. Normally, the 
riparian area will be 25 to 50 feet wide on each side of the stream, but the district engineer may require 
slightly wider riparian areas to address documented water quality or habitat loss concerns. Where both 
wetlands and open waters exist on the project site, the district engineer will determine the appropriate 
compensatory mitigation (e.g., riparian areas andlor wetlands compensation) based on what isbest for the 
aquatic environment on a watershed basis. In cases where riparian areas are determinedto be the most 
appropriate form of compensatorymitigation, the district engineer may waive or reduce the requirement to 
provide wetland compensatory mitigation for wetland losses. 

(g) Permitteesmay propose the use of mitigation banks, in-lieu f& arrangementsor separate 
activity-specific compensatorymitigation In all cases, the mitigation provisions will specifytbe party 
responiible for accoqlishing andlor complying with the mitigation plan. 

(h) Where certain functions and services of waters of the United States are pennanently adverseIy 
affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous wetland in a 
pennanently maintainedutility line right-of-way, mitigation may be required to reduce theadverse effects 
of the project to the minimal level. 



-- - - 

----- - - 

21. Water Oualitv. Where States and authorized Tribes, or EPA where applicable, have not 
previously certified compliance of an NWP with CWA Section 40 1, individual 40 1 Water Quality 
Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or State or Tribe may 
require additional water quality management measures to ensure that the authorized activity does not result 
in more than minimal degradation of water quality. 

22. Coastal Zone Management. In coastal states where an NWP has not previously received a state 
coastal zone management consistency concurrence, an individual state coastal zone management 
consistency concurrence must be obtained, or a presumption of concurrence must occur (see 33 CFR 
330.qd)). The district engineer or a State may require additional measures to ensure that the authorized 
activity is consistent with state coastal zone management requirements. 

i 

23. Regional and Case-BY-Case Conditions. The activity must comply with any regional 
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with any case 
specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its section 401 Water 
Quality Certification, or by the state in its Coastal Zone Management Act consistency determination. 

24. Use of Multivle Nationwide Permits. The use of more than one NWP for a single and complete 
project is prohibited, except when the acreage loss of waters of the United States authorized by the NWPs 
does not exceed the acreage limit of the NWP with the highest specified acreage limit. For example, if a 
road crossing over tidal waters is constructed under NWP 14, with associated bank stabilization authorized 
by NWP 13, the maximum acreage loss of waters of the United States for the total project cannot exceed 
1/3-acre. 

25. Transfer of Nationwide Permit Verifications. If the pennittee sells the property associated with 
a nationwide permit verification, the pennittee may transfer the nationwide permit verification to the new 
owner by submitting a letter to the appropriate Corps district office to validate the transfer. A copy of the 
nationwide permit verification must be attached to the letter, and the letter must contain the following 
statement and signature: 

"When the structures or work authorized by this nationwide pennit are still in existence at the tirqe 
' the property is transferred, the terms and conditions of this &onwide permit, including any 

special conditions, will continue to be binding on the new.owner(s) of the property. To validate 
the transfer of this nationwide permit and the associated liabilities associated with compliance 
with its terms and conditions, have the fransferee sign and date below." 

(Transferee) 

(Date) 

26. Compliance Certification. Each permittee who received an NWP verification from the Corps 
must submit a signed certification regarding the completed work and any required mitigation. The 
certification f o m  must be forwarded by the Corps with the NWP verification letter and will include: 

(a) A statement that the authorized work was done in accordance with the NWP authorization, 
including any general or specific conditions; 

' (b) A s@tementthat any required mitigation was completed in accordance with the permit 
conditions; and i 

(c) The signatureof the permittee certifjhg the completion of the work and mitigation. 

27. Pre-Construction Notification (a) Timing.Where required by the terms of the NWP, the 
prospective permittee must notify the district engineer by submitting a pre-construction notification (PCN) 
as early as possible. The disttict engineer must determine if the PCN iscomplete within 30 calendar days of 
the date of receipt and, as a general rule, will request additional infomation necessary to make the PCN 
complete only once. However, if the prospective permittee does not provide all of the requested 



information, then the dishict engineer will notify the prospective permittee that the PCN is still incomplete 
and the PCN review process will not commence until all of the requested information has been received by 
the district engineer. The prospective permittee shall not begin the activity: 

(1) Until notified in writing by the district engineer that the activity may proceed under 
the NWP with any special conditions imposed by the district or division engineer; or 

(2) If 45 calendar days have passed fiom the district engineer's receipt of the complete 
PCN and the prospective permittee has not received written notice fiom the district or division engineer. 
However, if the permittee was required to notify the Corps pursuant to general condition 17 that listed 
species or critical habitat might affected or in the vicinity of the project, or tono* the Corps pursuant to 
general condition 18 that the activity may have the potential to cause effects to historic properties, the 
permittee cannot begin the activity until receiving written notification fiom the Corps that is "no effect" on 
listed species or "no potential to cause effects" on historic properties, or that any consultation required 
under Section 7 of the Endangered Species Act (see 33 CFR 330.qf)) and/or Section 106 of the National 
Historic Preservation (see 33 CFR 330.4(g)) is completed, Also, work cannot begin under NWPs 21,49, or 
50 until the permittee has received written approval fkom the Corps. If the proposed activity requires a 
written waiver to exceed specified limits of anNWP, the permittee cannot begin the activity until the 
district engineer issues the waiver. If the dishict or division engineer notifies the permittee in writing that 
an individual pennit is required within 45 calendar days of receipt of a complete PCN, the pennittee cannot 
begin the activity until an individuaI permit has been obtained. Subsequently, the permittee's right to 
proceed under the NWP may be modified, suspended, or revoked only in accordance with the procedure set 
forth in 33 CFR 330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the 

following information: 


(1) Name, address and telephone numbers of the prospective permittee; 
(2) Location of the proposed project; 

(3) A description of the proposed project; the project's purpose; direct and indirect adverse 
environmental effects the project would cause; any other NWP(s), reginml general pennit@), or individual 
peimit(s) used or intended to be used to authorize any part of the proposed project or any related activity. 
The description should be sufficiently detailed to allow the district engineer to determine that the adverse 
effects of the project will be minimal and to determine the need for compensatory mitigatioa Sketches 
should be provided when necessary to show that the activity complies with the terms of the NWP. 
(Sketches usuafly clarify the project and when provided result in a quicker decision); 

(4) The PCN must include a delineation of special aquatic sites and other waters of the United 
States on the project site. Wetland delineations must be prepared in accordance with the current method 
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and other 
waters of the United States, but there may be a delay if the Corps does the'delineation, especially if the 
project site is large or contains many waters of the United States. Furthermore, the 45 day period will not 
start until the delineation has been submitted to or completed by the Corps, where appropriate; 

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and 
a PCN is required, the prospective permittee must submit a statement desmiing how the mitigation 
requirement will be satisfied. As an alternative, the prospective permittee may submit a conceptual or 
detailed mitigation plan. 

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, for non-Federal applicants the PCN 
must include the narne(s) of those endangered or threatened species that might be affected by the proposed 
work or utilize the designated critical habitat that may be aected by the proposed work Federal applicants 
must provide documentation demonstrating compliance with the Endangered Species Act; and . 

' (7) For an activity that may affect a historic property listed on, determined to be eligiile 
for listing on, or potentially eligiile for listing on, the National Registex of Historic Places, for non-Federal 
applicants the PCNmust state which historic property may be affected by the proposed work or include a 
vicinity map indicating the location of the historic property. Federal applicants must provide documentation 
demonshating compliance with Section 106 of the National Historic Preservation Act. 

(c) Form of Pre-Construction Notification: The standardindividualpermit application form (Form 
ENG 4345) may be used, but the completed application fonn must clearly indicate that it is a PCN and 
must include all of the information required in paragraphs @)(I) through (7)of this general conditioa A 
letter containing the required information may also be used. 

. 


. 



(d) Agency Coordination: (1) The district engineer will consider any comments fiom Federal and 
state agencies concerning the proposed activity's compliance with the terms and conditions of the NWPs 
and the need for mitigation to reduce the project's adverse environmental effects to a minimal level. 

(2) For all NWP 48 activ~ties requiring pre-constmction notification and for other NWP activities 
requiring pre-construction notification to the district engineer that result in the loss of greater than 112-acre 
of waters of the United States, the district engineer will immediately provide (e.g., via facsimile 
transmission, overnight ma& or other expeditious manner) a copy of the PCN to the appropriate Federal or 
state offices (U.S. FWS, state natural resource or water quality agency, EPA, State Historic Preservation 
Officer (SHPO) or Tnial Historic Preservation Office (THPO), and, if appropriate, the NMFS). With the 
exception of NWP 37, these agencies will then have 10 calendar days from the date the material is 
transmitted to telephone or fax the district engineer notice that they intend to provide substantive, site- 
specific comments. If so contacted by an agency, the district engineer will wait an additional 15 calendar 
days before making a decision on the pre-construction notification. The district engineer will fully consider 
agency comments received within the specified time frame, but will provide no response to the resource 
agency, except as provided below. The district engineer will indicate in the administrative record associated 
with each pre-construction notification that the resource agencies' concern were considered. For NWP 37, 
the emergency watershed protection and rehabilitation activity may proceed immediately in cases where 
there is an unacceptable hazard to life or a significant loss of property or economic hardship will occur. The 
district engineer will consider any comments received to decide whether the NWP 37 authorization should 
be modified, suspended, or revoked in accordance with the procedures at 33 CFR 330.5. 

(3) In cases of where the prospective permittee is not a Federal agency, the district engineer will 
provide a response to NMFS within 30 calendar days of receipt of any Essential Fish Habitat conservation 
recommendations, as required by Section 305@)(4)(B) of the Magnuson-Stevens Fishery Conservation and 
Management Act. 

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction 

notifications to expedite agency coordinatioa 


(5) For NWP 48 activities that require reporting, the district engineer will provide a copy of each 

report within 10 calendar days of receipt to the appropriate regional office of the NMFS. 


(e) District Engineer's Decision: In reviewing the PCN for the proposed activity, the district 
engineer will determine whether the activity authorized by the NWP will result in more than minimal 
individual or cumulative adverse environmental effects or may be contrary to the pubIic interest. If the 
proposed activity requires a PCN and will rejult in a loss of greater than 1/10 acre of wetlands, the 
prospective permittee should submit a mitigation proposal with the PCN. Applicants may also propose 
compensatory mitigation for projects with smaller impacts. The district engineer will consider any 
proposed compensatory mitigation the applicant has included in the proposal in determining whether the 
net adverse environmental effects b the aquatic environment of the proposed work are minimal. The 
compensatory mitigation proposal may be either conceptual or detailed. If the district engineer determines 
that the activity complies with the terms and conditions of the NWP and that the adverse effects on the 
aquatic environment are minimal,after considering mitigation, the district engineer will noti0 the 
permittee and include any conditions the district engineer deems necessary. The district engineer must 
approve any compensatory mitigation proposal before the permittee commences work. If the prospective 
permittee elects to submit a compensatory mitigation plan with the PCN,the district engineer will 
expeditio~lsly review the proposed compensatory mitigation plan. The district engineer must review the 
plan within 45 calendar days of receiving a complete PCN and determine whether the proposed mitigation 
would ensure no more than minimal adverse effects on the aquatic environment. If the net adverse effects 
of the project on the aquatic environment (after consideration of the compensatory mitigation proposai) are 
determined by the district engineer to be minimal, the district engineer will provide a timely written 
response to the applicant. The response will state that the project canproceed under the terms and 
conditions of the NWP. 

If the district engineer determines that the adverse effects of the proposed work are more than 
minimal, then the district engineer will notify the applicant either: (1) That the project does not qualify for 
authorization under the NWP and instruct the applicant on the procedures to seek authorization under an 
individual permit; (2) that the project is authorized under the NWP subject to the applicant's submission of 
a mitigation plan that would reduce the adverse effects on the aquatic environment to the minimal level; or 
(3) that the project is authorized under the NWP with specific modifications or conditions. Where the 
district engineer determines that mitigation is required to ensure no more than minimal adverse effects 



. . 

occur to the aquatic environment, the activity will be authorized within the 45-&y PCNperiod. The 
authorization will include the necessary conceptual 01.specificmitigation or a requirement that the 
applicant submit a mitigation plan that would reduce the adverse effects on the aquatic environment to the 
minima1level. When mitigation is required, no work in waters of the United States may occur until the 
district engineer has approved a specific mitigation plan. 

28. Sinvle and Comlete Proiect. The activity must be a single and complete project. The same NWP 
cannot be used more than once for the same single and complete project. 



Nationwide Permit No. 14 
Linear Transportation Projects. 

Activities required for the construction, expansion, modification, or improvement 
of linear transportation projects (e.g., roads, highways, railways, trails, airport runways, 
and taxiways) in waters of the United States. For linear transportation projects in non-
tidal waters, the discharge cannot cause the loss of greater than 112-acre of waters of the 
United States. For linear transportation projects in tidal waters, the discharge cannot 
cause the loss of greater than 113-acre of waters of the United States. Any stream channel 
modification, including bank stabilization, is limited to the minimum necessary to 
construct or protect the linear transportation project; such modifications must be in the 
immediate vicinity of the project. 

This NWP also authorizes temporary structures, fills, and work necessary to 
construct the linear transportation project. Appropriate measures must be taken to 
maintain normal downstream flows and minimize flooding to the maximum extent 
practicable, when temporary structures, work, and discharges, incIuding cofferdams, are 
necessary for construction activities, access fills, or dewatering of construction sites. 
Temporary fills must consist of materials, and be placed in a manner, that will not be 
eroded by expected high flows. Temporary fills must be removed in their entirety and the 
affected areas returned to pre-construction elevations. The areas affected by temporary 
fills must be revegetated, as appropriate. 

This NWP cannot be used to authorize non-linear features commonly associated 
with transportation projects, such as vehicle maintenance or storage buildings, parking 
lots, train stations, or aircraft hangars. 

Notification: The permittee must submit a pre-construction notification to the 
district engineer prior to commencing the activity if: (1) the loss ofwaters of the United 
States exceeds 1110acre; or (2) there is a discharge in a special aquatic site, including 
wetlands. (See general condition 27.) (Sections 10 and 404) 

m:Some discharges for the construction of farm roads or forest roads, or 
temporaryroads for moving mining equipment, may qualifL for an exemption under 
Section 404(f) of the Clean Water Act (see 3 3 CFR 323.4). 
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STATEOF MISSOURIGENERALCONDITIONS 

FOR NATIONWIDE PERMITS 


These conditions ensure that activities carried out under Nationwide Permits (NWPs) do not 
violate the Water Quality Standards of the State of Missouri resulting in permanent damage to 
habitat, increased turbidity, reduced bank and channel stability, andlor impacts to the biological 
and chemical integrity of the waterbody. These general conditions and the specific conditions are 
in addition to, not a replacement for, those conditions includ.ed by the federal authorities. To 
further reduce the potential for water quality impacts, parties are encouraged to conduct the 
permitted activity(s) during periods of low moisture andlor low flow to the extent possible. These 
general conditionsapply toNWPs 3,4,  5,6, 7, 12, 13, 14, 15, 16, 18, 19, 20,21,22,23, 25,27, 
30, 31, 33, 36,40,41, 42, 43, 45,46 and 47. 

The remaining NWPs, which will require individual certifications by the Missouri Department of 
Natural Resources, are: 17, 29, 32, 34, 37, 38, 39,44,48,49 and 50. 

MISSOURI GENERAL CONDITIONS are as follows: 

1. 	 NWF's shall not allow the filling ofjurisdictional springs. 

2. 	 Acquisition of a NWP(s) and attendant water quality certification(s) shall not be construed or 

in te~~reted
to imply the requirements for other permits are replaced or superceded. Any 
national pollutant discharge elimination system (NPDES)peimits, general permits for land 
disturbance, or other requirements shall be coinplied with. Applicants with questions are 
encouraged to call the Water Protection Program, NPDES Permits and Engineering Section, at 
(573) 526-3589. 

3. 	 Care shall be taken to keep machinery out of the waterway as much as possible. Fuel, oil and 
other petroleum products, equipment and any solid waste shall not be stored below the 
ordinary high water mark at any time or in the adjacent floodway beyond normal working 
hours. All precautions shall be taken to avoid the release of wastes or fuel to streams and other 
adjacent waterbodies as a result of this operation. 

4. 	 Pe~roleum products spilled into any waterbody or on the banks where the material may enter 
waters of the state shall be immediately cleancd up and disposed of properly. Any such spills 
ofpetroleum shall be reported as soon as possible to the Missouri Department of Natural 
Resoui.ccs'.24-hour Environmental Emergency Response number at (573) 634-2436. 

5. 	 Only clean, nonpolluting fill shall be used. The following materials are not suitable for bank 
stabilization and shall not be used due to their potential to cause violations of the general 
criteria of the Water Quality Standards, 10CSR 20-7.031 (A) - (H): 
a. Earthen fill, gravel, broken concrete where the material does not meet the specifications 

, 	 outlined below, and fiagrnented asphalt, since these materials are usually not substantial 

enough to withstand erosive flows; 


b. 	 Concrete with exposed rebar; 
c. 	 Tires, vehicles or vehicle bodies, construction or demolition debris are solid waste and are 

excluded from placement in the waters of the state; 



d. 	 Liquid concrete, including grouted riprap, if not placed as part of an engineered structure; 
and 

e. 	 Any material containing chemical pollutants (for example: creosote or pentachlorophenol). 

Recycled or broken concrete may be used provided that it is reasonably well graded, consisting 
of pieces varying in size from 20 pounds up to and including at least 150 pound pieces. 
Applicants must break all large slabs to conform to the well-graded requirement. Generally, 
the maximum weight of any piece shall not be more than 500 pounds. Gravel and dirt shall 
not exceed 15% of the total fill volume. All protruding reinforcement rods, trash, asphalt and 
other exiraneous materials must be removed from the broken concrete prior to placement. 

Recycled or broken concrete being used simply as fill need not conform to the well-graded 
requirement. It shall, however, be free of extraneous materials and shall be placed to eliminate 
voids within the fill. 

6.  	Clearing of vegetationltrees shall be the minimum necessary to accomplish the activity. A 
vegetated corridor shall be maintained fiom the high bank on either side of the jurisdictional 
channel to protect water quality and to provide for long-term stability of the stream channel, 
unless physical barriers prevent such a comdor. For purposes of this NWP, lack of ownership or 
control of any portion of this comdor may be considered a legitimate and discretionary cause to 
waive this requirement on that portion. 

7. 	 This water quality certification is not valid for any Section 404 permit issued on a waterbody 
that: 
a. 	 Is  listed as impaired pursuant to Section 303(d) of the Clean Water Act; 
b. 	 If the activities are located in or occur within two miles upstream of a designated 


outstanding state or national resource area (I0 CSR 20-7.03:l); or 

c. 	 If the activities are located in a desipated ~netropolitan no-discharge stream. 

Waters on the 303(d) list can be found at 
h I~~:l/~~w~r..d~.rno.go~~/env/~vpp/wa .pdL Outstandilzg Na fional/Stare terquality/2002,303d-list 
Resource IVuters and Metropolitan No-Discharge Streams can be found in 10 CSR 20-7.03 1, 
Tables D, E and F or at http://www.sos.mo.gov/adrules/csr/current1Ocsr/10c20-7b.pdf.If 

more detail than what is provided at these web sites is needed to precisely pinpoint your 

location, pIease call (573) 522-2552. 


8. 	 Streambed gradient shall not be permanently altered during project construction. 

' 

9. NWPs involving a loss of more than 111 0 acre of wetlands with a predominance of bottomland ' 
hardwoods that are comprised mainly of different species ofgum, oak and bald cypress shall 
require individual water quality certification by the state. 

10. NWPs issued by the Army Corps of Engineers (Corps) for which the 300 linear feet threshold 
for stream impacts is waived by the district engineer on classified waterbodies as defined by 

.10 CSR 20-7.031 shall require individual water quality certification by the state. . 

1I .  No project under a NWP shall accelerate bed or bank erosion. 

http://www.sos.mo.gov/adrules/csr/current1Ocsr/10c20-7b.pdf


12. Planling of any required vegetated buffer shall maximize tile use of'nqti~le, flood tolerant 
species to provide soil stabilization and wildlife benefits. Invasive, non-native species are 
prohibited. 

13. Pursuant to Chapter 644.038, RSMo, the department certifies all NWPs for impacts in all 
waters of the state without the above-stated or any other conditions for the construction of 
highways and bridges approved by the Missouri Highway and Transportation Commission. 

STATE OF MISSOURI SPECIFIC CONDITIONS: 

Note: There are no specific conditions for NWPs 5, 15, 18,21, 23,25, 27,30, 3 1,45 and 46. For 
these NWPs only general conditions apply. 

NATIONWIDE PERMIT 3 
Maintenance 

1 .  	 Silt, sediment and debris removal shall be limited to a maximum of 50 linear feet upstream and 
downstream of stru&res. 

3.  	 During dewatering, water shall not be returned directly to the waterway but shall be pumped 

upland and filtered through an appropriate treatment device as prescribed in any existing 

separate permit authorizing the discharge of return water. If, however, instream flow is 

1 cubic foot per second (cfs) or greater and the return rate is  set at 1 csf or less, return may be 

made directly to the stream. 


3.  	 'l'his condition applies to any regulated activity, which involves the construction of a new or 
replacement culvert on a Class P or C stream in Missouri. All culverts must be designed to 
allow the natural passage of aquatic organisms. The culvert design must munic the natural 
shape and flow of the channel. For all triple cell culverts on  Class P and C streams, the 
opening of  the center culvert must be slightly lower than the adjacent culverts to concentrate 
low flows for the passage of aquatic organisms. Class P and C streams in Missouri can be 
found at http://www.sos.mo.gov/adru1es/~~r/currenlOcsr/10c20-7c.pdf. 

NATIONWIDE PERMIT 4 
Fist5 and J.Yi'ld/jh H ~ n ~ e s t i n ~ ,Eirknilcemeni. and AfircrctionDevic~sand Acrivilies 

1. 	 Any ii~organicor extraneous debris such as may be found on Christmas trees shall be removed 
to qualify as clean, nonpolluting fill. 

http://www.sos.mo.gov/adru1es/~~r/currenlOcsr/10c20-7c.pdf


NATIONWIDE PERMIT6 
Survev -4ctivilies 

1. 	 Water, fines and excavated materials displaced by activities such as borings, shall not be 

rctumetl tl~rectly to the waterway, but shall be pumped upland and filtered through an 

appropriate treatment device as prescribed in any existing separate permit authorizing the 

discharge of return water. 


NATIONWIDE PERMIT 7 
Outfall Sfnlctures and Associated Infnke Sfrrrcfures 

1. 	 Water quality certification does not replace or negate the need to obtain any or other required 
state pennits under the Missouri Clean Water Law (Chapter 644, RSMo) for construction of 
\\fclstewater treatment facility components,.including outfall structures, or permits to release 
wastewater effluents or for the construction of components related to public water supplies, 
including intake structures, as may be required by the Missouri Safe Drinking Water Law 
(Chapter 640, RSMo). 

NATIONWIDE PERMIT 12 
Uti l i~ ,LineActivities 

I. 	 Material resultingfi-om activity may not be.temporan'ly sidecast into waters of the state for 

more than one month. 


2. 	 1)irectioyal boring under the streambed to avoid impacts to waters of the state is recommended. 
For utility crossings that must disturb the streambed, work shall be conducted in such a manner 
as to seal off the work area from flow. 

3. 	 Utility line crossings shall be placed as close to perpendicular as possible, and be limited to a 
maximum crossing length of no more than one and one-half times the width of the stream. 

4. 	 For any wetland impacts permitted under this nationwide permit, the applicant shall segegote 
and store separately the top 12 inches of soil to be replaced as top fill in the final trench 
closure. This condition will be waived if, due to special circumstances, the distriot engineers 
or the Army Corps of Engineers specifically require a different methodology in their permit. 

.a 	 . NATIONWIDE 'PE~ITI 3 
Bank ~tabilizhtion 

1. 	 Channelization of streams is not allowed under this nationwide (NWP). Bank 
stabilization activities along one bank of a stream are pem~itted, including bank sloping and/or 
riprapping. 

2. 	 The redirection of flow by excavation of the opposite bank of a stabilization project or a 
stream channel bed is considered a channel modification and is prohibited by this NWP. 



NATIONWIDE PERMIT 20 
Oil Spill Cleanup 

1. 	 Since oil spill cleanup can have many specific tasks or processes involved which may require 
[heaccluisition of separate general or site specific permits, all applicants shall contact the 
Water Protection Program, NPDES Permits and Engineering Section, at (573) 751 -6825 to 
determine any specific requirements. Compliance with requirements, i f  any, of those permits 
shall ;~lso be part of the water quality certification conditions. 

NATIONWIDE PERMIT 22 

Removal of  Vessels 


1. 	 Use of this nationwide permit in Missouri is limited to removal actions only and shall not be 
used for any disposal of vessels. 

NATIONWIDE PERMIT 33 
Temuoraw Constnicfion, Access and Dewaterinq 

1 .  	 The use of this nationwide permit shall be limited to impacts of 6 months or less in duration. 

2. 	 Any removal of accumulated gravel upstream of a bridge or crossing shall be limited to the 
quantity necessary to relieve any obstruction or to protect downstream habitat. 

NATIONWIDE PERMIT 36 
Boat Ramus 

1.  	No project shall be constructed in, or immediately upstream of, any known mussel beds. The 
Missouri Department of Conservation shall be consulted at (573) 882-9880 to determine if any 
known beds are present. 

2. 	 Any waste concrete or concrete rinsate shall be disposed of in a manner that does not result in 
any discharge to the jurisdictional waterways. 

NATIONWIDE PERMIT 40 
Am-icculmral Acsiviries. 

1. 	 h'o t:,i~~n may be constructed under this nationwide permit within those waters ~ o n d s  
. dcsi~atedas Class P or Class C in the state's Water Quality Standards Regulations 

(I0CJZS20-7.03 1, Table H at www.sos.mo.govIadrulcs/csrlcurrent~IOcsrll Oc20-7c.pdt). 



NATIONWIDE PERM IT 4 1 
Reshapina Existing Droinaee Ditches 

1 .  	 Marerial tiom the reshaping activities shall nut be sidecast into any jurisdictional watersfor 

Inore than one month. 


NATIONWIDE PERMlT 42 
Recreational Facilities 

I1I .  	 l'l~evegetuled corridor lo be maintained from the high bank on either side of the jurisdictional 
channel may be used in part for the construction of public recreational trails, including those 

constructed to standards set by the Americans with Disabilities Act (ADA). 
 I1 

NATIONWIDE PERMIT 43 
~tormwaterManaaement Facilities 

1 .  	 No new or expanded stormwater management facilities may be constructed under this 
nationwide permit unless the storage facilities are located off-channel. 

NATIONWIDE PERMIT 47 
Pipeline Safetv Propram Desimaied Time Sensitive Inspections and Revaii-s 

1 .  	 Material rksulting fiorn activity may not be tempoiirily sidecast into. waters of the state for 
more than one month. 



COMPLIANCE CERTIFICATION 

General condition 26 of this Nationwide Permit requires that you submit a signed certification 
regarding the completed work and any required mitigation This certificationpage satisfies this 
condition if it is provided to the Kansas City District at the address shown at the bottom of this page 
upon completion of the project. 

APPLICATION NCTMBER: 2007-01412 

APPLICANT: David W. Mink 

Boone County Public Works 

555 1 Highway 63 South 

Columbia, MO 65201 


PROJECT LOCATION: Inlover Gans Creek in Section 34, Township 48 north, Range 12 west 
in Boone County, Missouri. 

a I certify that the authorized work was done in accordance with the Corps authorization, 
including any general or specific conditions. 

b. I certifl that any required mitigation was completed in accordance with the permit conditions. 

c. Your signaiure below, as permittee, indicatesthat you have completed the authorized project as 
certified in pmigraphs a and b above. 

Return this certification to: 

U.S.Army Corps of Engineers 
Missouri State Regulatory Office 
221Bolivar Street, #I03 
Jefferson City, MO 65101 
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APPENDIX G 


Geotechnical Report - Marshall Lane Bridge Project 






DESCRIPTION 

-: gray, with sand, soft 



I 

. -

LOG OF BORING NO. B 4 l  Page 1 of 1 

CLIENT I ARCHITECT IENGINEER 
BOONE COUNTY PUBLIC WORKS 

SITE I PROJECT 






