## **Bid Opening: 99-20DEC07-Smith Hatchery Bank Stabilization**

	LCC Lehman	Hale Septic and Excavating	APAC Missouri, Inc.	Phillips Grading & Construction Inc.	Kevin Rackers	Jeff Schnieders Construction Company	Muenks Brothers Construction	ESS	WEECO Inc.	C.L. Richardson Construction Company
	Bid Total	Bid Total	Bid Total	Bid Total	Bid Total	Bid Total	Bid Total	Bid Total	Bid Total	Bid Total
Mobilization	\$2,600.00	\$2,200.00	\$1,200.00	\$2,350.00	\$3,500.00	\$3,000.00	\$6,350.00	\$1,077.92	\$1,500.00	\$1,420.00
Traffic Control	' '									
	\$2,000.00	\$4,500.00	\$1,200.00	\$3,000.00	\$1,500.00	\$2,380.00	\$2,700.00	\$2,357.71	\$1,200.00	\$1,100.00
Restoration	\$4,000.00	\$4,750.00	\$2,000.00	\$1,850.00	\$1,200.00	\$1,500.00	\$1,400.00	\$9,006.37	\$800.00	\$800.00
Construction Staking	\$1,800.00	\$950.00	\$1,400.00	\$2,400.00	\$1,200.00	\$1,400.00	\$1,300.00	\$2,944.21	\$1,300.00	\$1,000.00
Clearing and Grubbing	\$4,500.00	\$3,600.00	\$8,400.00	\$1,600.00	\$2,500.00	\$5,000.00	\$9,510.00	\$2,260.93	\$1,200.00	\$2,950.00
Excavation and Embankment	\$4,500.00	\$5,000.00	\$18,775.00	\$5,250.00	\$6,000.00	\$34,000.00	\$9,960.00	\$9,655.00	\$4,500.00	\$6,250.00
Type 2 Boone County	ψ+,000.00	ψο,σσσ.σσ	Ψ10,770.00	ψο,200.00	ψο,σσσ.σσ	φο+,σσσ.σσ	ψο,οσο.σσ	ψ0,000.00	ψ+,000.00	ψ0,200.00
Rock Blanket	\$38,400.00	\$49,840.00	\$54,660.00	\$48,300.00	\$62,400.00	\$72,000.00	\$31,750.30	\$52,278.00	\$69,600.00	\$29,040.00
Geotextile for Layer										
Separation	\$2,600.00	\$4,160.00	\$5,525.00	\$2,600.00	\$3,575.00	\$4,550.00	\$2,025.00	\$4,368.00	\$5,135.00	\$3,250.00
TOTAL	\$60,400.00	\$75,000.00	\$93,160.00	\$67,350.00	\$81,875.00	\$123,830.00	\$64,995.30	\$83,948.14	\$85,235.00	\$45,810.00
Bid Bond	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Response	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	No	Yes
Statement of Bidder's										
Qualifications	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	No	Yes
Anti-Collusion Statement	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Signature and Identity of										
Bidder	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bidder's Acknowledgment	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes