



BOONE COUNTY, MISSOURI
Request for Bid #: 11-15MAR12 – Rolling Hills Road Improvements
Phases 1B and 2 - Roadway Grading, Drainage and Paving

ADDENDUM #1 - Issued March 6, 2012

This addendum is issued in accordance with the Request for Bid Notice to Bidders and is hereby incorporated into and made a part of the Request for Bid Documents. Offerors are reminded that receipt of this addendum should be acknowledged and submitted with Offeror's *Response Form*.

Specifications and Plans for the above noted Request for Bid and the work covered thereby are herein modified as follows, and except as set forth herein, otherwise remain unchanged and in full force and effect:

1. **Specifications – Notice to Bidders, Bid Questions Deadline:**

The bid questions deadline shall be revised to be 3:00 p.m. on Monday, March 12, 2012 not March 13, 2012.

2. **Specifications – Special Provisions, Note 12:**

Note 12 shall be revised to read as follows: **TRAFFIC SIGNAL MODIFICATIONS:** MoDOT has approved a signal plan to be built by others at the intersection of Rolling Hills Road and State Rte WW. At the time of plan preparation it is not known whether these improvements will be made by the time Phase 1B construction begins. The base bid assumes the intersection and signal improvements by others have not been completed and a temporary transition will need to be constructed from the end of concrete pavement to the edge of travel way on Rte WW. The bid price for Bid Alternate No. 1 (Traffic Signal Modification) shall be submitted assuming the improvements by others have been built per plan and must be modified as shown on Plan Sheets Alt1.1 – Alt 1.7. If the improvements by others have been built, but not per plan, the contractor shall notify Boone County immediately and Boone County will notify MODOT. If the improvements by others have not been built by the time the base bid (Phase 1B) construction is completed, a change order will be issued removing Bid Alternate No. 1 from the Contract."

3. **General:**

Please note that the bid specifications found on the Boone County website between 2/23/2012 and 2/31/2012 were incomplete. Bid responses based upon the incomplete specifications will not be considered for award.

4. **General:**

Precast concrete box culvert barrel sections are an allowed option to cast-in-place.

5. General:

The Engineer's Estimate for this project is as follows:

Base Bid + Bid Alternate #1 = \$1,550,000.00

Base Bid + Bid Alternate #1 + Bid Alternate #2 = \$2,987,000.00


6. General:

Value Engineering Proposals in accordance with MoDOT Standard Specification Section 104.6 are allowed.

By: 
Tyson Boldan, Buyer
Boone County Purchasing

Approved: Michael J. Puroi
Professional Engineer
MO Lic. # PE-2007002824

Poepping, Stone, Bach & Associates
MO Engineering Corp. # 000534
801 Broadway Suite 224
Hannibal, MO 63401
Phone: 573-406-0541
Fax: 573-223-4605



OFFEROR has examined copy of Addendum #1 to Request for Bid # 11-15MAR12 – Rolling Hills Road Improvements Phases 1B and 2 – Roadway Grading, Drainage and Paving, receipt of which is hereby acknowledged:

Company Name: _____

Address: _____

Phone Number: _____ Fax Number: _____

Authorized Representative Signature: _____ Date: _____

Authorized Representative Printed Name: _____