BOONE COUNTY, MISSOURI
Request for Bid #: 12-03MAY12 — Furnishing, Delivery and Installation of Economizer
on Existing Air Handler Unit in the Boone County Courthouse

ADDENDUM #1 - Issued May 2, 2012

This addendum is issued in accordance with the Introduction and General Conditions of Bidding in the
Request for Bid and is hereby incorporated into and made a part of the Request for Bid Documents. Bidders
are reminded that receipt of this addendum should be acknowledged and submitted with Bidder’s Response

Form.

Specifications for the above noted Request for Bid and the work covered thereby are herein modified as
follows, and except as set forth herein, otherwise remain unchanged and in full force and effect:

1) Replace the June 15, 2012 completion date in the RFP with the following:

Lead time on equipment is believed to be 4-6 weeks, possibly as long as 10 weeks. Please complete
calendar days to complete work following receipt of Notice to Proceed: days

2) Relocate 1 '3 sprinkler line as required at AHU1 to miss new Economizer ductwork.
3) The County received the following questions and is providing responses below:
a) Question: Is the work to be completed during the week or on weekends?
Response: Air handlers need to be operational from 8:00 a.m. — 5:00 p.m. Monday through
Friday. All work that will require the air handlers to be turned off shall be done in off hours
(before 8:00 a.m. and after 5:00 p.m. during the week and week-ends). Other work that does

not require air handlers to be turned off may be completed during regular, week day work
hours.

Question: Will planters need to be relocated?

Response: All planters on Judge’s Patio are able to stay where located at this time.

(Yl g
Melinda Bobbitt, CPPB
Director of Purchasing
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OFFEROR has examined copy of Addendum #1 to Request for Bid # 12-03MAY12 — Furnishing, Delivery
and Installation of Economizer on Existing Air handler Unit in the Boone County Courthouse, receipt
of which is hereby acknowledged:

Company Name:
Address:

Phone Number: Fax Number:

E-mail address:

Authorized Representative Signature:

Authorized Representative Printed Name:
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Pre-Bid Conference Sign In Sheet
12-03MAY12 — Furnishing, Delivery, and Installation of Economizer on
Existing Air Handler Unit in the Boone County Courthouse.

Representative Name Business Name Telephone Number

Melinda Bobbitt Boone County Purchasing 886-4391
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