BOONE COUNTY, MISSOURI
Request for Bid #: 43-13SEP 12— High Point Lane Bridge Replacement & Box
Culvert Repair

ADDENDUM #1 - Issued September 10, 2012

This addendum is issued in accordance with the Request for Bid Project Plans and/or Details
and is hereby incorporated into and made a part of the Request for Bid Documents. Offerors
are reminded that receipt of this addendum SHOULD be acknowledged and submitted with
Offeror's Response Form.

Specifications and Plans for the above noted Request for Bid and the work covered thereby are
herein modified as follows, and except as set forth herein, otherwise remain unchanged and in
full force and effect:

1. The overhead electric line will NOT be relocated. The line will be
covered/insulated and remain covered for the duration of construction. The line can be
de-energized or deactivated for short periods of time such as 1-2 days. Coordination
with Boone Electric for de-energizing of the line will be the responsibility of the
contractor. Boone Electric will insulate and deactivate the line at no expense to the
contractor. However, the contractors time and expense of any required coordination will
be incidental to the project.
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Sealed Date: 9/7/12

RFB #: 43-13SEP12 917112




OFFEROR has examined copy of Addendum #1 to Request for Bid # 43-
13SEP12 — High Point Lane Bridge Replacement & Box Culvert Repair, receipt of
which is hereby acknowledged:

Company Name:

Address:

Phone Number: Fax Number:

Authorized Representative Signature:

Authorized Representative Printed Name:

RFB #: 43-13SEP12




