

RFB 33-11AUG14 County Courthouse Lobby Alterations
 Bid Closing: August 15, 2014 2:00 pm

<i>SECTION I</i>	Five Oaks Associates, L.L.C.-Centralia, Mo	GBH Builders, Inc.- Jefferson City, Mo	McAfee Construction, Inc.- Columbia, Mo
Base Bid-			
County Clerk's Vestibule, LUMP SUM	\$64,400.00	\$61,685.00	\$81,801.00
Project Completion	75 days ARO	70 days ARO	120 days ARO
List any overnight hours required for project	80 hours	N/A	24 hours
Add/Alternate Bid-			
Court Marshall's Station, LUMP SUM	\$3,800.00	\$6,946.00	\$2,500.00
Project Completion	5 days ARO	70 hours ARO	120 days ARO
List any overnight hours required for project	10 hours	N/A	8 hours

Clarification for project completion- 70 days ARO to complete both projects

Clarification for project completion- 120 days ARO to complete both projects

"No Bid"-
 Professional Contractors & Engineers, Inc