

54-29DEC16 - Construction of Boone County Backup 911 Center

BID TABULATION	Grove Construction L.L.C.	Little Dixie Construction	G & T Construction L.L.C.	Professional Contractors & Engineers Inc.	GBH Builders Inc.	Rhad A Baker Construction
Description	Total	Total	Total	Total	Total	Total
Base Bid	\$215,000.00	\$214,707.00	\$220,000.00	\$247,000.00	\$214,617.00	\$235,400.00
Alternate Bid 1	\$18,125.27	\$17,300.00	\$38,000.00	\$17,000.00	\$37,387.00	\$36,650.00
Bid Total	\$233,125.27	\$232,007.00	\$258,000.00	\$264,000.00	\$252,004.00	\$272,050.00
HVAC	\$92,248.00	\$102,000.00	\$92,248.00	\$92,500.00	\$106,159.00	\$82,200.00
Plumbing	\$5,670.14	\$0.00	\$0.00	\$0.00	\$0.00	\$15,000.00
Electrical	\$52,200.00	\$36,900.00	\$52,200.00	\$52,200.00	\$55,330.00	\$69,000.00
Sub Contractor Total	\$150,118.14	\$138,900.00	\$144,448.00	\$144,700.00	\$161,489.00	\$166,200.00
Bid Response	YES	YES	YES	YES	YES	YES
Debarment	YES	YES	YES	YES	YES	YES
Work Authorization Certification	YES	YES	YES	YES	YES	YES
Statement of Bidders Qualifications	YES	YES	YES	YES	YES	YES
Anti-Collusion Statement	YES	YES	YES	YES	YES	YES
Bid Bond	YES	YES	YES	YES	YES	YES
Signature and Identity of Bidder	YES	YES	YES	YES	YES	YES
Bidders Acknowledgment	YES	YES	YES	YES	YES	YES
Acknowledge Addendums #1, #2, #3, #4	YES	YES	YES	YES	YES	YES
Time of Completion Base Bid (working days Monday through Friday)	50 Days	38 Days	45 Days	40 Days	60 Days	60 Days
Time of Completion Alternate 1 (working days Monday through Friday)	7 Days	6 Days	0 Days	10 Days	0 Days	10 Days
HVAC Sub	Clearview Enterprises	Hulett Plumbing	Clearview Enterprises	Clearview Enterprises	Harold G. Butzer	Harold G. Butzer
Plumbing Sub	Johnson Plumbing	Hulett Plumbing	Clearview Enterprises	Clearview Enterprises	Harold G. Butzer	Harold G. Butzer
Electrical Sub	Coastal Electrical	Bright Electrical	Coastal Electric	Coastal Electric	Coastal Electric	Meyer Electric

NO BIDS - None