
14.1. Unit:
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All site work should be completed 

in 5 days

AMF Electrical 
Contractors inc

Work at JCT Tower

17-27OCT20 - Antenna and Feedline Installation Associated with 
Microwave-Linked Land Mobile Two-Way Radio System

BID TABULATION

PRICING

Estimate of Vendor Staff Required for typical antenna/feedline work

Work will begin ___ days after Notice to Proceed

Work will be completed ___ days after Notice to Proceed

3

Allstate Tower Inc

4

45 days

10 days

Work at CNT Tower

Work at BCB Tower

$1,800.00

$7,440.00

$1,620.00

$8,100.00

$20,200.00

$4,100.00

UNIT COST

KDC Wireless Inc
Second Sight Systems 

LLC

3 4

14 days 15 - 30 days

$2,315.00

$9,830.00

$2,315.00

$4,790.00

$14,670.00

$1,840.00

7 days after start 21 - 36 days

Work at RIG Tower $2,800.00

$13,660.00 $36,500.00 $20,940.00 $28,660.00Sub Total (Initial Purchase)

$4,100.00 $6,480.00 $7,360.00

Tower Technician Hourly Cost

7 - 14 days

UNIT COST UNIT COST UNIT COST

Mobilization $850.00 $2,500.00 $2,460.00 $2,150.00

Term and Supply Work

$130.00 $125.00 $105.00 $120.00
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