

**BID TABULATION: 38-09DEC19 - New Vehicle Storage and Facilities Improvements at Road & Bridge**

<b>Description</b>	<b>Architect's Construction Estimate</b>	<b>PCE</b>	<b>Curtiss Manes Schulte Inc.</b>	<b>Septagon Construction</b>	<b>Glovecon</b>
<b>To construct work for Base Bid</b>	<b>\$4,669,465.64</b>	<b>\$4,330,000.00</b>	<b>\$3,907,119.00</b>	<b>\$4,677,000.00</b>	<b>\$4,063,815.00</b>
<b>Alternate Bid 1 (additive alternate to base bid). Provides motorized vehicle gates.</b>	<b>\$37,500.00</b>	<b>\$16,300.00</b>	<b>\$31,698.00</b>	<b>\$26,000.00</b>	<b>\$25,830.00</b>
<b>Alternate Bid 2 (additive alternate to base bid). Provides mini-split HVAC system in lieu of no HVAC system</b>	<b>\$8,125.00</b>	<b>\$11,300.00</b>	<b>\$5,903.00</b>	<b>\$6,000.00</b>	<b>\$11,017.00</b>
<b>Alternate Bid 3 (additive alternate to base bid). Provide HVAC Systems for air conditioning in designated areas of existing facilities.</b>	<b>\$190,375.00</b>	<b>\$98,200.00</b>	<b>\$97,677.00</b>	<b>\$126,000.00</b>	<b>\$115,000.00</b>
<b>Alternate Bid 4 (deductive alternate from base bid). Gravel paving in lieu of all asphalt or concrete</b>	<b>\$88,500.00</b>	<b>\$74,000.00</b>	<b>\$108,883.00</b>	<b>\$115,000.00</b>	<b>\$93,149.00</b>
<b>Alternate Bid 5 (additive alternate to base bid). Provide additional asphalt paving on W. side of existing facility</b>	<b>\$56,000.00</b>	<b>\$32,900.00</b>	<b>\$37,432.00</b>	<b>\$33,000.00</b>	<b>\$39,297.00</b>
<b>Alternate Bid 6 (deductive alternate from the base bid). Omit all work relating to new Vehicle Wash Additive</b>	<b>\$594,253.81</b>	<b>\$457,000.00</b>	<b>\$482,517.00</b>	<b>\$581,000.00</b>	<b>\$416,494.00</b>
<b>Time of Completion: Base Bid (calendar days)</b>		<b>480</b>	<b>392</b>	<b>425</b>	<b>300</b>
<b>Time of Completion: Alternate 1, Add (calendar days)</b>		<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>
<b>Time of Completion: Alternate 2, Add (calendar days)</b>		<b>0</b>	<b>10</b>	<b>0</b>	<b>0</b>
<b>Time of Completion: Alternate 3, Add (calendar days)</b>		<b>0</b>	<b>30</b>	<b>0</b>	<b>0</b>
<b>Time of Completion: Alternate 4, Deduct (calendar days)</b>		<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>
<b>Time of Completion: Alternate 5, Add (calendar days)</b>		<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>
<b>Time of Completion: Alternate 6, Deduct (calendar days)</b>		<b>0</b>	<b>30</b>	<b>30</b>	<b>120</b>

Unit Prices for changing specified quantities	Unit	ADD	DEDUCT	ADD	DEDUCT	ADD	DEDUCT	ADD	DEDUCT
Trench Rock Removal	C.Y.	\$225.00	\$205.00	\$300.00	\$275.00	\$226.00	\$205.00	\$300.00	
Unsuitable Soil Material (Outside Existing Buildings)	C.Y.	\$50.00	\$46.00	\$52.00	\$45.00	\$51.00	\$46.00	\$52.00	
Unsuitable Soil Material (Inside Existing Buildings)	C.Y.	\$83.00	\$75.00	\$75.00	\$60.00	\$83.00	\$75.00	\$75.00	
Unsuitable Soil Export (Outside Existing Buildings-Haul Off-Site)	C.Y.	\$15.00	\$13.00	\$58.00	\$50.00	\$14.00	\$13.00	\$58.00	
<b>List of Sub-Contractors</b>		Excavation: Don Schneiders; Overhead Doors: Overhead Door of Columbia; Flooring: Wilbers; Drywall: Imhoff Construction; Paint: Brick City; Metal Building & Erection: Ultimate Steel & Green Co; Plumbing: Summit; HVAC: Clearview; Electric: SML		Donaldson Excavating; Christenson Asphalt; AAA Masonry; Imhoff Construction; Summit Mechanical; Clearview Mechanical; SMC Electric		Not Provided. Non-responsive bid.		Donaldson Excavating; Coring and Cutting; Stockman Concrete; Imhoff Construction; J&J Enterprises (caulking/sealants); Central MO Glass; T&G Specialties; Teel Mechanical; Meyers Electric; Christensen Construction; Terracon; AAA Masonry; Brick City Painting; Wilburn Flooring; Seville Woodworking; Questrect Mechanical; Fence Pro	
<b>Referencs Attached?</b>		Yes		Yes		No		Yes	
<b>List Project Manager and Field Superintendent</b>		PM: Steven Stepanovic; Superintendent: Bill Myers		PM: Ryan Brady; FS: Bret Lindsey		Office PM: Mark Stuefer; FS: David White		PM: Jake Long; FS: Robby Mumfro	
<b>Work to be self-performed</b>		Concrete foundations & carpentry		Concrete; PEMB; Carpentry		Fuilding concrete including foundationas and floors; metal building installation; install doors & hardware; install cabinets and blocking; install retrofit insulation		Selective demo for building components interior and exterior; install footings and short walls; prep for building slabs and sidewalls; anchor bolt set; steel erection/insulation/metal panels interior and exterior; set hollow metal doors; FRP/PVC panels; cleaning/housekeeping; landscaping	
<b>Work Authorization Returned</b>		Yes		Yes		Yes		No, but have a current copy on file	
<b>Debarment Certification Returned</b>		Yes		Yes		Yes		Yes	
<b>Statement of Bidder's Qualifications Returned</b>		Yes		Yes		Yes		Yes	
<b>Anti-Collusion Statement Returned</b>		Yes		Yes		Yes		Yes	
<b>Signature and Identity of Bidder Returned</b>		Yes		Yes		Yes		Yes	
<b>Bidder's Acknowledgment Returned</b>		Yes		Yes		Yes		Yes	
<b>Bid Bond or Certified Check</b>		Yes		Yes		Yes		Yes	
<b>Note on Bid</b>		Qualification: Bid is based on using Ultimate Steel Building as the PEMB supplier							

**No Bids**

Edward J. Rice Co., Inc.

AEGIX Global, LLC