
4 PRICING Don Schnieders 
Excavating Co

Rhad A. Baker 
Construction LLC

Watson Concrete, 
Inc. CL Richardson

Description Total Total Total Total

4.01. Lump Sum Total $44,793.00 $43,500.00 $48,000.00 $33,305.14

4.02. Estimated Start Date of 
Project 03/06/23 03/15/23 05/01/23 03/13/23

4.03. Estimated Construction 
Duration 10 30 45 60 

4.04. Proposed Work Sequence

1) Excavate for 
proposed LVC and 
replace existing 
material with 
Lime Screenings.  
2) Excavate for 
foundations, and 
pour reinforced 
grade beams.  3) 
Prep slab and 
pour reinforced 
concrete 
slab/stoop.  4) 
Replace disturbed 
area with base 
rock and clean up.

Excavation, 
footings, slab

1) Layout and 
locate utilities. 2) 

Escavation. 3) 
Footing 

construction. 4) 
Slab construction 

5) Cleanup and 
restoration

Rough grade site, 
excavate for low volume 
change (LVC), LVC, dig 
fottings, pour footings, 
pour slab, fine grade 
site

4.05. Subcontracting n/a none

Crockett 
Engineering - 
Inspections & 

Testing

Schooler Construction - 
concrete

Bid Tabulation: 10-15FEB23 - Foundation and Civil Construction for New 
Radio Tower Project (KOM)
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