Boone County Purchasing

613 E. Ash St., Room 110
Columbia, MO 65201
Phone: (573) 886-4391

Fax: (573) 886-4390

Melinda Bobbitt, CPPO, CPPB
Director of Purchasing

NOTICE OF AWARD
RE: Bid Award: 02-14MAR22 - Civil Construction for New Radio Tower
Project (PEN)
FROM: Melinda Bobbitt, CPPO, CPPB
DATE: April 15, 2022

Request for Bid 02-14MAR22 - Civil Construction for New Radio Tower Project (PEN)
closed on March 14, 2022. Two bid responses were received.

Recommendation for award is to C.L. Richardson Construction Company of Ashland, Missouri
for offering the best bid for Boone County. McGilton Construction Company Inc. offered the low
bid for the principal work but did not offer bid pricing for additional brush clearing and additional
removal of fence posts, fabric and security wire. They also did not offer pricing for additional
site cleanup with skid-steer/track-steer machine.

Total cost of contract for principal work is $193,375.00 and will be paid from department 2706 -
BOCO Joint Communications Radio Improvement, account 91300 - Machinery & Equipment.
$513,750 is budgeted.

ATT Dave Dunford Memo for Recommendation of Award
Bid Tabulation

cc: Bid File
Dave Dunford, Pat Schreiner, Chad Martin, Joint Communications



Boone County Purchasing

Melinda Bobbitt, CPPO, CPPB
Director of Purchasing

613 E. Ash Street, Rm. 110
Columbia, MO 65201
(573) 886-4391

(573) 886-4390

TO: Dave Dunford
Radio Consultant
Joint Comrmunications

FROM: Melinda Bobbitt, CPPO, CPFB
Director of Purchasing

DATE: March 31, 2022

RE: Bid Award Recommendation — 02-14MARZ22 — Civil Construction for New Radio
Tuwer Project (PEN)

Atlached is the bid tabulation for the two responses received for the above referenced bid. Please
return this cover sheet with your recommendation by e-mail afier you have completed the
evaluation of this bid. If you have any questions, let me know.

DEPARTMENT REPLY:
Department / Aceount: 2706-91300

X Award Bid to f 4 ﬂwrﬂ

Detail or attach reasons for recommendation for award:

Recommend rejecting bids for reasons detailed on attached page. (Attach
department recommendation).

Administrative Authority Signature: M Date: y/lf/ 2 A

Radio Consultant Signature: Date; 3 J 0-21-

An Affirmative Action/Equal Opportunity Institution



MEMORANDUM

DATE: March 30, 2022

TC: Melinda Bobbitt, CPPC, CPPB
Director of Purchasing
County of Boone (MO)

FROM: David O. Dunford
Radio Consultant
County of Boone (MQ)

Melinda, please consider this memo as a recommendation regarding the two bid
proposals received for civil work and tower and shelter foundation construction at the
new BCJC PEN site located in Cole County. These were administered by your office
under RFB 02-14MAR22.

Responsive bids were received from C.L. Richardson Construction and McGilton
Construction. Both bid responses appeared to reflect an understanding of the scope
and detail of the proposed work. Also, representatives from both bidder firms had
visited and inspected the construction site.

The Richardscn bid included specific pricing (at a higher cost) for the principal work in
Item 4.01 and also included specific pricing for all of the project task elements in ltems
4.02 and 4.03 as well as unit costs for ltem 4.03.

The McGilton bid included specific pricing for the principal work captioned in item 4.01,
but did not include specific pricing for Items 4.02 and 4.03. It als¢ 'ne bid' the unit cost
for miscellaneous site cleanup using a skid-steer loader in Item 4.04.

Both bidders are known in this field of construction and both have performed work for
County in the development of other similar tower sites, Richardson at Boone County
Barn and McGilton at Battle High School.

The nature of this site and of the State property on which it is located requires a
comprehensive approach to the project work. The most complete bid response that
includes definitive work on all of the site elements is the apparent high bid from C.L.
Richardson.

As such, my recommendation is to accept the bid from C.L. Richardson for the
proposed work.
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