# ADDENDUM ONE

### Bid Number 01-08JAN04

## Phase III Interior Renovations for the South Facility Maintenance Building Boone County, Missouri

Bidders are hereby informed of the following clarifications and/or modifications to be made in the plans and project manual for the above referenced project.

1. Project Manual, Section 1.03, Item B.3.

Add: "The cost of the building permit shall be zero dollars (\$0.00)."

#### 2. Project Manual, Section 1.03, Item F.1.

Add:

- "Contractor shall remove and relocate all existing work stations, furnishings, a. files, equipment, etc. necessary for installation of new carpeting.
- "Contractor shall furnish and install rough-in for computer, data, telephone b. and security systems consisting of ½" empty conduit stubbed from empty j-box to above lay-in ceiling. Contractor shall coordinate rough-in for computer, data, telephone, intercom and security with the Owner's system vendors."
- "Contractor shall coordinate exact locations of electrical, telephone, data & c. computer rough-in with the Owner's office workstation vendor."

#### 3. Drawings, Sheet A1, Hardware Schedule.

Clarification: a.

- "Furnish and install Best passage set #93K7N14D626 for Door #16 instead of Rockwood #73 and #111 push & pulls."
- "Furnish and install Hager hinge #BB1279 instead of #BB1191 on doors in b. Hardware Groups A, B, C & D."
- "Furnish and install LCN closer #4041 Alum instead of #4113 on doors in Hardware C. Groups A, B, C & D."
- "Furnish and install kickplates with US32D instead of US18 on doors in Hardware d. Groups A, B, C & D."

#### 4. Drawings, Floor Plan, B/A1.

Add:

"Furnish and install two L4"x4"x5/16" lintel angles, minimum bearing 8" on each end, in the new opening adjacent to door #18 between Work Area 114 and Work Area 117."

#### 5. Drawings, First Floor Demolition Plan, Detail A/A1. Add:

"Remove existing fire shutter above double door #14."

#### 6. Drawings, Floor Plan, B/A1.

Clarification:

"New wall in Work Area #117 shall be erected to the underside of the existing ceiling

#### 7. Drawings, Floor Plan, A/A1.

"Remove existing 2x4 lay-in ceiling tile within the double hatched within Work Area 117, Clarification:

Files 120, Office 121, Office 122 and Corridor 122A."

#### 8. Drawings, Sheet A1, Room Finish Schedule.

Add:

"Paint the south and east sides of the new wall in Files 120. Paint the west wall of Files 120."

#### 9. Drawings, Floor Plan, B/A1

Substitution:

"Remove existing H.M. door and frame in opening #15. Install new painted 3 hr. rated wall (8" concrete block, 7/8" furring channels and 5/8" type 'C' gypsum board), U.L. Design No. 912, in the old door opening."

# 10. Drawings, Sheet A1, Hardware Schedule.

id: "Furnish and install National Guard weatherstripping #141PA on the head and jambs and National Guard door bottom sweep #607A."

Submit the Acknowledgement of Addendum One with your response to the above referenced bid or in a separate envelope clearly marked Bid Number – 01-08JAN04– Phase III Interior Renovations for the South Facility Maintenance Building, if your response has already been returned. Additional copies of the bid documents may be obtained from the Purchasing Office, 601 E. Walnut, Room 209, Columbia, MO 65201, (573) 886-4392. Bid responses must be sent to the Boone County Purchasing Department, Boone County Johnson Building, 601 E. Walnut, Room 209, Columbia, MO 65201. Responses are due in the Purchasing Department no later than 1:15 p.m. on January 8, 2004.

	By:				
	Marlene Ridgway				
	Buyer				
ACKNOWLEDGEMENT ADDENDUM ONE	•				
Bid Number 01-08JAN04					
Phase III Interior Renovations for the South Facility	Maintenance Building				
Boone County, Missouri	Maintenance Ballaing				
I acknowledge that I received Addendum One to Bi	d Number 01-08JAN04				
Signature of Authorized Representative	Date				
Name of Authorized Representative					
Company Name					

Submit this acknowledgment of addendum receipt with the bid reply sheet or in an envelope clearly marked with the bid number if the bid reply sheet has already been returned.



December 20, 2003

### PRE-BID MEETING MINUTES

Phase III Interior Renovation Boone County Public Works South Facility Maintenance Building 5551 Highway 63 South Columbia, MO 65201 Bid Number 01-08JAN04

OWNER:

Boone County Commission

Boone County Government Building, Suite 245 801 E. Walnut Street

801 E. Walnut Street Columbia, MO 65201

A. Attending the December 18, 2003 Pre-Bid Meeting were:

4. Don Mitzel Mitzel + Scroggs Architects 573-449-0951 573-449-0921 dmitzel@mitzel-arch.com 573-449-0921 573-4449-0921 573-4449-0921 573-4449-0921 573-4449-0921 573-4449-0921 573-493-0921		NAME.	COMPANY	PHONE #	FAX#	E-Mail
2.         David Bauer         Mgr., B.C. Design & Constr.         573-449-8515         573-449-1802         dbauer@boonecountymo.org           3.         Marlene Ridgway         Purchasing Dir., B.C.         573-886-4392         573-886-4392         mridgway@boonecountymo.org           4.         Don Mitzel         Mitzel + Scroggs Architects         573-449-0951         573-449-0921         mridgway@boonecountymo.org           5.         Stuart Scroggs         Mitzel + Scroggs Architects         573-449-0951         573-449-0921         scroggs@mitzel-arch.com           6.         Tim Kiesling         United HRB         573-635-9155         573-636-6778         573-69-4422           7.         Terry Berendzen         Frank & Frank Contracting         573-893-3633         573-893-5847           9.         John Wulff         Huebert Builders         573-449-4446         573-449-1300           10.         Lisa Johnson         Little Dixie Construction         573-449-7200         573-449-7300	1.	David Nichols	Mgr., B.C. Design & Constr.	573-449-8515	573-449-1602	dnichols@boonecountymo.org
3. Marlene Ridgway         Purchasing Dir., B.C.         573-886-4392         573-886-4390         mridgway@boonecountymo.org dmitzel           4. Don Mitzel         Mitzel + Scroggs Architects         573-449-0951         573-449-0921         mridgway@boonecountymo.org dmitzel-arch.com           5. Stuart Scroggs         Mitzel + Scroggs Architects         573-49-0951         573-449-0921         sscroggs@mitzel-arch.com           6. Tim Kiesling         United HRB         573-635-9155         573-636-6748         573-636-6748           7. Terry Berendzen         Frank & Frank Contracting         573-635-4481         573-659-4422         573-659-4422           8. Jackson Beck         GBH Builders Inc.         573-493-3633         573-893-8847         9           9. John Wulff         Huebert Builders         573-449-4446         573-442-1032         573-449-7300           10. Lisa Johnson         Little Dixie Construction         573-449-7200         573-449-7300         573-449-7300	2.	David Bauer	Mgr., B.C. Design & Constr.	573-449-8515	573-449-1602	
4. Don Mitzel Mitzel + Scroggs Architects 573-449-0951 573-449-0921 dmitzel@mitzel-arch.com 573-449-0921 573-4449-0921 573-4449-0921 573-4449-0921 573-4449-0921 573-4449-0921 573-493-0921	3.	Marlene Ridgway	Purchasing Dir., B.C.	573-886-4392	573-886-4390	mridgway@boonecountymo.org
6. Tim Kiesling United HRB 573-635-9155 573-636-6748 7. Terry Berendzen Frank & Frank Contracting 573-635-4481 573-659-4422 8. Jackson Beck GBH Builders Inc. 573-893-3633 573-893-5847 9. John Wulff Huebert Builders 573-494-4446 573-442-1032 10. Lisa Johnson Little Dixie Construction 573-449-7200 573-449-7300	4.	Don Mitzel	Mitzel + Scroggs Architects	573-449-0951	573-449-0921	
6. Tim Kiesling         United HRB         573-635-9155         573-636-6748           7. Terry Berendzen         Frank & Frank Contracting         573-635-4481         573-659-4422           8. Jackson Beck         GBH Builders Inc.         573-893-3633         573-893-5847           9. John Wulff         Huebert Builders         573-449-4446         573-442-1032           10. Lisa Johnson         Little Dixie Construction         573-449-7200         573-449-7300	5.	Stuart Scroggs	Mitzel + Scroggs Architects	573-449-0951	573-449-0921	sscroggs@mitzel-arch.com
8. Jackson Beck       GBH Builders Inc.       573-893-3633       573-893-5847         9. John Wulff       Huebert Builders       573-449-4446       573-442-1032         10. Lisa Johnson       Little Dixie Construction       573-449-7200       573-449-7300	6.	Tim Kiesling	United HRB	573-635-9155	573-636-6748	
9. John Wulff Huebert Builders 573-449-4446 573-442-1032 10. Lisa Johnson Little Dixie Construction 573-449-7200 573-449-7300	7.	Terry Berendzen	Frank & Frank Contracting	573-635-4481	573-659-4422	
10. Lisa Johnson Little Dixie Construction 573-449-7200 573-449-7300	8.	Jackson Beck	GBH Builders Inc.	573-893-3633	573-893-5847	
270 440 7200 O70 440 7200	9.	John Wulff	Huebert Builders	573-449-4446	573-442-1032	
11 Jim Comphell Medern Interiors 573 CG4 CGCG 573 CG5 CGCG	10.	Lisa Johnson	Little Dixie Construction	573-449-7200	573-449-7300	
11. Jim Campbell Modern Interiors 5/3-634-2260 5/3-635-3226	11.	Jim Campbell	Modern Interiors	573-634-2260	573-635-3226	

- B. Bids must be received no later than 1:15 p.m. CDT, Thursday, January 8, 2004 at the Boone County Purchasing Office in the Boone County Johnson Building, Room 209, 601 E. Walnut St., Columbia MO 65201. Bids will be publicly opened and read aloud at 1:30 p.m. CDT, Thursday, January 8, 2004, in the Boone County Commission Chambers, Roger E. Wilson Government Center, 801 E. Walnut St., Columbia MO 65201.
- C. The project is publicly bid and Prevailing wage rates are required (enclosed in the specification).
- D. 5% bid bond is required.
- E. Bidders must complete and submit the Bid Response form, Statement of Bidders Qualifications, Form of Non-Collusive Affidavit and the Bid Bond. Blank copies were furnished loose with each project manual.
- F. Completion time is ninety (90) consecutive calendar days from dated notice to proceed.
- G. There are three additive alternates:
  - 1. Alternative No. 1: Furnish and install all labor and material necessary to trench and remove the existing concrete floor slab, install new trench drain, concrete storm sewer and connect to existing storm watch basin.
- H. Unit Prices; none.
- I. Please note the Sales/Use Tax Exemption, page 14, of the General Project Requirements.
- Request for material substitutions must be received in writing by Friday, January 2, 2004 for inclusion on the final addendum.
- K. No bids shall be withdrawn for a period of 60 days.

- Liquidated damages of \$100.00 per day ARE a part of this contract.
- M. Communication Channel:

₹ - <sub>L.</sub>

- The Owners= representatives for this project shall be the Architect, Dave Nichols, Manager of Boone County Design & Construction, and David Mink, Director of Boone County Public Works. David Bauer will be the Owner's representative on a daily basis. 1.
- Owners= Personnel: Distribution of Bidding Documents is done by the Boone County Purchasing Department. John Patton, Attorney for Boone County, will prepare the Construction Agreement between the Owner and the Contractor. 2.
- 3. Mitzel + Scroggs Architects representative is Stuart Scroggs.
- N. Boone County Planning Department has approved the plans for building permit approval.
- Ο. Pending Items for Addenda No. 1:
  - Miscellaneous hardware items, i.e., Best passage set for Door #16 instead of push & pulls, hinge #BB1279 instead of #BB1191, LCN closer #4041 instead of #4113 and kickplate finish US32D instead of US18.
  - 2. Remove existing fire shutter above double door #14.
  - 3.
  - Call out lintel size for new opening adjacent to door #18.

    New wall in Work Area #117 shall go to underside of existing ceiling grid. 4.
  - Contractor shall remove and relocate all existing work stations, furnishings, files, equipment, 5.
  - etc. necessary for installation of new carpeting.

    Remove existing door and frame in opening #15 and patch with new block/gyp. 3 hr. rated 6. wall.
  - Building permit cost. 7.
  - Any items arising out of this meeting and on or before January 2, 2003 including these 8. meeting minutes will be included by Addendum.
- P. Contractors may tour the building after this meeting by calling 449-8515 to schedule a visit. All visitors must register at the front desk.
- Q. Refer to the Insurance Requirements as per General Requirements, page 10.
- R. The following will be done by Boone County separate and not included in this contract:
  - Building computer, data, telephone and security system shall be installed by the Owner's building security system vendor. Complete rough-in for computer, data, telephone and security systems shall be included in the Base Bid.
  - 2. Furnish and install new office furnishings, workstations, desks, chairs, tables, etc, will be installed by Inside the Lines.
- S. Meeting Notes:
  - The existing vinyl tile will be tested for asbestos.
- Т. The scope of the project was discussed and the meeting concluded with a tour of the project.