BID TABULATION 87-05OCT07 - Telecommunications Equipment and Installation for the Pednet Building

4.8.	Pricing	Centurytel				BT Services			
		-			Warranty				Warranty
		Unit Price	Ext. Price	Warranty	x 3	Unit Price	Ext. Price	Warranty	-
	(1) - CICS Combo Services								
4.7.1.	Cartridge	\$510.64	\$510.64	\$25.89	\$77.67	\$600.00	\$600.00	N/C	N/C
4.7.2.	(1) - GATC2 CLID	\$533.48	\$533.48	\$27.33	\$81.99	\$500.00	\$500.00	N/C	N/C
	(14) - T7208 Telephone Set -	-							
4.7.3.	Charcoal Grey	\$156.49	\$2,190.86	\$108.33	\$324.99	\$160.00	\$2,240.00	N/C	N/C
4.7.4.	(1) - T7316E Charcoal	\$181.49	\$181.49	\$8.96		\$190.00	\$190.00	N/C	N/C
	(1) - CICS 7.1 with CP100 (10Mbx)	<i><i>Q</i>101110</i>	<i><i><i>ϕ</i>101.10</i></i>	φ0.00	\$£0.00	<i><i>ϕ</i></i> ^{100.00}	\$100.00		11/0
4.7.5.	US	¢1 107 /F	¢1 107 /5	\$55.67	\$167.01	¢1 545 00	¢1 545 00	N/C	N/C
4.7.5.	03	\$1,127.45	\$1,127.45	φ00.07	\$107.01	\$1,545.00	\$1,545.00	N/C	IN/C
470	(2) Maine Marine Mailler 1		#11100	ф г . оо	#17.04	\$100.00	\$040.00	N/O	NIC
4.7.6.	(2) - Voice Messaging Mailbox – 1	\$57.49	\$114.98	\$5.68	\$17.04	\$120.00	\$240.00	N/C	N/C
4.7.7.	(1) - Voice Messaging Mailboxes – 4	\$205.16	\$205.16	\$10.01	+	\$440.00	\$440.00	N/C	N/C
4.7.8.	(1) - Audio Conferencing Unit	\$533.19	\$533.19	\$26.33	\$78.99	\$875.00	\$875.00	N/C	N/C
	(1) - Pro 700E UPS Minuteman								
4.7.9.	700VA 490W 120VAC, 6 Outlets	\$155.21	\$155.21	\$7.67	\$23.01	\$215.00	\$215.00	N/C	N/C
	Any miscellaneous equipment	• • • •			•		,		
4.7.10.	needed to complete installation		\$93.75				None		
4.7.11.	Installation including all labor		\$1,050.00				\$2,000.00		
			\$1,030.00				φ2,000.00		
	TOTAL for all againment and								
4 7 10	TOTAL for all equipment and		to 000 01				¢0.045.00		
4.7.12.	installation (4.7.1. through 4.7.11.) Total for Three Years of		\$6,696.21		1		\$8,845.00		
4 7 40					***				NVO
4.7.13.	Warranty/Maintenance				\$827.61				N/C
	Grand Total of all Equipment,								
	Installation and Three Years of	\$7 ,500,00					* • • • •		
4.7.14.	Maintenance Maximum Percentage Increase or	\$7,523.82				\$8,845.00			
4.7.15.	Decrease On Renewals	1 = 9/				¢1000 - 1		h + 00/ /	
		15%				\$1200 after 3 years with 10% +/- variance See Bid			
4.8.	Deviations Work will begin days after	None				See Bid			
4.9.	Notice to Proceed	1 Day				7 Days			
4.9.	Project to be completed		i Da	ly			7 Day	13	
	working days after first day of work								
4.10.	commencement	10 Days				20 Days			
4.11.	Warranty	See Bid			See Bid				
	References Included?	Yes				Yes			

<u>No Bids</u> Wireless USA