

**ADDENDUM NUMBER 2**

**ISSUED BY: Marshall Engineering and Surveying, Inc.**

  
William L. Marshall, PE

12/7/09  
Date

**FOR: COUNTRY SQUIRE SANITARY SEWER NEIGHBORHOOD IMPROVEMENT  
DISTRICT  
BID NUMBER: 74 – 20DEC09**

The attached revisions hereby supersede any and all data which they may conflict as indicated on the Drawings, Specifications, and related documents issued in the original set. Each trade is responsible for changes in its work caused by changes in the work of other trades. This addendum is a part of and shall be attached to the original set of plans and specifications for the work.

The original Drawings, Specifications, and related documents with Current Addenda remain in full force and effect except as revised by the following changes, which take precedence over any wording to the contrary in the Contract Documents.

This addendum shall be attached to the Bidder's bid and Contract Documents and acknowledged as having been received.

This addendum shall become a part of the specifications noted above; receipt of this addendum shall be acknowledged on the Bid Form.

Section 01150 – Measurement and Payment, Subsection 1.03 A through J: Delete “except any rock.” Insert “No additional or separate payment will be made for rock excavation.”

It is the intent of this addendum to clarify that no additional or separate payment shall be made for rock excavation on this project and that any and all rock excavation by any means, methods, techniques, sequences, and/or procedures shall be incidental to the construction and shall be included in the cost of other items and no additional compensation shall be allowed.

**END OF ADDENDUM NUMBER 2**

**Addendum 2 Received and accepted by:**

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date