
Schneider Electric 

Co., INC.

McAFEE 

Construction, INC. Grove Construction

4.7.1. Percent Markup Percent Markup Percent Markup

15% 10% 10%

15% 10% 7%

15% 10% 6%

10% 10% 9%

4.7.2.

15% 10% 12%

4.7.3.

$79.32

$90.02

$68.05 $57.53

$60.70 $51.49

$57.41 $50.88

$68.00 $73.66

$73.66

$99.92

$75.58 $102.24

$75.58 $102.24

$73.58 $60.99

$75.58 $62.24

$72.02 $60.01

$76.71 $62.94

$91.89

$67.10 $60.57

$50.08 $46.30

$53.28 $48.30

$51.58 $47.29

$60.70 $51.49

$60.70

$53.28

$59.90

$75.76

$50.75 $46.72

$58.26 $51.41

$91.89

$59.76

$65.66 $56.04

$68.96

$76.54

$83.60

$53.28

$54.08 $48.80

$55.12 $49.45

$54.32 $48.95

$55.12 $49.45

$56.76 $50.46

PVW + $5.00/hr

4.12. Yes Yes

26-09MAY12 - Building 

Construction and Renovation - 

Term and Supply

Welders – Acetylene & Electric

Wage Rate - Total Fringe Benefits (Complete 

only if your firm is paying over Prevailing 

Wage)

COOP? (Yes or No)

BID TABULATION

Group II

Group III

Group IV

Traffic Control Service Driver

Terrazzo Worker

Tile Setter

Truck Driver - Teamster

Group I

Pile Driver

Roofer

Sheet Metal Worker

Sprinkler Fitter

Iron Worker

Painter

Plasterer

Plumber

Lather

Linoleum Layer & Cutter

Marble Mason

Millwright

Laborer (Building)

General

First Semi-Skilled

Second Semi-Skilled

Group IV

Group V

Pipe Fitter

Glazier

Group I

Group II

Group III

Group III-A

Electrician (Inside Wireman)

Communication Technician

Elevator Constructor

Operating Engineer

Boilermaker

Bricklayers – Stone Mason

Carpenter

Cement Mason

Rental Equipment (Cost plus %)

% Overhead and Profit Markup 

based on total contract sum 

(materials & labor)

TRADE

Asbestos Worker

DESCRIPTION

Material (Total Cost plus %)     $0-$749

Material (Total Cost plus %)     $750-

$4,499

Material (Total Cost plus %)     $4,500 

and up


