

37-15OCT13 - 609 Walnut Offices

	Engineer's Estimate	GBH Builders, Inc.	Glovecon Inc.	McAfee Construction, Inc.	Sircal Contracting Inc.	United HRB General Contractors	River City Construction, L.L.C.
Description	Total	Total	Total	Total	Total	Total	Total
Base Bid Lump Sum		\$399,400.00	\$499,500.00	\$391,443.00	\$384,200.00	\$447,000.00	\$363,000.00
Alternate Bid #1 - 2nd Floor of 101 N. 7th Street		\$5,526.00	\$10,375.00	\$2,706.00	\$4,500.00	\$3,700.00	\$2,500.00
Alternate Bid #2 - Addition of walls, wet bar, extension of existing walls and add electric strike to existing exterior doors at 605 Walnut		\$22,237.00	\$59,633.00	\$30,481.00	\$22,200.00	\$33,000.00	\$21,500.00
Alternate Bid #3 - Remove and replace all existing carpet and repaint all walls in 605 Walnut		\$44,750.00	\$76,044.00	\$42,305.00	\$40,000.00	\$49,700.00	\$39,700.00
Alternate Bid #4 - Overlay existing parking lot with asphalt to drain toward E. Walnut St.		No Bid	\$62,000.00	No Bid	No Bid	No Bid	\$12,500.00
Bid Total	\$404,000.00		\$707,552.00				\$439,200.00
Bid Bond		Yes	Yes	Yes	Yes	Yes	Yes
Signature and Identity of Bidder		Yes	Yes	Yes	Yes	Yes	Yes
Bidder's Acknowledgment		Yes	Yes	Yes	Yes	Yes	Yes
Anti-Collusion Statement		Yes	Yes	Yes	Yes	Yes	Yes
Work Authorization Certification		Yes	Yes	Yes	Yes	Yes	Yes
Bid Response		Yes	Yes	Yes	Yes	Yes	Yes
Statement of Bidder's Qualifications		Yes	Yes	Yes	Yes	Yes	Yes
Addendum #1		Yes	Yes	Yes	Yes	Yes	Yes
Addendum #2		Yes	Yes	Yes	Yes	Yes	Yes
Attended the Mandatory Pre-Bid		Yes	Yes	Yes	Yes	Yes	Yes
	0`						