

BOONE COUNTY, MISSOURI

Request for Bid #: 21-07MAY14 - Road Construction Equipment Rental Term & Supply

ADDENDUM #2 - Issued May 12, 2014

This addendum is issued in accordance with the Bid Response Page in the Request for Bid and is hereby incorporated into and made a part of the Request for Bid Documents. Bidders are reminded that receipt of this addendum <u>should be acknowledged</u> and submitted with Bidder's <u>Response Form</u>.

Specifications for the above noted Request for Bid and the work covered thereby are herein modified as follows, and except as set forth herein, otherwise remain unchanged and in full force and effect:

1. The County is clarifying the column on the Response Form labeled, "Parts Cost Per Field Service."

In this column, please provide the "cost plus percentage" amount for parts required for repair due to accidental damage.

A Revised Response Form is attached for your use, please discard the original form.

By: Amy Robbins Senior Buyer

OFFEROR has examined copy of Addendum #2 to Request for Bid 21-07MAY14 – Road Construction Equipment Rental Term & Supply, receipt of which is hereby acknowledged:

Company Name:			
Address:			
Phone Number:	Fax Number: _		
Authorized Representative Signature:		Date:	
Authorized Representative Printed Name:			

REVISED RESPONSE FORM

County o	f Boone	Purchasing Department
4.	REVISED Response Form – Submit three (3) complete copies of your R envelope, clearly marked on the outside, left corner with your company the bid number, and the due date and time	-
4.1.	the bid number, and the due date and time. Company Name:	
4.2.	Address:	-
4.3.	City/Zip:	-
4.4.	Phone Number:	_
4.5.	Fax Number:	-
4.6.	Federal Tax ID:	_
4.6.1.	() Corporation () Partnership - Name () Individual/Proprietorship - Individual Name () Other (Specify)	_
4.7.	PRICING	

	Self-propelled Single-Smooth	Parts: Cost Plus	Monthly Lease	Delivery Date
4.7.1.	Drum Vibratory Roller	% Amount	Cost	After Receipt of
	Make:			Order (ARO)
	Model:	%		Number of Days
	Year:			
	Current Hour Meter Reading:		\$	
	Self-propelled Single Drum	Parts: Cost Plus	Monthly Lease	Delivery Date ARO
	Padfoot Vibratory Roller	% Amount	Cost	Number of Days
4.7.2.	Make:			
7./.2.	Model:	%		
	Year:			
	Current Hour Meter Reading:		\$	
	Self-propelled Pneumatic Tire	Parts: Cost Plus	Monthly Lease	Delivery Date ARO
	Compactor	% Amount	Cost	Number of Days
4.7.3.	Make:			
7.7.3.	Model:	%		
	Year:			
	Current Hour Meter Reading:		\$	
	Crawler Dozer	Parts: Cost Plus	Monthly Lease	Delivery Date ARO
	Make:	% Amount	Cost	Number of Days
4.7.4.	Model:			
	Year:			
	Current Hour Meter Reading:		\$	
	Finish Dozer	Parts: Cost Plus % Amount	Monthly Lease Cost	Delivery Date ARO Number of Days
	Make:			
4.7.5.	Model:	%		
	Year:			
	Current Hour Meter Reading:		\$	

REVISED RESPONSE FORM

	Track Excavator	Parts: Cost Plus % Amount	Monthly Lease Cost	Delivery Date ARO Number of Days
4.7.6.	Make:		2057	1 (dillioti of Edjs
1.7.0.	Model:			
	Year:	70	\$	
	Hydraulic Quick Coupler	Parts: Cost Plus % Amount	Monthly Lease Cost	Delivery Date ARO Number of Days
4.7.6.1.	Molzo	_ I	Cost	Number of Days
4./.0.1.	Make:			
	Model:		\$	
	Year: Hydraulic Breaker	Parts: Cost Plus % Amount	Monthly Lease Cost	Delivery Date ARO Number of Days
4.7.6.2.	Make:	_ I	Cost	rumber of Days
T. / .U.2.	Model:			
	Year:	70	\$	
	36" Severe Duty Bucket	Parts: Cost Plus	Monthly Lease	Delivery Date ARO
45.63	·	% Amount	Cost	Number of Days
4.7.6.3.	Make:			
	Model:	%	ф	
	Year:	D 4 C 4 DI	\$	D !! D / ADO
4= < 4	60" Ditching Bucket	Parts: Cost Plus % Amount	Monthly Lease Cost	Delivery Date ARO Number of Days
4.7.6.4.	Make:			
	Model:	%	ф	
	Year:	D (C (D)	\$	
	Backhoe 4WD	Parts: Cost Plus % Amount	Monthly Lease Cost	Delivery Date ARO Number of Days
4.7.7.	Make:			
•• / • / •	Model:	%		
	Year:			
	Current Hour Meter Reading:		\$	
	Self-propelled Water Tanker Distributor	Parts: Cost Plus % Amount	Monthly Lease Cost	Delivery Date ARO Number of Days
4.7.8.	Make:			
	Model:	%		
	Year:			
	Current Hour Meter Reading:	_	\$	\$
	Compact Track Loader	Parts: Cost Plus % Amount	Monthly Lease Cost	Delivery Date ARO Number of Days
4.7.9.	Make:			
	Model:	%		
	Year:			
	Current Hour Meter Reading:		\$	
	Mini Excavator	Parts: Cost Plus % Amount	Monthly Lease Cost	Delivery Date ARO Number of Days
4.7.10.	Make:			
	Model:	%		
	Year:			
	Current Hour Meter Reading:	_	\$	

REVISED RESPONSE FORM

	Small Tandem Vibratory Roller	Parts: Cost Plus % Amount	Monthly Lease Cost	Delivery Date ARO Number of Days
			Cost	Transcr of Bays
4.7.11.	Make:	%		
	Model: Year:			
	Current Hour Meter Reading:		\$	\$
	Message Board – (Solartek	Parts: Cost Plus	Monthly Lease	Delivery Date ARO
	MB4048 OR EQUAL)	% Amount	Cost	Number of Days
4.7.12.	Make:			
	Model:			
	Year:			
	Current Hour Meter Reading:		\$	\$
	Arrow Board - (Solartek	Parts: Cost Plus	Monthly Lease	Delivery Date ARO
	AB0525D or EQUAL):	% Amount	Cost	Number of Days
4.7.13.	Malra	0/		
4./.13.	Make: Model:	%		
	Year:			
	Current Hour Meter Reading:		\$	\$
4.8.	FIELD SERVICE			
4.8.1.	Hourly Labor Charge	\$		
4.8.2.	Trip Setup or Trip Fee	\$		
4.8.3.	Mileage Fee Per Mile	\$		
4.9.	Renewal Percentages			
	Maximum % Increase 1st Renewal	Period:%		
4.9.1.	Dr	D : 1		
	Maximum % Increase 2 nd Renewal	Period:%		
	Maximum % Increase 3 rd Renewal	Period:%		
	The undersigned offers to furnish	and daliver the article	e or carvicae ac cnacifi	ad at the prices and
4.14.	terms stated and in strict accordance			
	bidding which have been read and	_	_	
			- ·· F ··	
4.14.1.	Will you honor the submitted price	es for purchase by oth	er entities in Boone Co	ounty who participate
	in cooperative purchasing with Bo	one County, Missouri	?Yes	No
4.14.2.	Authorized Representative (Sign F	By Hand):		
4.14.3.	Type or Print Signed Name:			
	- y pro or 2 min organou i tumo.			
			_ Today's Date:	