
4.00 PRICING

4.0.1.

LUMP SUM COST OF 
SHELTER 

FOUNDATION AND 
SITE WORK

$17,400.00

4.02.

WORK WILL PROCEED 
HOW MANY DAYS 

AFTER RECEIPT OF 
NOTICE TO PROCEED

15

4.03.

WORK WILL BE 
COMPLETED HOW 
MANY DAYS AFTER 
RECEIPT OF NOTICE 

TO PROCEED

20

4.04.
SUBCONTRACTING:  

LIST NAME/ADDRESS 
AND WORK ASSIGNED

N/A

BID TABULATION

45-06AUG - Shelter Foundation and Site Work 
for Radio Tower Project for Battle Elementary 
School

McGilton Construction 
Company
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