

BOONE COUNTY, MISSOURI

Request for Bid #: 39-14JUL16 2016 Asphalt Rehabilitation Project South Cowan Rd. and South Cowan Loop

ADDENDUM #1 - Issued July 11, 2016

This addendum is issued in accordance with the Request for Bid Project Plans and/or Details and is hereby incorporated into and made a part of the Request for Bid Documents. Offerors are reminded that receipt of this addendum **SHOULD** be acknowledged and submitted with Offeror's *Response Form*.

Specifications and Plans for the above noted Request for Bid and the work covered thereby are herein modified as follows, and except as set forth herein, otherwise remain unchanged and in full force and effect:


- To clarify the potential for the use of two lifts of asphalt overlay, in the past on similar
 projects the asphalt overlay has been installed in two lifts (as described in item 10 of the
 Miscellaneous Special Provisions) and will likely be done in two lifts on this project.
 However, at the County's discretion, based on project conditions and/or engineer's
 discretion, the asphalt overlay may be place in one or two lifts.
- The base widening as shown on the plans and in the specification will generally be done
 evenly on both sides of the existing road in an attempt to keep final road as centered as
 possible over existing roadway. Some deviations from this may occur in an attempt
 improve alignment, avoid obstacles, etc.
- 3. The contract time for this project as shown in the Notice to Bidders shall be revised from 20 Working Days to 25 Working Days.

Phil Frichter

Buver

Boone County Purchasing

Approved:



OFFEROR has examined copy of Addendum #1 to Request for Bid # 39-14JUL16 2016 Asphalt Rehabilitation Project, South Cowan Rd. and South Cowan Loop receipt of which is hereby acknowledged:			
Date:			