

22-17MAY17-2017 Concrete Repair Term & Supply

**Watson
Concrete**

**Cook Concrete
Construction
Company, Inc.**

<u>Item No.</u>	<u>Description</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Unit Price</u>
4.7.1.	Removal, Pavement, < 300 ft	ft ²	\$2.00	\$3.00
4.7.2.	Rock Base, 5" Thick, 1.5" Minus, < 300 ft	ft ²	\$0.35	\$1.00
4.7.3.	Concrete Pavement, 7", < 300 ft	ft ²	\$7.90	\$8.00
4.7.4.	Concrete Pavement, 7", Quick-Cure, < 300 ft	ft ²	\$9.00	\$8.00
4.7.5.	Concrete Pavement, Add. Thick, < 300 ft	ft ²	\$0.50	\$0.50
4.7.6.	Concrete Pavement, Add. Thick, Quick-Cure, < 300 ft	ft ²	\$0.60	\$0.65
4.7.7.	Curb & Gutter, Barrier, < 300 ft	ft ²	\$10.50	\$11.00
4.7.8.	Curb & Gutter, Barrier, Quick-Cure, < 300 ft	ft ²	\$11.00	\$11.50
4.7.9.	Curb & Gutter, Roll-Back, < 300 ft	ft ²	\$10.50	\$11.00
4.7.10.	Curb & Gutter, Roll-Back, Quick-Cure, < 300 ft	ft ²	\$11.00	\$11.50
4.7.11.	Removal, Pavement, ≥ 300 ft	ft ²	\$1.90	\$2.50
4.7.12.	Rock Base, 5" Thick, 1.5" Minus, ≥ 300 ft	ft ²	\$0.35	\$1.00
4.7.13.	Concrete Pavement, 7", ≥ 300 ft	ft ²	\$7.25	\$10.00
4.7.14.	Concrete Pavement, 7", Quick-Cure, ≥ 300 ft	ft ²	\$8.70	\$10.00
4.7.15.	Concrete Pavement, Add. Thick, ≥ 300 ft	ft ²	\$0.50	\$0.50
4.7.16.	Concrete Pavement, Add. Thick, Quick-Cure, ≥ 300 ft	ft ²	\$0.60	\$0.65
4.7.17.	Curb & Gutter, Barrier, ≥ 300 ft	ft ²	\$10.50	\$11.50
4.7.18.	Curb & Gutter, Barrier, Quick-Cure, ≥ 300 ft	ft ²	\$11.00	\$12.50
4.7.19.	Curb & Gutter, Roll-Back, ≥ 300 ft	ft ²	\$10.50	\$11.50
4.7.20.	Curb & Gutter, Roll-Back, Quick-Cure, ≥ 300 ft	ft ²	\$11.00	\$11.50
4.7.21.	Sawing, Additional	LF	\$2.00	\$2.75
4.7.22.	Removal, Extra Depth	ft ³	\$1.25	\$1.50
4.7.23.	Rock Base, Extra Depth, 3" Minus	Ton	\$28.00	\$28.50
4.7.24.	Restoration	LF	\$1.00	\$1.50
4.7.25.	Cold Weather Accommodations	FT ²	\$0.50	\$1.95
4.7.26.	Joint Sealing	LF	\$1.25	\$1.80
4.7.27.	Driveway Replacement	FT ²	\$8.50	\$10.00
4.7.28.	Wet Curing, Conventional Concrete	FT ²	\$0.45	\$1.75
4.7.29.	Wet Curing, Quick-Cure Concrete	FT ²	\$0.45	\$1.75
4.8	Prompt Pay Terms		30	30
4.10.	Additional Work - List/schedule Received? (Y / N)		Y	Y