

RFB 35-01NOV23 - FURNISHING, DELIVERY, AND INSTALLATION OF SHOWER SURROUNDS AT THE COUNTY JAIL

	Dysart Painting, LLC	Harold G. Butzer, Inc.				
4.2	Removal of Existing Showers:	\$ 12,480.00	\$ 5,632.00			
	Disposal of Existing Showers:	\$ 500.00	\$ 1,531.00			
	Installation of New Showers:	\$ 12,480.00	\$ 13,877.00			
	Total Labor:	\$ 25,460.00	\$ 21,040.00			
	Materials:	\$ 22,583.00	\$ 15,279.00			
	TOTAL:	\$ 48,043.00	\$ 36,319.00			
4.2.1	Timeline (Number of days ARO):	n/a	\$ 30.00			
4.2.2	Warranty: (Describe)	n/a	1 year Labor and Materials			
4.2.3	Deviations:	n/a	n/a			
2.2.2	References Attached (Y/N):	N	N			
2.2.3	Licenses/Certifications:	N	N			
2.3	Subcontractors Used (Y/N):	n/a	n/a			